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COUNTY OF SAN LUIS OBISPO 
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

NOTICE TO BIDDERS 
 
Sealed proposals will be received at the office of the County Clerk, 1055 Monterey Street, 
Room D-120, San Luis Obispo, California 93408 until 3:00 P.M. on Thursday, 
 , 20 , which bids will then be opened and declared at 3:15 o'clock P.M. on 
the above mentioned date at a public meeting at 1055 Monterey Street, Room D-120, by 
the County Clerk, for the following Public Works Project: 
 

MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 
 
Any bid received at the Office of the Clerk of the Board of Supervisors of the County of San 
Luis Obispo after 3:00 P.M. on the date specified above shall not be considered, and shall 
be returned to the bidder unopened. 
 
Bids are required for the entire work described herein. 
 
A bound copy of a reduced size set of the Project Plans, the Agreement, the General and 
Special Provisions, and blank forms suitable for use in bidding on said work may be 
obtained from the Department of Public Works, Room 207, County Government Center, 
San Luis Obispo, CA 93408 and may be purchased therefrom for $             , (tax 
included), per bound copy, said purchase cost not to be refunded. No bid will be 
considered which is not on the forms herein provided. A full size set of the Project Plans 

and cross sections, if available, are charged separately at the department’s current 

rates and will be provided only upon request. 
 
Pursuant to the provisions of Section 1773 of the California Labor Code, the Board of 
Supervisors of the County of San Luis Obispo has obtained from the Director of the 
California Department of Industrial Relations the general prevailing rate of per diem wages 
and the general prevailing rate for holiday and overtime work for the locality in which the 
work is to be performed for each needed craft, classification, or type of workman. Copies of 
said prevailing rate of per diem wages are on file in the Office of the Clerk of the Board of 
Supervisors and available at the California Department of Industrial Relations’ web site 
address at: www.dir.ca.gov/DLSR/PWD. 
 
Bidders are advised that any contractor who is awarded a public works project and intends 
to use a craft or classification not shown on the general prevailing wage determination may 
be required to pay the wage rate of that craft or classification most closely related to it as 
shown in the general determinations effective at the time of the call for bids. 
 
Travel and Subsistence Payments shall be in accordance with Section 1773.1 of the Labor 
Code. Wage rates for holiday and overtime work shall be in accordance with Section 1773 
of the Labor Code. Attention is directed to the provisions in Sections 1777.5, 1777.6, and 
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1777.7 of the Labor Code concerning the employment of apprentices by the Contractor or 
any subcontractor. Attention is directed to the provisions in Section 1776 of the Labor Code 
concerning payroll records.  
 
Attention is directed to the provisions in Sections 1810 – 1815 of the Labor Code 
concerning work hours.  
 
The bidder's attention is directed to the provisions of Section 2-1.02, “Required Listing of 
Proposed Subcontractors,” of the Special Provisions regarding the requirement that 
proposed subcontractors be listed in the bidder's proposal. A “DESIGNATION OF 
SUBCONTRACTORS” form for listing subcontractors, as required, is included in the 
section titled “Bid Proposal and Forms” of the Contract Documents. This form must be 
completed and submitted with bidder's bid proposal. 
 
All bonds and endorsements thereto to be submitted pursuant to this contract shall be 
written by a company authorized to do surety business in the State of California with a 
minimum of a “B” rating and of adequate financial category as rated by the current edition 
of Best's Key Rating Guide as published by A.M. Best Company, Inc., Oldwick, New Jersey 
08858. 
 
Each bid must be accompanied by a form of bidder's security, namely cash, certified 
check, cashier's check, or bidder's bond, in the amount of ten percent (10%) of the total of 
the bid.   
All addenda issued before the time in which to submit bids expires shall form a part of the 
Contract Documents and shall be covered in the bid. Bidders shall acknowledge and 
confirm receipt of each and every addendum in their bid proposal.   

 
Within ten (10) calendar days, not including Saturdays, Sundays and legal holidays, after 
receipt of notice that the contract has been awarded, the successful bidder, shall execute a 
written contract with the County in the form prescribed herein.  

 
At the time of execution of the contract, the successful bidder shall submit the certificates 
of insurance stipulated in Article 7 of the Agreement, and, in addition thereto, shall furnish 
a “Performance Bond” in the sum of one hundred percent (100%) of the contract bid to 
guarantee the performance of the contract, and a “Payment Bond” in the sum of one 
hundred percent (100%) of the contract bid. The bond forms are included in the section 
titled “Agreement” of the Contract Documents. 
 
In accordance with San Luis Obispo County Code, Title 8, Health and Sanitation, Chapter 
8.12, “Solid Waste Management”, a project “Recycling Plan” and “Disposal Report” are 
required for this contract. The bidder’s attention is directed to Sections 4-1.03, “Contract 
Submittals”, and 5-1.18, “Solid Waste Management” of the Special Provisions.  
 
Attention is directed to the provisions of Section 5-1.07, “Measurement and Payment,” of 
the Special Provisions permitting the substitution of equivalent securities for any moneys 
withheld to ensure performance of this contract. Said Section 5-1.07 is incorporated by 
reference in this invitation for bid as if fully set forth at length. 
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The Board of Supervisors reserves the right to reject any or all bids, and to waive 
discrepancies, irregularities, informalities or any other errors in the bids or bidding, if to do 
so seems to best serve the public interest.  The right of Board of Supervisors to waive 
errors applies even if the Contract Documents state that a discrepancy, irregularity, 
informality or other error makes a bid nonresponsive, so long as the error does not 
constitute a material error.    
 
The successful bidder must be licensed to perform the work in accordance with the laws of 
the State of California. Accordingly, the successful bidder shall possess a Class A general 
engineering contractor's license at the time this contract is awarded. In the alternative, the 
successful bidder shall possess a specialty contractor's license that permits the successful 
bidder to perform with his or her own organization contract work amounting to not less than 
30% of the original total contract price and to subcontract the remaining work in 
accordance with Section 5-1.055, “Subcontracting,” of the Amendments to the Standard 
Specifications. Failure of the bidder to be properly and adequately licensed shall constitute 
a failure to execute the contract and shall result in the forfeiture of the bidder's security. 
 
BID PROTESTS 
Any bid protest must be submitted in writing to the Department of Public Works, Room 207, 
County Government Center, 976 Osos Street, San Luis Obispo, CA 93408; Attention: 
Design Engineer before 5 p.m. of the 7th business day following bid opening. 
 
The initial protest document shall contain a complete statement of the basis for the protest 
and all evidence and documents supporting the protest available to the protesting party. 
The protest shall refer to the specific portion of the document which forms the basis for the 
protest. The protest shall include the name, address and telephone number of the person 
representing the protesting party. The party filing the protest shall concurrently transmit a 
copy of the initial protest document and any attached documentation to all other parties 
with a direct financial interest which may be adversely affected by the outcome of the 
protest. Such parties shall include all other bidders who appear to have a reasonable 
prospect of receiving an award depending upon the outcome of the protest. The County 
Board of Supervisors will issue a decision on the protest. 
 
The procedure and time limits set forth in this section are mandatory and are the bidder’s 
sole and exclusive remedy in the event of bid protest and failure to comply with these 
procedures shall constitute a waiver of any right to further pursue the bid protest, including 
filing a Government Code Claim or legal proceedings. 
 



 A-5 

SPECIAL INSTRUCTIONS TO BIDDERS: All bidder Requests for Information must be 
submitted no later than 3 days prior to the bid opening date.  Requests submitted after said 
date may not be considered.  Bidders should submit Requests for Information to the 
County during the bid period at the following website: 
 

http://www.slocounty.ca.gov/PW/Design_Division/Projects_Out_To_Bid.htm 
  

 
Attention is directed to Section 4-1.03, “Contract Submittals,” of the Special Provisions 
regarding the time period to submit the listed items upon receipt of the fully executed 
contract. 
 
Bidders must satisfy themselves by personal examination of the location of the proposed 
work and by such other means as they prefer as to the actual conditions and requirements 
of the work, and shall not at any time after submission of the bid dispute, complain, or 
assert that there was any misunderstanding in regard to the nature or amount of work to be 
done. 
 
By order of the Board of Supervisors County of San Luis Obispo made this  day 
of  , 20 . 
 
 

County Clerk and Ex-officio Clerk 
of the Board of Supervisors  

 
By    

Deputy Clerk 
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BID PROPOSAL 
 
 
TO: THE BOARD OF SUPERVISORS OF THE COUNTY OF SAN LUIS OBISPO, 

STATE OF CALIFORNIA: 
 
Pursuant to and in compliance with your Notice to Bidders, the undersigned, as bidder, 
declares that the only person or parties interested in this proposal as principals are those 
named herein; that this proposal is made without collusion with any other person, firm or 
corporation; that he/she is aware of the provisions of Section 3700 of the Labor Code 
which require every employer to be insured against liability for workers' compensation or to 
undertake self insurance in accordance with the provisions of that code, and he/she will 
comply with such provisions before commencing the performance of the work of this 
contract; that he/she has carefully examined the location of the proposed work, the 
annexed proposed form of contract, and he/she proposes, and agrees if this proposal is 
accepted, that he/she will contract with the Board of Supervisors of the County of San Luis 
Obispo in the form of the copy of the contract annexed hereto, to provide all necessary 
machinery, tools, apparatus and other equipment needed, and to do all of the work and 
furnish all the materials specified in the contract, in the manner and the time therein 
prescribed, and according to the requirements of the Department of Public Works and 
Transportation as therein set forth, and that he/she will take in full payment therefor the 
following unit prices, to-wit: 
  

 SEE NEXT PAGE FOR BID PROPOSAL FORM 
 
 



 A-7(a) 

 

MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 

BID PROPOSAL 

              

ITEM 
NO. 

CODE 
NO.  

DESCRIPTION OF ITEM 
APPROX. 

QUANTITY 
UNIT OF 

MEASURE 

UNIT PRICE 
(IN FIGURES) 

DOLLARS. CENTS 

TOTAL AMOUNT 
DOLLARS. CENTS 

1 74020 
WATER POLLUTION 
CONTROL 1 LS  LUMP SUM    

2 0 
SHEETING, SHORING, AND 
BRACING 1 LS LUMP SUM  

3 120090 CONSTRUCTION AREA SIGNS 1 LS  LUMP SUM    

4 120100 TRAFFIC CONTROL SYSTEM 1 LS  LUMP SUM    

5 129000 
TEMPORARY RAILING 
(TYPE K) 675 LF     

6 150605 REMOVE FENCE 70 LF     

7 150662 
SALVAGE METAL BEAM 
GUARD RAILING 450 LF     

8 150771 
REMOVE ASPHALT 
CONCRETE DIKE 650 LF     

9 150806 
REMOVE 3" STORM DRAIN 
PIPE 16 LF     

10 150857 
REMOVE ASPHALT 
CONCRETE SURFACING 10657 SF     

11 152439 MODIFY INLET 1 EA     

12 152301 REPLACE P-MARKER 1 EA     

13 152324 
RESET ROADSIDE SIGN 
(METAL POST) 22 EA     

14 152370 RELOCATE MAILBOX 1 EA     

15 152403 
ADJUST WATER VALVE TO 
GRADE 1 EA     

16 152469 
ADJUST UTILITY COVER TO 
GRADE 1 EA     

17 153214 REMOVE CONCRETE CURB 32 LF     

18 0 REMOVE BOLLARD 4 EA     

19 130103 CLEARING AND GRUBBING 1 LS  LUMP SUM    

20 190101 ROADWAY EXCAVATION 3603 CY     

21 203016 EROSION CONTROL (TYPE D) 3000 SY  LUMP SUM    
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22 260201 CLASS 2 AGGREGATE BASE 962 CY     

23 390132 MINOR HOT MIX ASPHALT 530 TON     

24 394002 
PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA) 557 SY     

25 394040 
PLACE HOT MIX ASPHALT 
DIKE 1350 LF     

26 566011 ROADSIDE SIGN 2 EA     

27 681501 
4" PLASTIC PIPE 
(EDGE DRAIN & BACK DRAIN) 1320 LF     

28 393003 GEOGRID FABRIC 5793 SF     

29 717569 
MINOR CONCRETE  
(PIPE ENCASEMENT) 14 CY     

30 731504 
MINOR CONCRETE (CURB 
AND GUTTER) 4 LF     

31 731516 
MINOR CONCRETE 
(DRIVEWAY) 47 CY     

32 731519 
MINOR CONCRETE 
(STAMPED CONCRETE) 7 CY     

33 731521 
MINOR CONCRETE 
(SIDEWALK) 306 CY     

34 731627 
MINOR CONCRETE 
(SIDEWALK AND CURB RAMP) 22 CY     

35 0 
CONSTRUCT 
UNDERSIDEWALK DRAIN 20 LF     

36 731656 
CURB RAMP DETECTABLE 
WARNING SURFACE 168 SF     

37 800300 CHAIN LINK FENCE 800 LF     

38 810110 
SET NEW SURVEY 
MONUMENT AND WELL 2 EA     

39 840653 PAINT PAVEMENT STRIPE 2160 LF     

40 840660 PAINT PAVEMENT MARKING 211 SF     

41 0 PG&E REPAIR 1 LS  LUMP SUM    

          TOTAL BID   

 
 
 
 
 
 
 
Bidder’s Name:   
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Bidder represents that he/she has hereinabove set forth for each unit basis item of work a 
unit price and a total for the item, and for each lump sum item a total for the item, all in 
clearly legible figures in the respective spaces provided for that purpose. In the case of unit 
basis items, the amount set forth under the “Total” column is the extension of the unit price 
bid on the basis of the approximate quantity for the item. 
 
In case of discrepancy between the unit price and the total set forth for a unit basis item, 
the unit price shall prevail, provided, however, if the amount set forth as a unit price is 
ambiguous, unintelligible, or uncertain for any cause, or is omitted, or is the same amount 
as the entry in the “Total” column, then the amount set forth in the “Total” column for the 
item shall prevail and shall be divided by the estimated quantity for the item and the price 
thus obtained shall be the unit price. 
 
Bidder shall execute and submit with their proposal, each of the following: 

$ BIDDERS INFORMATION LIST 
$ DESIGNATION OF SUBCONTRACTORS 
$ BIDDER'S NON-COLLUSION DECLARATION (STATE FORM) 
$ BIDDER’S BOND 

 
Bidder declares that he/she has read, and agrees to, the Special Provisions, including, 
without limitation, the provisions of Sections 1, 2, 3, 4, and 5 thereof. 
 
Bidder shall list the name and address of each subcontractor to whom the bidder proposes 
to directly subcontract portions of the work as required by the provisions in Section  
2-1.02, “Required Listing of Proposed Subcontractors,” of these Special Provisions. The list 
of subcontractors shall also set forth the portion of work that will be done by each 
subcontractor listed. The “DESIGNATION OF SUBCONTRACTORS” form for listing the 
subcontractors is included in the section titled “Bid Proposal and Forms” of the Contract 
Documents. 
 
Accompanying this bid proposal is a bidder's bond, cash, cashier's check, or a certified 
check, payable to the County of San Luis Obispo, for the sum of   
   Dollars ($ ), said amount being at least ten 
percent (10%) of the total of the bid. The proceeds thereof shall become the property of the 
County of San Luis Obispo if the proposal is withdrawn after the time fixed in the Notice to 
Bidders for the opening of bids, or if, in case this bid is accepted by said Board of 
Supervisors and such bidder has received notice that the contract has been awarded to 
him/her, the undersigned shall fail within ten (10) calendar days, not including Saturdays, 
Sundays, and legal holidays, thereafter to execute a contract with the County and furnish 
the certificates of insurance and Payment and Performance bonds required by the Contract 
Documents. Otherwise, said guarantee, except a bidder's bond, will be returned to the 
undersigned.      
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This bid proposal may be withdrawn, in writing, prior to the time fixed in the Notice to 
Bidders for the opening of bids. It is understood and agreed that this bid proposal will not 
be withdrawn after the time fixed in the Notice to Bidders for the opening of bids. Bidders 
further agree that the failure of the County to open bids for this project exactly at the time 
fixed in said Notice shall not extend the time within which bids may be withdrawn. 
 
The undersigned bidder will sign and deliver to the County of San Luis Obispo the 
written contract, together with the certificates of insurance and bonds described in the 
Notice to Bidders, within ten (10) calendar days, not including Saturday, Sundays, and 
legal holidays, after the undersigned has received notice that the contract has been 
awarded to him/her.  

 
The undersigned, as bidder, declares that he/she is aware of the provisions of 
Section 3700 of the California Labor Code which require every employer to be insured 
against liability for workers' compensation or to undertake self insurance in accordance 
with the provisions of that code, and will comply with such provisions before commencing 
the performance of the work of this contract. 
 
The bidder's execution of the signature portion of this bid proposal shall also constitute an 
endorsement and execution of those certifications, questionnaires, and assurances which 
are a part of this proposal. 
 
ADDENDA:  The undersigned acknowledges and confirms the receipt of Addenda Nos.  
 
Addenda Number  Date   

     

     

     

 
and agrees that said addenda are covered in the bid proposal and shall form a part of the 
Contract Documents.   
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IMPORTANT NOTICE: 
 
If bidder or other interested person is a corporation, state legal name of corporation, also 
names of the president, secretary, treasurer, and manager thereof; if a partnership, state 
true name of firm, also names of all individual co-partners composing firm; if bidder or other 
interested person is an individual, state first and last names in full. 
  
  
 
Bidder warrants and represents that he/she is licensed in accordance with an Act providing 
for the registration of Contractors, License No.  , Class  , License 
Expiration Date  . (Note: The successful bidder must possess the license 
classification specified in the Notice to Bidders upon award of this contract.) 
 

 Name of Bidder  

 Signature of Bidder  

 Printed Name and Title  

 Business Address  

 Telephone Number  

 Date  

 

NOTICE. . . . . .If bidder is a corporation, the legal name of the corporation shall be set 
forth above together with the signature of the officer or officers authorized to sign contract 
in behalf of the corporation; if bidder is a partnership, the true name of the firm shall be set 
forth above together with the signature of the partner or partners authorized to sign 
contracts in behalf of the partnership; and if the bidder is an individual, his or her signature 
shall be placed above. If signature is by an agent, other than an officer of a corporation or 
a member of a partnership, a Power of Attorney must be on file with the County prior to 
opening of bids or submitted with the bid; otherwise, the bid will be disregarded as irregular 
and unauthorized. 
 

 

 

 

 

 

 

 

 

 

 

RETURN THIS FORM WITH YOUR BID PROPOSAL 
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BIDDERS INFORMATION LIST 
 

All bidders/proposers are required to provide the following information for all DBE and non-DBE contractors, who provided a proposal, 
bid, quote, or were contacted by the proposed prime contractor. This information is required from the proposed prime contractor and 
shall be submitted with their bid proposal. The Department of Public Works will use this information to maintain and update a “Bidder’s 
List” to assist in the overall annual Disadvantaged Business Enterprise (DBE) availability goal setting process required for Federal-aid 
projects. This information is also being made available to other local agencies for the same purpose. To the extent permitted by law, all 
information submitted will be held in strict confidence and will not be shared without your consent except as noted above. 

 
Contractor:  Prime Contractor  Subcontractor  Supplier  Other:   

Firm Name:   Phone:   
 
Business Address:   Fax:   

   
License No. 
and Classification   Years in Business:   
 
Contact Person:   
 
Is the firm currently certified as a DBE by Caltrans?  No  Yes Cert. Number:   

Gross Annual Receipts for last year: 
 less than $1 million  less than $5 million  less than $10 million 

  less than $15 million  more than $15 million 

Type of work/ services/ materials provided for this job: 
 Contractor  Supplier  Manufacturer Trucking  Broker 

 Other (describe):   

Contractor Specialty for this job: 
 Roadway Construction (including signing, paving, and concrete)   (237310) 

 Roadway Painting/Striping   (237310) 

 Highway Lighting & Signal Installation   (238210) 

 Bridge Construction   (237310) 

 Tunnel Construction   (237990) 

 Water, Sewer, & Pipeline Construction   (237110) 

 Power & Communication Transmission Line (including conduit construction)   (237130) 

 Landscaping    (561730) 

 Irrigation   (237110) 

 Other Heavy Construction (including parks, reclamation, reservoir, water & sewer treatment facilities) (237990) 

 Masonry (including retaining walls and foundations)   (238140) 

 Concrete Retaining Walls   (238110) 

 Building Construction   (236210/236220) 

 Other (describe):   

  -  Copy sheet as needed 
  -  None of the information requested on this form is material to the County’s determination of which Bidder’s 

Bid is the lowest responsive bid. 
 

RETURN THIS FORM WITH YOUR BID PROPOSAL 
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BIDDER'S NON-COLLUSION DECLARATION (STATE FORM) 
 
Bidder hereby states, under penalty of perjury, that the bid is not made in the interest of, or 
on behalf of, any undisclosed person, partnership, company, association, organization, or 
corporation; that the bid is genuine and not collusive or sham; that the bidder has not 
directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and 
has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or 
anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder 
has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any 
overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure 
any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the 
bidder has not, directly or indirectly, submitted his or her bid price or any breakdown 
thereof, or the contents thereof, or divulged information or data relative thereto, or paid, 
and will not pay, any fee to any corporation, partnership, company association, 
organization, bid depository, or to any member or agent thereof to effectuate a collusive or 
sham bid. 
 
I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct. 
 
 

  
(Name of Company)  

By:   

  
Printed Name 

  
Title 

Date:   
 

 

 

 

 

 

 

 

 

 

RETURN THIS FORM WITH YOUR BID PROPOSAL 
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BIDDER'S BOND 

KNOW ALL BY THESE PRESENTS: 

That we,   

  

as Principal, and   

 , 

as Surety, are held and firmly bound unto the County of San Luis Obispo, State of 

California (hereinafter called “County”) in the penal sum of Ten Percent (10%) of the total 

aggregate amount of the bid of the Principal above named, submitted by said Principal to 

the County for the work described below, for the payment of which sum in lawful money of 

the United States, well and truly to be made, we bind ourselves, our heirs, executors, 

administrators and successors, jointly and severally, firmly by these presents. In no case 

shall the liability of the Surety hereunder exceed the sum of   

  ($ ). 

THE CONDITION OF THIS OBLIGATION IS SUCH, 

That whereas a bid to County for certain construction specifically described as follows, for 

which bids are to be opened on  , 20 , has been submitted by 

Principal to County for: 

 
MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 

 
 

 Bidder's Bond 



A-15 

 
NOW, THEREFORE, if the aforesaid Principal shall not withdraw said bid after the 

time fixed in the Notice to Bidders for the opening of the same, and shall within ten (10) 

calendar days, not including Saturdays, Sundays, and legal holidays, after receipt of written 

notice that the contract has been awarded to him/her, enter into a written contract with 

County, in the prescribed form, in accordance with the bid as accepted, and file with the 

County the certificates of insurance as stipulated in Article 7 of the Agreement and the two 

bonds, one to guarantee faithful performance and the other to guarantee payment for labor 

and materials, as required by law, then this obligation shall be null and void; otherwise, it 

shall remain in full force and effect, and the penal sum guaranteed by this bond shall be 

forfeited to the County.  

Surety, for value received, hereby stipulates and agrees that no change, extension 

of time, alteration or addition to the terms of said contract or to the work to be performed 

thereunder or the specifications accompanying the same shall in any manner affect its 

obligations on this bond, and it does hereby waive notice of any such change, extension, 

alteration, or addition. 

In the event suit is brought upon said bond by County and judgment is recovered, 

the Surety shall pay all costs incurred by County in such suit, including a reasonable 

attorney's fee to be fixed by the court. Death of the Principal shall not relieve Surety of its 

obligations hereunder. 

 
 
 
 
 Bidder's Bond 
 
 
 
 
  



A-16 

IN WITNESS WHEREOF, we have hereunto set our hands and seals on this   day 

of , 20 . 

 

 
  (Seal) 

 
  (Seal) 

 
  (Seal) 
Principal  

 
  (Seal) 

 
  (Seal) 

 
  (Seal) 
Surety  

 
  

 
  
Address 

 
NOTE:  
 
Signatures of those executing for Surety must be properly acknowledged. 
 
 
 Bidder's Bond 
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COUNTY OF SAN LUIS OBISPO 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

 

CONTRACT AGREEMENT 

 

FOR 

 

 MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 
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COUNTY OF SAN LUIS OBISPO 
 

AGREEMENT 
 
THIS AGREEMENT, made and entered into this   day of  , 20 , 
between the County of San Luis Obispo, a political subdivision and county of the State of 
California, party of the first part, hereinafter called "County" and   
  the party of the second part, hereinafter called 
"Contractor". 
 
WITNESSETH, that for and in consideration of the mutual covenants and agreements 
hereinafter contained, the parties hereto agree as follows:  
 
ARTICLE 1. That the Contractor will, at its own proper cost and expense, do all the work 
and furnish all the equipment and materials necessary to construct and complete in good 
and workmanlike manner to the satisfaction of the Board of Supervisors of said County, for  
 

MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 

 
all in strict accordance with the Contract Documents, including without limitation, the 
Project Plans, the Standard Specifications of the State of California, Department of 
Transportation, dated May 2006 (hereinafter called, “Standard Specifications”), the 
Standard Plans of the State of California, Department of Transportation, dated May 2006 
(hereinafter called, “Standard Plans”), and the Special Provisions therefor, on file in the 
Department of Public Works and Transportation and the Office of the Clerk of the Board of 
Supervisors of the County of San Luis Obispo, State of California. 
 
ARTICLE 2. This Agreement, together with the Notice and Instructions to Bidders, Bid 
Proposal and Forms, Standard Specifications, Standard Plans, the Special Provisions, 
including without limitation the Project Plans incorporated therein, and all addenda thereto, 
form the contract, and said documents by this reference become as fully a part of this 
Agreement as if set forth in full and are herein sometimes referred to as “Contract” or as 
“Contract Documents”. The terms set forth below, when utilized in said documents, shall 
mean as follows:   

 
PUBLIC WORKS DIRECTOR: Means the Director of Public Works and 
Transportation (hereinafter, also the Department of Public Works) of the County of 
San Luis Obispo, State of California, acting either directly or through properly 
authorized agent(s), acting within the scope of the particular duties delegated to 
them, including registered engineers employed by the Department of Public Works 
and Transportation. 
 
COUNTY CLERK: Means the Clerk of the Board of Supervisors of the County of 
San Luis Obispo, State of California. 
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ARTICLE 3. The Contractor shall begin work within ten (10) calendar days not including 
Saturdays, Sundays, or legal holidays, from the date of receipt of the County's Notice to 
Contractor to Proceed, and the work to be accomplished under this contract shall be 
completed within the time limit provided in Section 4, “Prosecution and Progress of the 
Work”, of the Special Provisions. Attention is directed to the provisions of said Section 4, 
“Prosecution and Progress of the Work”, of the Special Provisions for the amount of 
liquidated damages.  

 
ARTICLE 4. The total Contract price is the amount of the Contractor’s bid as set forth in 
the award of the Contract approved by the County’s Board of Supervisors.  The Contractor 
will receive and accept and the County will pay the prices specified in the attached Bid 
Proposal, which is incorporated herein by reference, as full compensation for furnishing all 
labor, materials, and equipment for doing all the work contemplated and embraced in this 
Agreement. To the extent permitted by law, the Contractor assumes during the progress of 
the work and before its acceptance, any and all loss or damage arising out of the nature of 
the work aforesaid or from the action of the elements, or from any unforeseen difficulties or 
obstructions which may arise or be encountered in the prosecution of the work until its 
acceptance by the County; and assumes any and all expenses incurred by or in 
consequence of the suspension or discontinuance of work, for well and faithfully 
completing the work, and the whole thereof, in the manner and to the requirements of the 
Plans, Special Provisions, Standard Specifications, Standard Plans, and the Public Works 
Director.   

 
ARTICLE 5. The Contractor's attention is directed to the provisions of Section 2-1.02, 
“Required Listing of Proposed Subcontractors,” of the Special Provisions and the 
requirements contained therein. 
 
Additionally, the Contractor's attention is directed to the provisions of the “Subletting and 
Subcontracting Fair Practices Act” set forth in Sections 4100-4114 of the Public Contract 
Code.  
 
ARTICLE 6. The Contractor agrees that the Public Works Director shall decide as to the 
meaning of the Standard Specifications, Standard Plans, and Special Provisions for the 
work, including without limitation the Project Plans incorporated therein, where the same 
may be found to be obscure or in dispute and the decision shall be final. The Public Works 
Director shall have the right to correct any errors or omissions therein when such 
corrections are necessary to the proper fulfillment of the intention of the Special Provisions, 
Standard Specifications and Standard Plans; the action of such corrections is to take effect 
from the time said Public Works Director gives notice thereof to the Contractor. 
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ARTICLE 7.  
 

INSURANCE REQUIREMENTS 
 
Contractor, at its sole cost, shall purchase and maintain the insurance policies set forth 
below on all of its operations under this Agreement.  All of the insurance companies 
providing insurance for Contractor shall have, and provide evidence of, an A.M. Best & Co. 
rating of A:VII or above, unless exception is granted by Risk Manager. Further, all policies 
shall be maintained for the full term of this Agreement and related warranty period if 
applicable. 
 
(a) SCOPE AND LIMITS OF REQUIRED INSURANCE POLICIES 
 

1. COMMERCIAL GENERAL LIABILITY 
 

Policy shall include coverage at least as broad as set forth in Insurance 
Services Office Commercial General Liability Coverage (CG 00 01) with 
policy limits of not less than $2 million dollars combined single limit per 
occurrence.  Policy shall be endorsed with the following specific language or 
contain equivalent language in the policy: 
 

i.) The County of San Luis Obispo, its officers, officials, employees, and 
volunteers are named as an additional insured for all liability arising 
out of the operations by or on behalf of the named insured in the 
performance of this Agreement.  General liability coverage can be 
provided in the form of an endorsement to the Contractor’s insurance 
as least as broad as ISO Form CG 20 10 11 85 or if not available, 
through the addition of both CG 20 10 and CG 20 37 (if a later edition 
is used). 

 

ii.) The insurance provided herein shall be considered primary coverage 
to the County of San Luis Obispo with respect to any insurance or self 
insured retention maintained by the County. Further, the County’s 
insurance shall be considered excess insurance only and shall not be 
called upon to contribute to this insurance. 

 

iii.) The policy shall not be cancelled or materially changed without first 
giving thirty days prior written notice to the County of San Luis 
Obispo, Department of Public Works. 

 
2. BUSINESS AUTOMOBILE POLICY 

 
Policy shall include coverage at least as broad as set forth in the liability 
section of Insurance Services Office Business Auto Coverage (CA 00 01) 
with  policy limits of no less than $1 million dollars combined single limit for 
each occurrence. Said insurance shall include coverage for owned, non-
owned, and hired vehicles.  Policy shall be endorsed with the following 
specific language or contain equivalent language in the policy: 
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i.) The County of San Luis Obispo, its officers, officials, employees, and 

volunteers are named as an additional insured for all liability arising 
out of the operations by or on behalf of the named insured in the 
performance of this Agreement. 

 

ii.) The policy shall not be cancelled or materially changed without first 
giving thirty days prior written notice to the County of San Luis 
Obispo, Department of Public Works.  

 
3. WORKERS’ COMPENSATION / EMPLOYERS’ LIABILITY INSURANCE 

 
i. Workers’ Compensation: policy shall provide statutory limits as 

required by State of California. Policy shall be endorsed with the 
following specific language or contain equivalent language in the 
policy:  

 
a. Contractor and its insurer shall waive all rights of subrogation 

against the County, its officers and employees for workers’ 
compensation losses arising out of this Agreement. 

 
b. The policy shall not be cancelled or materially changed without 

first giving thirty days prior written notice to the County of San 
Luis Obispo, Department of Public Works. 

 
ii. Employer’s Liability:  policy shall provide $1 million dollars per 

accident for bodily injury or disease. 
 

If the Contractor maintains higher limits than the minimum shown above, the 
County requires and shall be entitled to coverage for the higher limits 
maintained by the Contractor. 
 

(b) DEDUCTIBLES AND SELF-INSURANCE RETENTIONS 
 

All deductibles and/or self-insured retentions which apply to the insurance policies 
required herein will be declared in writing and approved by the County prior to 
commencement of this Agreement. 

 
(c) DOCUMENTATION 

 
Prior to commencement of work and annually thereafter for the term of this 
Agreement, Contractor will provide to the County of San Luis Obispo, Department of 
Public Works, Room 207, County Government Center, CA 93408, Attention Design 
Engineer, Contract No. 300435, properly executed certificates of insurance clearly 
evidencing the coverage, limits, and endorsements specified in this Agreement. 
Further, at the County’s request, the Contractor shall provide certified copies of the 
insurance policies within thirty days of request. 
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(d) ABSENCE OF INSURANCE COVERAGE 
 
County may direct Contractor to immediately cease all activities with respect to this 
Agreement if it determines that Contractor fails to carry, in full force and effect, all 
insurance policies with coverage levels at or above the limits specified in this 
Agreement. Any delays or expense caused due to stopping of work and change of 
insurance shall be considered Contractor’s delay and expense. 
 

(e) SPECIAL RISKS OR CIRCUMSTANCES 
 
The County reserves the right to modify these requirements, including limits, based 
on the nature of the risk, prior experience, insurer, coverage, or other special 
circumstances. 

 
ARTICLE 8. Contractor shall defend, indemnify, and hold harmless the County, its 
officers, employees, and volunteers from all claims, demands, damages, costs, expenses, 
judgments, attorney fees, liabilities, or other losses (hereafter, collectively “claims”) that 
may be asserted by any person or entity, and that arise out of or relate in any way to any 
acts or omissions relating to the performance of any duty, obligation, or work hereunder. 
The obligation to indemnify shall be effective and shall extend to all such claims, in their 
entirety, even when such claims arise from the comparative negligence of the County, its 
officers or employees. However, this indemnity will not extend to any claims arising out of 
the sole negligence or willful misconduct of the County, its officers or employees. 
 
The preceding paragraph applies to any theory of recovery relating to said act or omission 
by the Contractor, or its agents, employees, or other independent contractors directly 
responsible to Contractor, including, but not limited to the following: 
 

1. Violation of statute. 
 
2. Professional malpractice. 
 
3. Willful, intentional or other wrongful acts, or failures to act. 
 
4. Negligence or recklessness. 
 
5. Furnishing of defective or dangerous products. 
 
6. Broad Form Property Damage (Including Completed Operations). 
7. Premises Liability. 
 
8. Strict Liability. 
 
9. Inverse condemnation. 
 
10. Violation of civil rights 
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11. Violation of any federal or state stature, regulation, or ruling resulting in a 
determination by the Internal Revenue Service, California Franchise Tax 
Board, or any other California entity responsible for collecting payroll taxes, 
when the Contractor is not an independent contractor. 

 
Nothing contained in the foregoing indemnity provisions shall be construed to require the 
Contractor to indemnify the County, against any responsibility or liability in contravention of 
Civil Code 2782. 
 
It is the intent of the parties to provide the County the fullest indemnification, defense, and 
“hold harmless” rights allowed under the law. If any word(s) contained herein are deemed 
by a court to be in contravention of applicable law, said word(s) shall be severed from this 
contract and the remaining language shall be given full force and effect. 
 
All of the preceding indemnification rights granted the County above shall survive any 
termination of this agreement. 
 
ARTICLE 9. It is further stipulated and agreed that the Contractor shall keep 
himself/herself fully informed of all laws, ordinances, and regulations which do or may 
affect the conduct of the work, the materials used therein or persons engaged or employed 
thereupon and all such orders of bodies and tribunals having any jurisdiction over the 
same. If it be found that the Special Provisions or Standard Specifications for the work 
conflict with any such law, ordinance or regulation the Contractor shall immediately report 
same to the Public Works Director in writing. The Contractor shall at all times observe and 
comply with and shall cause all his/her agents, employees, and independent contractors 
hired by the Contractor to observe and comply with all such existing and future laws, 
ordinances, regulations, or decrees. 
 
ARTICLE 10. It is mutually agreed between the parties hereto, that no certificate given or 
payments made under this contract, except the final payment, shall be evidence of the 
performance of this contract, either wholly or in part, against any claim of the Contractor. 
Final payment for the work performed under this contract shall not be made until the lapse 
of thirty-five (35) calendar days after the notice of completion of said work has been filed 
for record and no payment shall be construed to be an acceptance of any defective work or 
improper materials. The Contractor further agrees that acceptance by the Contractor of the 
final payment due under this contract, and the adjustment and payment of his/her bill 
rendered for any work done in accordance with any amendments of this Contract, shall be 
and shall operate as a release to the County of San Luis Obispo from any and all claims or 
liabilities on account of work performed under this Contract except claims or liabilities for 
which written notice of claim or protest has been filed with the Public Works Director. 
Besides guarantees required elsewhere, the Contractor shall and does hereby guarantee 
all workmanship and material for a period of one year from and after both the date of 
acceptance of the work and the recordation of the notice of completion by the County and 
shall repair or replace any or all work and material, together with any other portions of the 
work which may be displaced in so doing, that in the opinion of the County is or becomes 
defective during the period of said guarantee without expense whatsoever to the County. 
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ARTICLE 11. The Contractor hereby declares that he/she has read the Contract 
Documents pertaining to the work to be accomplished hereunder, has carefully examined 
the plans and detail drawings of the work to be performed and fully understands the intent 
and meaning of the same. 
 
ARTICLE 12. Attention is directed to the provisions in Sections 1777.5, 1777.6, and 
1777.7 of the Labor Code concerning the employment of apprentices by the Contractor or 
any subcontractor. 
 
The Contractor and any subcontractor shall comply with the requirements of Sections 
1777.5, 1777.6, and 1777.7 of the Labor Code in the employment of apprentices.  
 
To insure compliance and complete understanding of the law relating to apprentices, and 
specifically the required ratio thereunder, each contractor or subcontractor should, where 
some question exists, contact the Division of Apprenticeship Standards, 455 Golden Gate 
Avenue, San Francisco, California, or one of its branch offices prior to commencement of 
work on this contract. Responsibility for compliance with said Labor Code Sections lies with 
the prime contractor.   

 
ARTICLE 13. Attention is directed to the provisions in Section 1776 of the Labor Code 
concerning Contractor and subcontractor payroll records. 
 
The Contractor and any subcontractor shall comply with the requirements of Section 1776 
of the Labor Code.  

 
ARTICLE 14. During the performance of this contract, Contractor agrees to comply with all 
of the Equal Employment Opportunity provisions of Executive Order No. 11246 of 
September 24, 1965, as amended by Executive Order 11375 of October 13, 1967, and as 
supplemented in Department of Labor regulations (41 CFR Chapter 60), including the 
following: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The 
Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their 
race, color, religion, sex, or national origin. Such action shall include, but not 
be limited to the following: employment, upgrading, demotion or transfer, 
recruitment or recruitment advertising, layoffs or termination, rates of pay or 
other forms of compensation, and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be 
provided by the Department of Public Works setting forth the provisions of 
this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees 

placed by or on behalf of the Contractor, state that all qualified applicants will 
receive consideration for employment without regard to race, color, religion, 
sex, or national origin. 
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3. The Contractor will send to each labor union or representative of workers 

with which he/she has a collective bargaining agreement or other contract or 
understanding, a notice, to be provided by the Department of Public Works, 
advising the said labor union or worker's representative of the Contractor's 
commitments under this Article 14 and shall post copies of the Notice in 
conspicuous places available to employees and applicants for employment. 

 
4. The Contractor will comply with all provisions of Executive Order 11246 of 

September 24, 1965, and of the rules, regulations (41 CFR, Part 60) and 
relevant orders of the Secretary of Labor. 

 
5. The Contractor will furnish all information and reports required by Executive 

Order 11246 of September 24, 1965, and by rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his 
books, records, and accounts by the County of San Luis Obispo and the 
Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

 
6. In the event of the Contractor's noncompliance with the nondiscrimination 

clauses of this contract or with any of the said rules, regulations or orders, 
this contract may be cancelled, terminated or suspended in whole or in part 
and the Contractor may be declared ineligible for further government 
contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, 
and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation or order of the Secretary of Labor, or as otherwise provided by 
law. 

 
7. The Contractor will include the provisions of this Article 14 in every 

subcontract or purchase order unless exempted by rules, regulations, or 
orders of the Secretary of Labor issued pursuant to Section 204 of Executive 
Order 11246 of September 24, 1965, so that such provisions will be binding 
upon each subcontractor or vendor. The Contractor will take such action with 
respect to any subcontract or purchase order as the Public Works Director or 
the Secretary of Labor may direct as a means of enforcing such provisions 
including sanctions for noncompliance:  provided, however, that in the event 
a contractor becomes involved in, or is threatened with litigation with a 
subcontractor or vendor as a result of such direction by the Secretary of 
Labor, the Contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 

 

 
ARTICLE 15. Safety: All work conducted by the Contractor and/or subcontractors in the 
execution of this contract shall be in accordance with current CAL OSHA requirements.  
Full compensation for compliance with the provisions of this Article 15 shall be considered 
as included in the other items of work and no additional compensation will be allowed 
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PERFORMANCE BOND 

KNOW ALL BY THESE PRESENTS:  That 

 WHEREAS, the Board of Supervisors of the County of San Luis Obispo, State of 

California, has awarded to   

  

(hereinafter designated as “Principal”) a contract for   

  

  

 ; and 

 WHEREAS, said Principal is required under the terms of said contract to furnish a 

bond for the faithful performance of said contract; 

NOW, THEREFORE, we, the Principal and   

 , as Surety, are held and firmly bound 

unto the County of San Luis Obispo, (hereinafter called “County”), in the penal sum of  

   

($ ), lawful money of the United States, for the payment of which sum 

well and truly to be made, we bind ourselves, our heirs, executors, administrators and 

successors, jointly and severally, firmly by these presents. 

The condition of this obligation is such that if the above bounded Principal, his or its 

heirs, executors, administrators, successors or assigns, shall in all things stand to and 

abide by, and well and truly keep and perform the covenants, conditions and agreements 

 

 Performance Bond 
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in the said contract and any alteration thereof made as therein provided, on his/her or their 

part, to be kept and performed at the time and in the manner therein specified, and in all 

respects according to their true intent and meaning, and shall indemnify and save harmless 

County, its officers, agents, and employees, as therein stipulated, then this obligation shall 

become null and void; otherwise it shall be and remain in full force virtue and effect. 

And the said Surety, for value received, hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to the work 

to be performed thereunder or the specifications accompanying the same shall in any 

manner affect its obligations on this bond, and it does hereby waive notice of any such 

change, extension of time, alteration, or additions to the terms of the contract or to the work 

or to the specifications. 

In the event suit is brought upon this bond by County and judgment is recovered, 

Surety shall pay all costs incurred by County in such suit, including a reasonable attorney's 

fee to be fixed by the Court. 

Death of the Principal shall not relieve Surety of its obligations hereunder. 

 

 Performance Bond 
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IN WITNESS WHEREOF, one identical counterpart of this instrument, which shall for all 

purposes be deemed an original thereof, has been duly executed by Principal and Surety 

above named, on the   day of , 20 . 

 

  (Seal) 

  (Seal) 

  (Seal) 
Principal  

  (Seal) 

  (Seal) 

  (Seal) 
Surety  

  

  
Address 

 
NOTE:  
 
Signatures of those executing for Surety must be properly acknowledged.  
 
 
 Performance Bond 
 
 
 
 
 
 
 
 
 
 
 
 
 



A-30 

PAYMENT BOND 

KNOW ALL BY THESE PRESENTS: 

WHEREAS, the Board of Supervisors of the County of San Luis Obispo, State of 

California, and   

  (hereinafter designated as “Principal”) have  

entered into an agreement for    

 

  

  

which said Agreement, and all of the Contract Documents attached to or forming a part of 

said Agreement, are hereby referred to and made a part hereof; and 

WHEREAS, pursuant to law, the Principal is required before entering upon the 

performance of the Work, to file a good and sufficient bond with the body by whom the 

contract is awarded, to secure claims to which reference is made in Sections 3247 through 

3252, inclusive, of the Civil Code of California, and Sections 3181, 3110, 3111 and 3112 of 

the Civil Code of California, 

NOW, THEREFORE, said Principal and the undersigned   

  

as corporate surety, are held and firmly bound unto the County of San Luis Obispo, and 

unto all laborers, materialmen, and other persons referred to in said statutes in the sum of  

  

($ ), lawful money of the United States for the payment of which sum well 
 
 
 Payment Bond 
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and truly made, we bind ourselves, our heirs, executors, administrators, successors, or 

assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the said Principal, his/her or its heirs, 

executors, administrators, successors or assigns, or subcontractors, shall fail to pay any of 

the persons named in Civil Code Section 3181, or amounts due under the Unemployment 

Insurance Code with respect to work or labor performed by any such claimant, or any 

amounts required to be deducted, withheld, and paid over to the Employment Development 

Department from the wages of employees of the Principal and his subcontractors pursuant 

to Section 13020 of the Unemployment Insurance Code, with respect to such work and 

labor, that the surety herein will pay for the same in an amount not exceeding the sum 

specified in this bond, otherwise the above obligation shall be void. In case suit is brought 

upon this bond, the said surety will pay a reasonable attorney's fee to be fixed by the court. 

This bond shall inure to the benefit of any of the persons named in Civil Code 

Section 3181 as to give a right of action to such persons or their assigns in any suit brought 

upon this bond. 

Should the condition of this bond be fully performed, then this obligation shall 

become null and void, otherwise it shall be and remain in full force, virtue, and effect. 

 

 Payment Bond 
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And the said Surety, for value received, hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to the work 

to be performed thereunder or the specifications accompanying the same shall in any 

manner affect its obligations on this bond, and it does hereby waive notice of any such 

change, extension of time, alteration, or additions to the terms of the contract or to the work 

or to the specifications. 

Death of the Principal shall not relieve Surety of its obligations hereunder. 

IN WITNESS WHEREOF one identical counterpart of this instrument, which shall for 

all purposes be deemed an original thereof, has been duly executed by the Principal and 

Surety above named, on the   day of , 20 . 

 

  (Seal) 

  (Seal) 

  (Seal) 
Principal  

  (Seal) 

  (Seal) 

  (Seal) 
Surety  

  

  
Address 

 
 
NOTE: 
Signatures of those executing for Surety must be properly acknowledged. 
 
 
 
 Payment Bond 
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COUNTY OF SAN LUIS OBISPO 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

 

SPECIAL PROVISIONS 

 

FOR 

 
 

 MARIA VISTA ESTATES 

PHASE 3 IMPROVEMENTS 

NIPOMO, CA 

CONTRACT NO. 300435 
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SECTION 1. SPECIFICATIONS AND PLANS 
 
1-1.01 Specifications and Plans: The work embraced herein shall be done in 

accordance with the Standard Specifications of the State of California, 
Department of Transportation, dated May 2006 (hereinafter called, “Standard 
Specifications”), the Standard Plans of the State of California, Department of 
Transportation, dated May 2006 (hereinafter called, “Standard Plans”), insofar 
as they may apply and in accordance with these Contract Documents. Wherever 
State Agencies, Departments, or Officers are referred to in the above mentioned 
Standard Specifications and Standard Plans, the comparable County of San 
Luis Obispo Agency, Department, or Officer having jurisdiction shall be meant 
thereby for the purpose of these Contract Documents. 

 
 The County hereby elects under Public Contract Code ' 20396 to have said 

applicable provisions of the Standard Specifications and Standard Plans 
referenced above, including those provisions modified by these Special 
Provisions, governed by the State Contract Act to the extent, and only to the 
extent, one or both of the following conditions is satisfied:  (1) the applicable 
provisions of the Standard Specifications or Standard Plans expressly refer to 
the State Contract Act; or (2) the County would lack the authority to 
implement the applicable provisions of the Standard Specifications or Standard 
Plans absent the County’s election to have the County’s election to have 
the County’s implementation of the provisions governed by the State Contract 
Act.  

 
No amendment by the Department of Transportation to the Standard 

Specifications shall apply to these Contract Documents unless the 

amendment is expressly set forth in these Special Provisions. 
 
In case of conflict between the Standard Specifications and the contract Special 
Provisions herein, the Special Provisions shall take precedence over such 
conflicting portions. 
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SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS 
 

2-1.01 Proposal Requirements and Conditions: Attention is directed to the provisions in 
Section 2, “Proposal Requirements and Conditions,” of the Standard 
Specifications and these Special Provisions. 
 
The bidder's bond shall conform to the bond form in the section titled “Bid 
Proposal and Forms” of the Contract Documents and shall be properly filled out 
and executed. The bidder’s bond form included in the Contract Documents may 
be used. 
 
The following provisions for Section 2, “Proposal Requirements and Conditions,” 
of the Standard Specifications are hereby modified as set forth hereafter. 
 
Section 2-1.03, “Examination of Plans, Specifications, Contract, and Site of 
Work,” of the Standard Specifications is hereby amended by modifying the first 
sentence of the 4th paragraph to read: “Inspection of such records may be made 
at the Department of Public Works and Transportation of the County of San Luis 
Obispo.” 
 
Section 2-1.05, “Proposal Forms” of the Standard Specifications, is hereby 
amended by substituting the words, “General and Special Provisions” for the 
words, “Proposal and Contract” in the first sentence of the 2nd paragraph and by 
substituting the words, “Notice to Bidders” for the words, “Notice to Contractors” 
in the first sentence of the 3rd paragraph. The 4th paragraph is hereby amended 
to read: “Proposal forms shall be obtained from the Department of Public Works 
and Transportation, County Government Center, San Luis Obispo, CA. 93408.” 
The 5th paragraph is hereby deleted. 
 
Section 2-1.07, “Proposal Guaranty” of the Standard Specifications, is hereby 
amended by substituting the words, “made payable to the County of San Luis 
Obispo” for the words, “made payable to the Director of Transportation” in the 
first paragraph. The 2nd paragraph is hereby amended by adding the following 
sentence, “The provisions of the Public Contract Code § 10181 are applicable to 
this contract.” The first sentence of the last paragraph is hereby amended by 
substituting the words, “General and Special Provisions” for the words, “Proposal 
and Contract”. The last sentence of the last paragraph is hereby deleted. 
 
Section 2-1.08, “Withdrawal of Proposals” of the Standard Specifications, is 
hereby amended by substituting the words, “Office of the Clerk of the Board of 
Supervisors of the County of San Luis Obispo” for the words, “Office Engineer, 
Division of Construction” in the first sentence. The last sentence is hereby 
amended by modifying it to read: “Any bid received at the Office of the Clerk of 
the Board of Supervisors of the County of San Luis Obispo after the date and 
time specified in the Notice to Bidders shall not be considered and shall be 
returned to the bidder unopened nor may any bid be withdrawn after the time 
fixed in the public notice for the opening of bids.” 
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Section 2-1.105, “Previous Disqualification, Removal or Other Prevention of 
Bidding”, of the Standard Specifications, is hereby amended by deleting the first 
paragraph. 
 
Section 2-1.108, “Compliance with Orders of the National Labor Relations 
Board”, of the Standard Specifications, is hereby amended by modifying the last 
paragraph to read: “The statement required by said Section 10232 is included in 
the section titled “Bid Proposal and Forms” of the Contract Documents.” 
 
Section 2-1.11, “Ineligibility to Contract”, of the Standard Specifications is hereby 
amended by modifying the last paragraph to read: “A form for the statement 
required by Section 10285.1 is included in the section titled “Bid Proposal and 
Forms” of the Contract Documents.” 
 

2-1.02 Required Listing of Proposed Subcontractors: The designated subcontractors 
listed in the bidder's proposal shall list therein the name and address of all 
subcontractors to whom the bidder proposes to subcontract portions of the work 
in an amount in excess of 1/2 of one percent of the total bid, or in the case of 
bids for the construction of streets and highways, including bridges, in excess of 
1/2 of the one percent or $10,000, whichever is greater, in accordance with the 
Subletting and Subcontracting Fair Practices Act commencing with Section 4100 
of the Public Contract Code. The bidder’s attention is invited to other provisions 
of said Act related to the imposition of penalties for a failure to observe its 
provisions by using unauthorized subcontractors or by making unauthorized 
substitutions. 
 
The “DESIGNATION OF SUBCONTRACTORS” form for the designation of 
subcontractors, as required herein, is included in the section titled “Bid Proposal 
and Forms” of the Contract Documents and shall be completely filled out, signed 
by the bidder, and submitted with the bid proposal. 
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SECTION 3. AWARD AND EXECUTION OF CONTRACT 
 
3-1.01 Award of Contract: Attention is directed to the provisions of Section 3, “Award 

and Execution of Contract,” of the Standard Specifications and these Special 
Provisions. 
 
The award of contract, if it be awarded, will be to the lowest responsible bidder 
whose proposal complies with all of the requirements prescribed. Such award, 
if made, will be made within 45 calendar days after the opening of 
proposals.   

 
If the lowest responsible bidder refuses or fails to execute the contract, the 
Board of Supervisors of the County of San Luis Obispo may award the contract 
to the second lowest responsible bidder. Such award, if made, will be made 
within 75 calendar days after the opening of proposals. If the second lowest 
responsible bidder refuses or fails to execute the contract, the Board of 
Supervisors of the County of San Luis Obispo may award the contract to the 
third lowest responsible bidder. Such award, if made, will be made within 105 
calendar days after the opening of proposals. The periods of time specified 
above within which the award of contract may be made shall be subject to 
extension for such further period as may be agreed upon in writing between the 
County of San Luis Obispo and the bidder concerned. 
 

3-1.02 Contract Bonds: The successful bidder shall furnish two (2) bonds: 
 

1. The Payment bond to secure the claim payments of laborers, workers, 
mechanics, or materialmen providing goods, labor, or services under the 
contract. This bond shall be equal to one hundred percent (100%) of the total 
contract bid. 

2. The Performance bond to guarantee the faithful performance of the contract. 
This bond shall be equal to one hundred percent (100%) of the total contract 
bid. 
 

Forms for the two (2) required bonds are included in the section titled “Bid 
Proposal and Forms” of the Contract Documents. 
 
Surety on said bonds must agree that death of the Contractor shall not relieve 
the surety of its obligation hereunder. The said surety, for the value received, 
must stipulate and agree that all alterations, extension of time, extra and 
additional work, and other changes authorized by these Specifications or any 
part of the contract may be made without securing consent of the surety on the 
contract bonds, and such actions shall not in any way affect the obligations of 
the surety on the bonds. 
 
Attention is directed to the provisions in Section 6-1.075, "Guarantee," of the 
Amendments to the Standard Specifications. 
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3-1.03 Execution of Contract: The contract shall be signed by the successful bidder and 
returned, together with the contract bonds, copy of insurance policies, and 
Certificates of Insurance, with documents to verify any self insurance coverage 
within ten (10) calendar days, not including Saturdays, Sundays, and legal 
holidays, after the bidder has received the contract for execution. 

 
The contract shall not be deemed executed by the successful bidder unless all 
of the above documents are received by the County with the signed contract 
within said time period. The bidder’s security may be forfeited for failure to 
execute the contract within the time specified.  
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SECTION 4. PROSECUTION AND PROGRESS OF THE WORK 
 
4-1.01 General: Attention is directed to the provisions in Section 8, “Prosecution and 

Progress,” of the Standard Specifications and these Special Provisions. 
 
The Contractor shall begin work within ten (10) working days from the date of 
receipt of the County’s “Notice to Proceed.” 
 
This work shall be diligently prosecuted to completion before the expiration of  
60 WORKING DAYS from the date of receipt of the County’s “Notice to 
Proceed.” The Contractor shall not begin work in advance of receiving the 
County’s “Notice to Proceed.” 
 

4-1.02 Liquidated Damages: It is agreed by the parties to the contract that in the case 
all the work called for under the contract in all parts and requirements is not 
finished or completed within the number of working days as set forth in these 
Special Provisions, damage will be sustained by the County of San Luis Obispo, 
and that it is and will be impractical and extremely difficult to ascertain and 
determine the actual damage which the County will sustain in the event of and 
by reason of such delay; and it is therefore agreed that the Contractor will pay to 
the County of San Luis Obispo the sum of TWO THOUSAND DOLLARS 
($2,000) per day for each and every calendar days delay in finishing the work in 
excess of the number of working days prescribed above as liquidated and 
agreed damages; and the Contractor agrees to pay said liquidated damages 
herein provided for, and further agrees that the County may deduct the amount 
thereof from any moneys due or that may become due the Contractor under the 
contract. 
 
The language in Sections 10253 through 10260 of the Public Contract Code are 
incorporated herein by reference as though fully set forth herein (with the word 
“Director” therein construed to mean the Public Works Director); provided, 
however, that prequalification of bidders shall not be required, and any 
references in said sections to prequalification of bidders are hereby deleted. 
 

4-1.03 Contract Submittals:  The Contractor shall submit the following to the Engineer 
within ten (10) calendar days, not including Saturdays, Sundays, and legal 
holidays, of the Contractor’s receipt of the fully executed contract: 

 
· Water Pollution Control Program 
· Recycling Plan 
· Proposed Progress Schedule 
· Identity of Project Safety Officer 

 
 The Contractor shall allow ten (10) days, not including Saturdays, Sundays, and 

legal holidays, for the Engineer’s review.  The Contractor shall revise and 
resubmit the submittal within 5 days, not including Saturdays, Sundays, and 
legal holidays, of receipt of the Engineer’s comments.  No claim will be allowed 
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for damages or extensions of time because of delays in work resulting from 
rejection of the submittals or from revisions and resubmittal of the submittals.  
The number of working days within which the Contractor must complete the work 
under this contract shall be reduced by 1 working day for each day the 
Contractor fails to submit or resubmit the required submittal to the Engineer 
within the prescribed time allowances. 

 
 The Engineer’s review and approval shall not waive any contract requirements 

and shall not relieve the Contractor from complying with Federal, State and local 
laws, regulations, and requirements.  No claim will be allowed for damages or 
extensions of time because of delays in work resulting from any documents 
submitted by Contractor to any federal, state, or local agency that are 
determined by such agency to be incomplete or not in compliance with any 
applicable laws, regulations or requirements. 

 
4-1.04 Mandatory Pre-Construction Conference: Prior to the issuance of the “Notice to 

Proceed” a mandatory pre-construction conference will be held at the office of 
the Construction Engineer for the purpose of discussing with the Contractor the 
scope of work, contract drawings, specifications, existing conditions, materials to 
be ordered, equipment to be used, and all essential matters pertaining to the 
prosecution and the satisfactory completion of the project as required. The 
Contractor’s representatives at this conference shall include major 
superintendents and shall include major subcontractors’ representatives. So 
long as the County provides the Contractor at least 5 calendar days advance 
notice of the date and time of said conference. The number of working days 
within which the Contractor must complete the work under this contract shall be 
reduced by 1 working day for each day said conference is delayed by the 
Contractor’s failure to attend the conference with the appropriate 
representatives. 
 
A written record of attendance and items discussed will be made by the 
Engineer and a copy of the record kept in the Engineer’s files. If for any reason a 
pre-construction conference is not held the Engineer will notify the Contractor in 
writing.   
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SECTION 5. GENERAL AND MISCELLANEOUS 

 
5-1.01 Definitions and Terms:  Attention is directed to the provisions in Section 1, 

“Definitions and Terms,” of the Standard Specifications with the modifications as 
set forth hereafter. 
 
Section 1-1.13, “Department,” of the Standard Specifications is hereby amended 
to read:  “The County of San Luis Obispo acting by and through its Department 
of Public Works and Transportation.” 
 
Section 1-1.15, “Director,” of the Standard Specifications is hereby amended to 
read:  “The Director of the Department of Public Works and Transportation of 
the County of San Luis Obispo.” 
 
Section 1-1.18, “Engineer,” of the Standard Specifications is hereby amended to 
read: “Any duly authorized representative either employed by or contracting with 
the Department of Public Works and Transportation acting within the scope of 
the particular duties delegated to them.” 
 
Section 1-1.19, “Engineer’s Estimate,” of the Standard Specifications is hereby 
amended to read: “The contract bid form indicating the approximate quantities of 
work to be performed as contained in the Bid Proposal.” 
 
Section 1-1.26, “Liquidated Damages,” of the Standard Specifications is hereby 
amended to read: “The amount prescribed in Section 4, “Prosecution and 
Progress of the Work,” of the Special Provisions pursuant to Government Code 
Section 53069.85 to be paid to the County, or to be deducted from any 
payments due, or to become due, the Contractor for each day’s delay in 
completing the whole or any specified portion of work beyond the time allowed in 
the Contract Documents.” 
 
Section 1-1.39, “State,” of the Standard Specifications is hereby amended to 
read: “The State of California and its political subdivision, the County of San Luis 
Obispo.” 
 
Section 1-1.40, “State Contract Act,” of the Standard Specifications is hereby 
amended to read: “Only those sections or provisions of Chapter 1 of Part 2 of 
Division 2 of the Public Contract Code (Section 10100 et seq.) which are 
specifically incorporated into this contract are applicable to this contract.  All 
other sections and provisions of Chapter 1 of Part 2 of Division 2 of the Public 
Contract Code are not applicable to this contract and do not constitute a part 
hereof.” 
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5-1.02 Scope of Work: Attention is directed to the provisions in Section 4, “Scope of 
Work,” of the Standard Specifications with the modifications as set forth 
hereafter. 

 
 Section 4-1.03B(1), “Increases of More Than 25 Percent,” of the Standard 

Specifications is amended by adding the following sentence to the last 
paragraph: “Additionally, such written request by the Contractor shall be 
accompanied by adequate, detailed data to support actual costs incurred.” 

 
 Section 4-1.03B(2), “Decreases of More Than 25 Percent, “ of the Standard 

Specifications is hereby amended by modifying the first sentence of the first 
paragraph to read: “Should the total pay quantity of any item of work required 
under the contract be less than 75 percent of the Engineer’s Estimate therefor, 
the Engineer may reserve the right to make no adjustment in the corresponding 
unit price for that item if he/she so elects, except that an adjustment in 
compensation pursuant to this Section will be made if requested in writing by the 
Contractor. Additionally, such written request by the Contractor shall be 
accompanied by adequate, detailed data to support actual costs incurred.” 
 
Section 4-1.03D, “Extra Work,” of the Standard Specifications is hereby 
amended by adding the following sentences to the 2nd paragraph: “All extra 
work shall be reported daily by the Contractor upon forms furnished by the 
Engineer, signed by both parties at the conclusion of each workday. Said daily 
extra work reports shall thereafter be considered the true record of the extra 
work performed and shall become the basis of payment therefor.” 
 

5-1.03 Control of Work: Attention is directed to Section 5, “Control of Work,” of the 
Standard Specifications with the modifications as set forth hereafter. 
 
Section 5-1.07, ”Lines and Grades,” of the Standard Specifications is hereby 
amended to read: ”Stakes or marks will be set by the Engineer as the Engineer 
determines to be necessary to establish the lines and grades required for the 
completion of the work specified in these specifications, on the plans, and in the 
Special Provisions. 
 
When the Contractor requests stakes or marks to be set, the Contractor shall 
notify the Engineer of the request in writing no less than three (3) working days 
in advance of starting operations that require their use. The Contractor shall also 
submit to the Engineer for acceptance, a tentative schedule of all anticipated 
staking requests for the initial thirty (30) working days of the contract. The 
Engineer shall determine if the staking request schedule is reasonable before 
recognizing any requests for stakes or marks to be set. Said schedule shall 
correlate with any order of work specified in the Contract Special Provisions. If 
any vegetation needs to be cleared or grubbed, as determined by the Engineer, 
before stakes or marks can be set, then the Contractor shall clear the 
obstructing vegetation for the proper placement of stakes or marks. The 
Engineer and the Contractor shall agree on the extent of vegetation removal 
necessary to prepare the work site for the setting of stakes or marks. Vegetation 
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removal for the preparation of the work site for the setting of stakes or marks 
shall be considered as included in the various items of work involved and no 
additional compensation will be allowed therefor. The Contractor will not be 
entitled to any compensation for any perceived delay, nor entitled to an 
extension of time for any perceived delay without due cause for the period 
between when the work site is deemed cleared by the Engineer and when the 
stakes or marks are set for use by the Contractor. 
 
Stakes and marks set by the Engineer shall be carefully preserved by the 
Contractor. In case the stakes and marks are destroyed or damaged, the stakes 
and marks will be replaced or restored at the Engineer's earliest convenience. 
The Contractor will be charged $875.00 for each stake or mark replaced or 
restored which in the judgment of the Engineer had been carelessly or willfully 
destroyed or damaged by the Contractor's operations. This charge will be 
deducted from any moneys due or to become due the Contractor.” 
 
Section 5-1.116, “Differing Site Conditions,” of the Amendments to the Standard 
Specifications is hereby amended by including the following language from 
Section 7104 of the Public Contract Code: “7104. Any public works contract of a 
local public entity which involves digging trenches or other excavations that 
extend deeper than four feet below the surface shall contain a clause which 
provides the following: (a) That the contractor shall promptly, and before the 
following conditions are disturbed, notify the public entity, in writing, of any: (1) 
Material that the contractor believes may be material that is hazardous waste, as 
defined in Section 25117 of the Health and Safety Code, that is required to be 
removed to a Class I, Class II, or Class III disposal site in accordance with 
provisions of existing law. (2) Subsurface or latent physical conditions at the site 
differing from those indicated. (3) Unknown physical conditions at the site of any 
unusual nature, different materially from those ordinarily encountered and 
generally recognized as inherent in work of the character provided for in the 
contract. (b) That the public entity shall promptly investigate the conditions, and 
if it finds that the conditions do materially so differ, or do involve hazardous 
waste, and cause a decrease or increase in the contractor's cost of, or the time 
required for, performance of any part of the work shall issue a change order 
under the procedures described in the contract. (c) That, in the event that a 
dispute arises between the public entity and the contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or 
increase in the contractor's cost of, or time required for, performance of any part 
of the work, the contractor shall not be excused from any scheduled completion 
date provided for by the contract, but shall proceed with all work to be performed 
under the contract. The contractor shall retain any and all rights provided either 
by contract or by law which pertain to the resolution of disputes and protests 
between the contracting parties.” 
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5-1.04 Prevailing Wage: Attention is directed to the provisions in Section 7-1.01A(2), 
“Prevailing Wage,” of the Standard Specifications and these Special Provisions. 
 
Pursuant to the provisions of Section 1773 of the California Labor Code, the 
Board of Supervisors of the County of San Luis Obispo has obtained from the 
Director of the California Department of Industrial Relations the general 
prevailing rate of per diem wages and the general prevailing rate for holiday and 
overtime work for the locality in which the work is to be performed for each 
needed craft, classification, or type of workman. Copies of said prevailing rate of 
per diem wages are on file in the Office of the Clerk of the Board of Supervisors 
and available at the California Department of Industrial Relations’ web site at: 

 
www.dir.ca.gov/DLSR/PWD. 

 
The wage rates determined by the Director of Industrial Relations refer to 
expiration dates. Prevailing wage determinations with a single asterisk after the 
expiration date are in effect on the date of advertisement for bids and are good 
for the life of the contract. Prevailing wage determinations with double asterisks 
after the expiration date indicate that the wage rate to be paid for work 
performed after this date has been determined. If work is to extend past this 
date, the new rate shall be paid and incorporated in the contract. The Contractor 
shall contact the Department of Industrial Relations as indicated in the wage rate 
determinations to obtain predetermined wage changes. 
 
Pursuant to Section 1773.2 of the Labor Code, a copy of said general prevailing 
rates shall be posted by the Contractor in a prominent place at the site of the 
work. 
 
Additionally, the Director of Industrial Relations has reserved the right to issue 
corrected wage determinations for certain crafts contained in the prevailing wage 
determinations applicable to this contract. These corrected prevailing wage rates 
shall apply to this contract in the same manner as if they had been published in 
the prevailing wage determinations applicable to this contract. These revisions to 
the general prevailing wage rates are on file at the Office of the Clerk of the 
Board of Supervisors and available at the California Department of Industrial 
Relations’ web site at:  

www.dir.ca.gov/DLSR/PWD. 
 
Additionally, changes in general prevailing wage determinations which conform 
to Labor Code Section 1773.6 and Title 8 California Code of Regulations 
Section 16204 shall apply to the contract when issued by the Director of 
Industrial Relations at least ten (10) calendar days prior to the date of the Notice 
to Bidders for the project. Changes, if any, to the general prevailing wage rate 
will be on file at the Office of the Clerk of the Board of Supervisors and available 
at the California Department of Industrial Relations’ web site at: 
 

www.dir.ca.gov/DLSR/PWD. 
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5-1.05 Progress Schedule:  Progress schedules will be required for this contract and 
shall conform to the provisions in Section 8-1.04, “Progress Schedules,” of the 
Standard Specifications. 

 
 The Contractor shall submit to the Engineer a practicable progress schedule in 

conformance with the provisions in Section 4-1.03, “Contract Submittals,” of 
these Special Provisions, and within 5 working days of the Engineer’s written 
request at any other time. 

 
5-1.06 Preservation of Property: Attention is directed to the provisions in Section 7-

1.11, “Preservation of Property,” of the Standard Specifications is hereby 
amended by adding the following to the end of the second paragraph: “Pursuant 
to Section 8771(b) of the California Business and Professions Code, existing 
survey monuments that control the location of subdivisions, tracts, boundaries, 
roads, streets, or highways, or provide survey control that are within or adjacent 
to the Contractor’s operations, shall be located and referenced by or under the 
direction of a licensed land surveyor or registered civil engineer prior to the time 
when any streets, highways, other rights-of-way, or easements are improved, 
constructed, reconstructed, maintained, resurfaced, or relocated. In the event 
that any existing survey monument is disturbed in any way by the Contractor’s 
operations as determined by a licensed land surveyor or registered civil 
engineer, they shall be reset accordingly and a corner record shall be filed with 
the county surveyor prior to the recording of a certificate of completion for the 
project. Full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals, and for doing all the work involved in locating existing survey 
monuments by or under the direction of a licensed land surveyor or registered 
civil engineer, resetting any disturbed survey monument and filing a corner 
record, shall be considered as included in the prices paid for the various contract 
items of work and no additional compensation will be allowed therefor.” 

 
5-1.07 Measurement and Payment: Attention is directed to the provisions in Section 9, 

“Measurement and Payment,” of the Standard Specifications with the 
modifications as set forth hereafter. 

 
The 13

th
 paragraph of Section 9-1.01, “Measurement of Quantities,” of the 

Standard Specifications shall be amended to read as follows: “Whenever pay 
quantities of materials are determined by weighing, the scales shall be operated 
by a weighmaster licensed in accordance with provisions of the California 
business and Professions Code, Division 5, Chapter 7.  The contractor shall 
furnish a Public Weighmaster’s certificate, or a private Weighmaster’s certificate 
(load slip) with each load and a Daily Record of Platform Scale Weights.  The 
Weighmaster’s certificates shall be numbered consecutively to correspond with 
the Daily Record of Platform Scale Weights.  The Daily Record of Platform Scale 
Weights shall be prepared using a form supplied by the County and shall be 
delivered to the Engineer at the end of each day.  Contractor shall provide the 
County sufficient advance notice so as to enable a representative of the County 
to be present to witness the Weighing and check the Daily Record of Platform 
Scale Weights.” 
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Section 9-1.04, “Notice of Potential Claim,” of the Standard Specifications is 
hereby amended by adding the following: “Additionally, the written notice of 
potential claim shall be submitted on Caltrans form CEM-6201 and shall be 
certified with reference to the California False Claims Act, Government Code 
Sections 12650-12655. The notice shall set forth the reasons for which the 
Contractor believes additional compensation will or may be due and the nature 
of the costs involved. Unless the amount of the potential claim has been stated 
in the written notice, the Contractor shall within 15 working days of submitting 
said notice, furnish an estimate of the cost of the affected work and impacts, if 
any, on project completion. Said estimate of costs may be changed or updated 
by the Contractor when conditions have changed.  

 
When the affected work is completed, the Contractor shall submit substantiation 
of actual costs. Failure to do so shall be sufficient cause for denial of any claim 
subsequently filed on the basis of said notice of potential claim. 
 
Should the Contractor, in conjunction with or subsequent to the assertion of a 
potential claim, request inspection and copying of documents or records in the 
possession of the County that pertain to the potential claim, the Contractor shall 
make its records of the project, as deemed by the County to be pertinent to the 
potential claim, available to the County for inspection and copying.” 
 
Section 9-1.05, “Stop Notices,” of the Standard Specifications is hereby 
amended by adding the following statement: “Stop notice information may be 
obtained from the Department of Public Works and Transportation.” 
 
Section 9-1.065, “Payment of Withheld Funds,” of the Standard Specifications is 
hereby amended to read: “Attention is directed to Section 9-1.06, “Partial 
Payments,“ of the Standard Specifications, to these Special Provisions and in 
particular to the retention provisions therein. 
 
Upon the Contractor’s request, the County will make payment to the Contractor 
of funds withheld to ensure performance of this contract if the Contractor, in 
accordance with Public Contract Code Section 22300, deposits in escrow with 
the County, or with a state or federally chartered bank in California securities 
equivalent to the amount withheld. Securities eligible for investment under this 
section shall include bank or savings and loan certificates of deposit, the 
securities enumerated in Government Code Section 16430, interest bearing 
demand deposit accounts, standby letters of credit, or any other security 
mutually agreed to by the Contractor and the County. Upon satisfactory 
completion of the contract, the securities shall be returned to the Contractor. 
Alternatively, the Contractor may request that the County make payment of 
retention earned directly to the escrow agent as provided in subdivision (b) of 
Section 22300 of the Public Contract Code. 
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Each of the following conditions shall apply to the deposit of securities into 
escrow: 
(a) The Contractor shall bear the expense of the County and the escrow agent 

(either the County or the bank) in connection with the escrow deposit made. 
(b) Securities or certificates of deposit to be placed in escrow shall be of a value 

at least equivalent to the amounts of retention to be paid to the Contractor 
pursuant to this section. 

(c) The value of any securities placed in escrow shall be based upon the market 
value of such securities as of the date the securities are deposited in escrow, 
and not upon the face value of the securities. Such securities shall be valued 
by the County, whose decision on valuation of the securities shall be final. 

(d) The escrow agreement shall provide that the escrow agent must convert the 
securities deposited therein for cash, in whole or in part, to meet the defaults 
by the Contractor upon a unilateral demand for such conversion by the 
Public Works Director, and further that any amount so demanded shall be 
paid to the County upon said unilateral demand for payment. 

(e) The Contractor shall be the beneficial owner of any securities substituted for 
moneys withheld and shall receive any interest thereon. 

(f) The Contractor shall enter into an escrow agreement satisfactory to the 
County, which agreement shall be substantially similar to the form set forth in 
Public Contract Code Section 22300. The Contractor shall obtain the written 
consent of the surety to such agreement. The Public Works Director is 
authorized to sign such escrow agreements on behalf of the County. 

 
Section 9-1.07B, “Final Payments and Claims,” of the Standard Specifications is 
hereby amended by deleting the introductory phrase “After acceptance by the 
Director,” and inserting in its place the phrase: “After the Engineer makes a 
formal recommendation to the Director that the Public Works Department 
initiates the internal procedures that would allow the Board to accept the work at 
a future Board meeting,”  
 

5-1.08 Determination of Disputes: Public Contract Code Sections 10240 through 
10245.4 shall not be applicable to this contract. Section 9-1.10, “Arbitration,” of 
the Standard Specifications is hereby deleted. All disputes and claims arising 
under or by virtue of this contract shall be directed to and be determined by the 
Public Works Director. The Public Works Director’s determination of disputes 
and claims pursuant to these Special Provisions shall constitute the decision of 
the County.  
The parties agree that to the extent Article 1.5 of the Public Contract Code 
(Public Contract Code Section 20104 et seq) is applicable to any claims made 
under this contract, nothing in Article 1.5 excuses Contractor’s compliance with 
the claim procedures set forth in the Standard Specifications (as amended by 
these Contract Documents).  Nothing in Article 1.5 extends the time limit or 
supercedes the notice requirements set forth in the Standard Specifications (as 
amended by these Contract Documents).  The parties mutually agree that all 
information required of the Contractor under said Standard Specifications (as 
amended by these Contract Documents) is hereby incorporated into the 
requirements of Article 1.5.  
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Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3 of Division 2 
of the Public Contract Code provides as follows:   
 
Article 1.5 Resolution of Construction Claims 
 
20104. (a) (1) This article applies to all public works claims of three hundred 
seventy-five thousand dollars ($375,000) or less which arise between a 
contractor and a local agency. (2) This article shall not apply to any claims 
resulting from a contract between a contractor and a public agency when the 
public agency has elected to resolve any disputes pursuant to Article 7.1 
(commencing with Section 10240) of Chapter 1 of Part 2. 
 
(b) (1) “Public work” has the same meaning as in Sections 3100 and 3106 of the 
Civil Code, except that “public work” does not include any work or improvement 
contracted for by the state or the Regents of the University of California. (2) 
“Claim” means a separate demand by the Contractor for (A) a time extension, 
(B) payment of money or damages arising from work done by, or on behalf of, 
the Contractor pursuant to the contract for a public work and payment of which is 
not otherwise expressly provided for or the claimant is not otherwise entitled to, 
or (C) an amount the payment of which is disputed by the local agency. 
 
(c) The provisions of this article or a summary thereof shall be set forth in the 
plans or specifications for any work which may give rise to a claim under this 
article. 
 
(d) This article applies only to contracts entered into on or after January 1, 1991. 
 
20104.2. For any claim subject to this article, the following requirements apply: 
(a) The claim shall be in writing and include the documents necessary to 
substantiate the claim. Claims must be filed on or before the date of final 
payment. Nothing in this subdivision is intended to extend the time limit or 
supersede notice requirements otherwise provided by contract for the filing of 
claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency 
shall respond in writing to any written claim within 45 days of receipt of the claim, 
or may request, in writing, within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses to the claim the local 
agency may have against the claimant. (2) If additional information is thereafter 
required, it shall be requested and provided pursuant to this subdivision, upon 
mutual agreement of the local agency and the claimant. (3) The local agency's 
written response to the claim, as further documented, shall be submitted to the 
claimant within 15 days after receipt of the further documentation or within a 
period of time no greater than that taken by the claimant in producing the 
additional information, whichever is greater. 
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(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal 
to three hundred seventy-five thousand dollars ($375,000), the local agency 
shall respond in writing to all written claims within 60 days of receipt of the claim, 
or may request, in writing, within 30 days of receipt of the claim, any additional 
documentation supporting the claim or relating to defenses to the claim the local 
agency may have against the claimant. (2) If additional information is thereafter 
required, it shall be requested and provided pursuant to this subdivision, upon 
mutual agreement of the local agency and the claimant. (3) The local agency's 
written response to the claim, as further documented, shall be submitted to the 
claimant within 30 days after receipt of the further documentation, or within a 
period of time no greater than that taken by the claimant in producing the 
additional information or requested documentation, whichever is greater. 
 
(d) If the claimant disputes the local agency's written response, or the local 
agency fails to respond within the time prescribed, the claimant may so notify the 
local agency, in writing, either within 15 days of receipt of the local agency's 
response or within 15 days of the local agency's failure to respond within the 
time prescribed, respectively, and demand an informal conference to meet and 
confer for settlement of the issues in dispute. Upon a demand, the local agency 
shall schedule a meet and confer conference within 30 days for settlement of the 
dispute. 
 
(e) Following the meet and confer conference, if the claim or any portion remains 
in dispute, the claimant may file a claim as provided in Chapter 1 (commencing 
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of 
Division 3.6 of Title 1 of the Government Code. For purposes of those 
provisions, the running of the period of time within which a claim must be filed 
shall be tolled from the time the claimant submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied as a result of the 
meet and confer process, including any period of time utilized by the meet and 
confer process. 
 
(f) This article does not apply to tort claims and nothing in this article is intended 
nor shall be construed to change the time periods for filing tort claims or actions 
specified by Chapter 1 (commencing with Section 900) and Chapter 2 
(commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the 
Government Code. 
 
20104.4. The following procedures are established for all civil actions filed to 
resolve claims subject to this article: 
 
(a) Within 60 days, but no earlier than 30 days, following the filing or responsive 
pleadings, the court shall submit the matter to nonbinding mediation unless 
waived by mutual stipulation of both parties. The mediation process shall provide 
for the selection within 15 days by both parties of a disinterested third person as 
mediator, shall be commenced within 30 days of the submittal, and shall be 
concluded within 15 days from the commencement of the mediation unless a 
time requirement is extended upon a good cause showing to the court or by 
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stipulation of both parties. If the parties fail to select a mediator within the 15-day 
period, any party may petition the court to appoint the mediator. 
 
(b) (1) If the matter remains in dispute, the case shall be submitted to judicial 
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 
of Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that 
code. The Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) 
of Chapter 3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any 
proceeding brought under this subdivision consistent with the rules pertaining to 
judicial arbitration. (2) Notwithstanding any other provision of law, upon 
stipulation of the parties, arbitrators appointed for purposes of this article shall 
be experienced in construction law, and, upon stipulation of the parties, 
mediators, and arbitrators shall be paid necessary and reasonable hourly rates 
of pay not to exceed their customary rate, and such fees and expenses shall be 
paid equally by the parties, except in the case of arbitration where the arbitrator, 
for good cause, determines a different division. In no event shall these fees or 
expenses be paid by state or county funds. (3) In addition to Chapter 2.5 
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil 
Procedure, any party who after receiving an arbitration award requests a trial de 
novo but does not obtain a more favorable judgment shall, in addition to 
payment of costs and fees under that chapter, pay the attorney's fees of the 
other party arising out of the trial de novo. 
 
(c) The court may, upon request by any party, order any witnesses to participate 
in the mediation or arbitration process. 
 
20104.6. (a) No local agency shall fail to pay money as to any portion of a claim 
which is undisputed except as otherwise provided in the contract. 
(b) In any suit filed under Section 20104.4, the local agency shall pay interest at 
the legal rate on any arbitration award or judgment. The interest shall begin to 
accrue on the date the suit is filed in a court of law. 

 
5-1.09 Audit of Records: The Contractor shall maintain and make available for 

examination and audit by the State Auditor General and/or duly authorized 
representatives of the State, County, or Federal Governments, all books, 
papers, accounting records, and other documents pertaining to the cost and 
performance of this contract. 
 
The Contractor shall retain said books, papers, accounting records, and other 
documents for a period of three years after the date of final payment under this 
contract (Government Code Section 8546.7). 
 

5-1.10 Contractor’s Reports: The Contractor shall complete a daily report indicating 
location worked, total manpower per construction trade for each task, major 
equipment on site, each subcontractor’s manpower and equipment, weather 
conditions, and other related information involved in the performance of the 
work. The daily report shall be completed on forms furnished by the Engineer 
and shall be submitted to the Engineer at the conclusion of each workday. The 



A-52 

report shall comment on the daily progress and status of the work within each 
major component of the work. 

 
5-1.11 Removal of Asbestos and Hazardous Substances: When the presence of 

asbestos or hazardous substances are not shown on the plans or indicated in 
the specifications and the Contractor encounters materials which the Contractor 
reasonably believes to be asbestos or a hazardous substance as defined in 
Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous 
substance has not been rendered harmless, the Contractor may continue work 
in unaffected areas reasonably believed to be safe. The Contractor shall 
immediately cease work in the affected area and report the condition to the 
Engineer in writing. 
 
In conformance with Section 25914.1 of the Health and Safety Code, removal of 
asbestos or hazardous substances including exploratory work to identify and 
determine the extent of the asbestos or hazardous substance will be performed 
by separate contract. 
 
If delay of work in the area delays the current controlling operation, the delay will 
be considered a right of way delay and the Contractor will be compensated for 
the delay in conformance with the provisions in Section 8-1.09, "Right of Way 
Delays," of the Standard Specifications. 
 

5-1.12 Subcontracting: No subcontract releases the Contractor from the contract or 
relieves the Contractor of their responsibility for a subcontractor’s work. 
 
If the Contractor violates Public Contract Code §4100 et seq., the County may 
exercise the remedies provided under violates Public Contract Code §4100. The 
County may refer the violation to the Contractors State License Board as 
provided under Public Contract Code §4111. 
 
The Contractor shall perform work equaling at least 30 percent of the value of 
the original total bid with the Contractor’s own employees and equipment, owned 
or rented, with or without operators. 
 
Each subcontract shall comply with the contract. 
 
Each subcontractor shall have an active and valid State contractor’s license with 
a classification appropriate for the work to be performed (Business and 
Professions Code, §7000 et seq.). 
 
The Contractor shall submit copies of subcontracts upon request by the 
Engineer. 
 
The Contractor shall submit a Subcontracting Request form prior to 
commencement of that portion of the work. 
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The Contractor shall not use a debarred subcontractor. Pursuant to the 
provisions in Section 1777.1 of the Labor Code, the Labor Commissioner 
publishes and distributes a list of contractors ineligible to perform work as a 
subcontractor on a public works project. This list of debarred contractors is 
available from the Department of Industrial Relations web site at: 
 

http://www.dir.ca.gov/DLSE/Debar.html. 
 

Upon request by the Engineer, the Contractor shall immediately remove and not 
again use a subcontractor who fails to prosecute the work satisfactorily. 
 

5-1.13 Construction Submittals: Construction project submittals, including shop 
drawings and manufacturer’s product specifications, shall be supplied for all 
material, equipment items, and for other items of work required by its contract 
documents. The Contractor shall supply 5 copies of manufacturer’s scaled, 
dimensioned shop drawings complete with all information required to describe 
the item and demonstrate compliance with contract drawings and these 
specifications.  Submittals will only be accepted from the Contractor (not sub-
contractor or material supplier).  Neither fabrication nor onsite preparation shall 
be started before receipt of written review from the County. 
 
Each submittal shall be sequentially numbered, dated, and appropriately titled 
with the specification number and description. 
 
The Contractor’s responsibility for errors, omissions, and deviations from the 
requirements of the contract documents in submittals is not relieved by the 
County’s review.  The Contractor shall be responsible for confirming and 
correlating all quantities and dimensions, the compatibility of different 
components, selecting fabrication processes and techniques of construction, 
coordinating its work with that of other trades or other contractors at the site, and 
performing its work in a safe and satisfactory manner.  The County will require 
10 working days for submittal review. No claim will be allowed for damages or 
extensions of time because of delays in work resulting from rejection of material 
or from revisions and resubmittal of shop drawings, project data, or samples. 
 
Resubmittals will be reviewed and returned in the same review period as the 
original submittals.  It is considered reasonable that the Contractor shall make a 
complete and acceptable submittal by the second submission.  The Engineer 
reserves that right to withhold monies due to the Contractor to cover additional 
costs of any review beyond the second submittal.  Full compensation for 
preparing submittals and shop drawings, as required, shall be considered as 
included in the contract items of work involved and no additional compensation 
will be allowed therefor. 

 
5-1.14 Means and Methods: The Engineer will not have control over, be in charge of, 

nor be responsible for construction means, methods, techniques, sequences, or 
procedures, or for the safety precautions and programs in connection with the 
work, since these are solely Contractor's responsibility, unless otherwise 
required by the Contract Documents. 
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5-1.15 Legal Address of the Contractor: Both the address given in the proposal and the 

Contractor's office in the vicinity of the work are hereby designated as places to 
either of which drawings, letters, notices, or other articles or communications to 
the Contractor may be mailed, transmitted electronically, or delivered. The 
mailing, electronic transmission, or delivery at either of these places shall be 
deemed sufficient notice thereof upon the Contractor. 
 
Nothing herein contained shall be deemed to preclude the service of any 
drawing, letter, notice, article, or communication to, or upon, the Contractor or 
Contractor’s representative personally. The address named in the proposal may 
be changed at any time by written notice from the Contractor to the Engineer. 
 

5-1.16 Weekly Progress Meetings: Weekly meetings shall be held at the project site to 
review the progress of the work and to discuss any problems which may have 
occurred. Meeting shall include the Engineer, inspectors, and the Contractor’s 
foreman. The Contractor shall provide an updated schedule at the weekly 
meeting. 

 
Full compensation for preparing updated schedules and attending the progress 
meetings, as required, shall be considered as included in the contract items of 
work involved and no additional compensation will be allowed therefor. 

 
5-1.17 Government Code Claim Requirements:  Nothing in these Contract Documents 

shall excuse a Contractor from fully complying with the requirements of Part 3 of 
division 3.6 of Title 1 of the Government Code (commencing with section 900).  
Said requirements must be complied with before filing any claim in any court of 
law, and are in addition to the other claims procedures set forth in the Contract 
Documents shall be considered a substitute or alternative procedure for 
complying with the requirements of Part 3 of Division 3.6 of Title 1 of the 
Government Code (commencing with section 900.)   

 
5-1.18 Solid Waste Management:  For the purpose of complying with San Luis Obispo 

County Code, Title 8, Health and Sanitation, Chapter 8.12, , “Solid Waste 
Management,” the Contractor shall recycle at least 50% of the construction and 
demolition waste generated by the project. 

 
 The following is a list of IWMA-Certified Recycling Facilities: 

 
C&D Recycling Facility at Cold Canyon Landfill 805-549-8332 
C&D Recycling Facility at Chicago Grade Landfill 805-466-2985 
North SLO County Recycling 805-434-0043 
API (roll-off/debris box company) 805-928-8689 
R&R (a roll-off/debris box company) 805-929-8000 
Recycling Facility at the Paso Robles Landfill 805-238-2028 
Santa Maria Transfer Station 805-922-9255 
Bedford Enterprises/SMART 805-922-4977 
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 The Contractor shall complete and sign the “RECYCLING PLAN” form in 

conformance with the provisions in Section 4-1.03, “Contract Submittals,” of 
these Special Provisions.  This form must be submitted and approved prior to 
receiving the Notice to Proceed. 

 
 This form must show how at least 50% of the project construction and demolition 

waste will be recycled. 
 
 The Contractor shall maintain receipts or other documentation for any facility or 

site that received waste from the project. 
 
 The Contractor shall submit a complete and accurate “DISPOSAL REPORT” 

form with original receipts and supporting documentation.  This form must be 
submitted and approved prior to receiving the Notice of Completion. 

 
 If the Contractor fails to submit the required information showing the 50% 

recycling goal was met, the County could impose a penalty equal to 2 percent of 
the total contract amount. 

 
 Full compensation for complying with these requirements shall be considered as 

included in the prices paid for the various items of work generating such 
construction and demolition waste and no additional compensation will be 
allowed therefor. 

 
 The following are copies of the “RECYCLING PLAN” and “DISPOSAL REPORT” 

forms: 
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SECTION 8. MATERIALS 

 

 

8-1.01  PREQUALIFIED AND TESTED SIGNING AND DELINEATION MATERIALS 

The Department maintains the following list of Prequalified and Tested Signing and 
Delineation Materials.  The Engineer shall not be precluded from sampling and testing 
products on the list of Prequalified and Tested Signing and Delineation Materials. 
 
The manufacturer of products on the list of Prequalified and Tested Signing and 
Delineation Materials shall furnish the Engineer a Certificate of Compliance in conformance 
with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard 
Specifications for each type of traffic product supplied. 
 
For those categories of materials included on the list of Prequalified and Tested Signing 
and Delineation Materials, only those products shown within the listing may be used in the 
work.  Other categories of products, not included on the list of Prequalified and Tested 
Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 
 
Materials and products may be added to the list of Prequalified and Tested Signing and 
Delineation Materials if the manufacturer submits a New Product Information Form to the 
New Product Coordinator at the Transportation Laboratory.  Upon a Departmental request 
for samples, sufficient samples shall be submitted to permit performance of required tests. 
 Approval of materials or products will depend upon compliance with the specifications and 
tests the Department may elect to perform. 
 

PAVEMENT MARKERS, PERMANENT TYPE 

Retroreflective With Abrasion Resistant Surface (ARS) 

1. Apex, Model 921AR (4" x 4") 

2. Ennis Paint, Models C88 (4" x 4"), 911 (4" x 4") and C80FH 

3. Ray-O-Lite, Models "AA"  ARC II (4" x 4") and ARC Round Shoulder (4" x 4")  

4. 3M Series 290 (3.5" x 4") 

5. 3M Series 290 PSA 

6. Glowlite, Inc Model 988AR (4" x 4") 

 

Retroreflective With Abrasion Resistant Surface (ARS) 

(for recessed applications only) 

1. Ennis Paint, Model 948 (2.3" x 4.7") 

2. Ennis Paint, Model 944SB (2" x 4")* 

3. Ray-O-Lite, Model 2002 (2" x 4.6") 

4. Ray-O-Lite, Model 2004  (2" x 4")* 

*For use only in 4.5 inch wide (older) recessed slots 

 

Non-Reflective, 4-inch Round 

1. Apex Universal (Ceramic) 
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2. Apex Universal, Models 929 (ABS) and 929PP (Polypropylene) 

3. Glowlite, Inc. (Ceramic) and PP (Polypropylene) 

4. Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS) 

5. Interstate Sales, "Diamond Back" (Polypropylene) 

6. Novabrite Models Cdot (White) Cdot-y (Yellow), Ceramic 

7. Novabrite Models Pdot-w (White) Pdot-y (Yellow), Polypropylene 

8. Three D Traffic Works TD10000 (ABS), TD10500 (Polypropylene) 

 

PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary Markers For Long Term Day/Night Use (180 days or less) 

1. Vega Molded Products "Temporary Road Marker" (3" x 4") 

2. Filtrona Extrusion, Halftrack model 25, 26 and RPM 35 

 

Temporary Markers For Short Term Day/Night Use (14 days or less) 

(For seal coat or chip seal applications, clear protective covers are required) 

1. Apex Universal, Model 932 

2. Filtrona Extrusion, Models T.O.M., T.R.P.M., and "HH" (High Heat) 

3. Hi-Way Safety, Inc., Model 1280/1281 

4. Glowlite, Inc., Model 932 

 

STRIPING AND PAVEMENT MARKING MATERIAL 

Permanent Traffic Striping and Pavement Marking Tape 

1. Advanced Traffic Marking, Series 300 and 400 

2. Brite-Line, Series 1000 

3. Brite-Line, "DeltaLine XRP" 

4. Swarco Industries, "Director 35" (For transverse application only) 

5. Swarco Industries, "Director 60" 

6. 3M, "Stamark" Series 380 and 5730 

7. 3M, "Stamark" Series 420 (For transverse application only) 

 

Temporary (Removable) Striping and Pavement Marking Tape (180 days or less) 

1. Advanced Traffic Marking, Series 200 

2. Brite-Line, Series 100 

3. Garlock Rubber Technologies, Series 2000 

4. P.B. Laminations, Aztec, Grade 102 

5. Swarco Industries, "Director-2" 

6. Trelleborg Industries, R140 Series 

7. 3M Series 620 "CR", and Series A750 

8. 3M Series A145, Removable Black Line Mask 

(Black Tape: for use only on Hot mix asphalt surfaces) 

9. Advanced Traffic Marking Black "Hide-A-Line" 

(Black Tape: for use only on Hot mix asphalt surfaces) 

10. Brite-Line "BTR" Black Removable Tape 

(Black Tape: for use only on Hot mix asphalt surfaces) 
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11. Trelleborg Industries, RB-140 

(Black Tape: for use only on Hot mix asphalt surfaces) 

 

Preformed Thermoplastic (Heated in place) 

1. Flint Trading Inc., "Hot Tape" 

2. Flint Trading Inc., "Premark Plus" 

3. Ennis Paint Inc., "Flametape" 

 

Ceramic Surfacing Laminate, 6" x 6" 

1. Highway Ceramics, Inc. 

 

CLASS 1 DELINEATORS 

One Piece Driveable Flexible Type, 66-inch 

1. Filtrona Extrusion, "Flexi-Guide Models 400 and 566" 

2. Carsonite, Curve-Flex CFRM-400 

3. Carsonite, Roadmarker CRM-375 

4. FlexStake, Model 654 TM 

5. GreenLine Model CGD1-66 

 

Special Use Type, 66-inch 

1. Filtrona Extrusion, Model FG 560 (with 18-inch U-Channel base) 

2. Carsonite, "Survivor" (with 18-inch U-Channel base) 

3. Carsonite, Roadmarker CRM-375 (with 18-inch U-Channel base) 

4. FlexStake, Model 604 

5. GreenLine Model CGD (with 18-inch U-Channel base) 

6. Impact Recovery Model D36, with #105 Driveable Base 

7. Safe-Hit with 8-inch pavement anchor (SH248-GP1) 

8. Safe-Hit with 15-inch soil anchor (SH248-GP2) and with 18-inch soil anchor (SH248-GP3) 

 

Surface Mount Type, 48-inch 

1. Bent Manufacturing Company, Masterflex Model  MFEX 180-48  

2. Carsonite, "Channelizer" 

3. FlexStake, Models 704, 754 TM, and EB4 

4. Impact Recovery Model D48, with #101 Fixed (Surface-Mount) Base 

5. Three D Traffic Works "Channelflex" ID No. 522248W 

 

CHANNELIZERS 

Surface Mount Type, 36-inch 

1. Bent Manufacturing Company, Masterflex Models MF-360-36 (Round) MF-180-36 (Flat) 

and MFEX 180—36 

2. Filtrona Extrusion, Flexi-Guide Models FG300PE, FG300UR, and FG300EFX 

3. Carsonite, "Super Duck" (Round SDR-336) 

4. Carsonite, Model SDCF03601MB "Channelizer" 

5. FlexStake, Models 703, 753 TM, and EB3 
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6. GreenLine, Model SMD-36 

7. Hi-way Safety, Inc. "Channel Guide Channelizer" Model CGC36 

8. Impact Recovery Model D36, with #101 Fixed (Surface-Mount) Base 

9. Safe-Hit, Guide Post, Model SH236SMA and Dura-Post, Model SHL36SMA 

10. Three D Traffic Works "Boomerang" 5200 Series 

 

Lane Separation System 

1. Filtrona Extrusion, "Flexi-Guide (FG) 300 Curb System" 

2. Qwick Kurb, "Klemmfix Guide System" 

3. Dura-Curb System 

4. Tuff Curb 

 

CONICAL DELINEATORS, 42-inch 

(For 28-inch Traffic Cones, see Standard Specifications) 

1. Bent Manufacturing Company "T-Top" 

2. Plastic Safety Systems "Navigator-42" 

3. TrafFix Devices "Grabber" 

4. Three D Traffic Works "Ringtop" TD7000, ID No. 742143 

5. Three D Traffic Works, TD7500 

6. Work Area Protection Corp. C-42 

 

OBJECT MARKERS 

Type "K", 18-inch 

1. Filtrona Extrusion, Model FG318PE 

2. Carsonite, Model SMD 615 

3. FlexStake, Model 701 KM 

4. Safe-Hit, Model SH718SMA 

 

Type "Q" Object Markers, 24-inch  

1. Bent Manufacturing "Masterflex" Model MF-360-24 

2. Filtrona Extrusion, Model FG324PE 

3. Carsonite, "Channelizer" 

4. FlexStake, Model 701KM 

5. Safe-Hit, Models SH824SMA_WA and SH824GP3_WA 

6. Three D Traffic Works ID No. 531702W and TD 5200 

7. Three D Traffic Works ID No. 520896W 

 

CONCRETE BARRIER MARKERS AND  

TEMPORARY RAILING (TYPE K) REFLECTORS 

Impactable Type 

1. ARTUK, "FB" 

2. Filtrona Extrusion, Models PCBM-12 and PCBM-T12 

3. Duraflex Corp., "Flexx 2020" and "Electriflexx" 

4. Hi-Way Safety, Inc., Model GMKRM100 
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5. Plastic Safety Systems "BAM" Models OM-BARR and OM-BWAR 

6. Three D Traffic Works "Roadguide" Model TD 9300 

 

Non-Impactable Type 

1. ARTUK, JD Series 

2. Plastic Safety Systems "BAM" Models OM-BITARW and OM-BITARA 

3. Vega Molded Products, Models GBM and JD 

4. Plastic Vacuum Forming, "Cap-It C400" 

 

METAL BEAM GUARD RAIL POST MARKERS 

(For use to the left of traffic) 

1. Filtrona Extrusion, "Mini" (3" x 10") 

2. Creative Building Products, "Dura-Bull, Model 11201" 

3. Duraflex Corp., "Railrider" 

4. Plastic Vacuum Forming, "Cap-It C300" 

 

CONCRETE BARRIER DELINEATORS, 16-inch 

(For use to the right of traffic) 

1. Filtrona Extrusion, Model PCBM T-16 

2. Safe-Hit, Model SH216RBM 

3. Three D Traffic Works "Roadguide" Model 9400 

 

CONCRETE BARRIER-MOUNTED MINI-DRUM (10" x 14" x 22") 

1. Stinson Equipment Company "SaddleMarker" 

 

GUARD RAILING DELINEATOR 

(Place top of reflective element at 48 inches above plane of roadway) 

Wood Post Type, 27-inch 

1. Filtrona Extrusion, FG 427 and FG 527 

2. Carsonite, Model 427 

3. FlexStake, Model 102 GR 

4. GreenLine GRD 27 

5. Safe-Hit, Model SH227GRD 

6. Three D Traffic Works "Guardflex" TD9100 

7. New Directions Mfg, NDM27 

 

Steel Post Type 

1. Carsonite, Model CFGR-327 

 

RETROREFLECTIVE SHEETING 

Channelizers, Barrier Markers, and Delineators 

1. Avery Dennison T-6500 Series (For rigid substrate devices only) 

2. Avery Dennison WR-7100 Series 
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3. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 

4. Reflexite, PC-1000 Metalized Polycarbonate 

5. Reflexite, AC-1000 Acrylic 

6. Reflexite, AP-1000 Metalized Polyester 

7. Reflexite, Conformalight, AR-1000 Abrasion Resistant Coating 

8. 3M, High Intensity 

 

Traffic Cones, 4-inch and 6-inch Sleeves 

1. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 

2. Reflexite, Vinyl, "TR" (Semi-transparent) or "Conformalight" 

3. 3M Series 3840 

4. Avery Dennison S-9000C 

 

Drums 

1. Avery Dennison WR-6100 

2. Nippon Carbide Industries, Flexible Ultralite Grade (ULG) II 

3. Reflexite, "Conformalight", "Super High Intensity" or "High Impact Drum Sheeting" 

4. 3M Series 3810 

 

Barricades: Type I, Medium-Intensity (Typically Enclosed Lens, Glass-Bead Element) 

1. Nippon Carbide Industries, CN8117 

2. Avery Dennison, W 1100 series 

3. 3M Series CW 44 

 

Barricades: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead 

Element) 

1. Avery Dennison, W-2100 Series 

 

Vertical Clearance Signs: Structure Mounted 

1. 3M Model 4061, Diamond Grade DG3, Fluorescent Yellow  

 

Signs: Type II, Medium-High-Intensity (Typically Enclosed Lens, Glass-Bead Element) 

1. Avery Dennison, T-2500 Series 

2. Nippon Carbide Industries, Nikkalite 18000 

 

Signs: Type III, High-Intensity (Typically Encapsulated Glass-Bead Element) 

1. Avery Dennison, T-5500A and T-6500 Series 

2. Nippon Carbide Industries, Nikkalite Brand Ultralite Grade II 

3. 3M 3870 and 3930 Series 

 

Signs: Type IV, High-Intensity (Typically Unmetallized Microprismatic Element) 

1. Avery Dennison, T-6500 Series 

2. Nippon Carbide Industries, Crystal Grade, 94000 Series 

3. Nippon Carbide Industries, Model No. 94847 Fluorescent Orange 
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4. 3M Series 3930 and Series 3924S 

 

Signs: Type VI, Elastomeric (Roll-Up) High-Intensity, without Adhesive 

1. Avery Dennison, WU-6014 

2. Novabrite LLC, "Econobrite" 

3. Reflexite "Vinyl" 

4. Reflexite "SuperBright" 

5. Reflexite "Marathon" 

6. 3M Series RS20 

 

Signs: Type VII, Super-High-Intensity (Typically Unmetallized Microprismatic 

Element) 

1. 3M Series 3924S, Fluorescent Orange 

2. 3M LDP Series 3970 

 

Signs: Type VIII, Super-High-Intensity (Typically Unmetallized Microprismatic 

Element) 

1. Avery Dennison, T-7500 Series 

2. Avery Dennison, T-7511 Fluorescent Yellow 

3. Avery Dennison, T-7513 Fluorescent Yellow Green 

4. Avery Dennison, W-7514 Fluorescent Orange 

5. Nippon Carbide Industries, Nikkalite Crystal Grade Series 92800 

6. Nippon Carbide Industries, Nikkalite Crystal Grade Model 92847 Fluorescent Orange 

 

Signs: Type IX, Very-High-Intensity (Typically Unmetallized Microprismatic Element) 

1. 3M VIP Series 3981 Diamond Grade Fluorescent Yellow 

2. 3M VIP Series 3983 Diamond Grade Fluorescent Yellow/Green 

3. 3M VIP Series 3990 Diamond Grade 

4. Avery Dennison T-9500 Series 

5. Avery Dennison, T9513, Fluorescent Yellow Green 

6. Avery Dennison, W9514, Fluorescent Orange 

7. Avery Dennison, T-9511 Fluorescent Yellow 

 

SPECIALTY SIGNS 

1. Reflexite "Endurance" Work Zone Sign (with Semi-Rigid Plastic Substrate) 

 

ALTERNATIVE SIGN SUBSTRATES 

Fiberglass Reinforced Plastic (FRP) and Expanded Foam PVC 

1. Fiber-Brite (FRP) 

2. Sequentia, "Polyplate" (FRP) 

3. Inteplast Group "InteCel" (0.5 inch for Post-Mounted CZ Signs, 48-inch or less)(PVC) 
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Aluminum Composite, Temporary Construction Signs and Permanent Signs up to 4 

foot, 7 Inches 

1. Alcan Composites "Dibond Material, 80 mils" 

2. Mitsubishi Chemical America, Alpolic 350 

3. Bone Safety Signs, Bone Light ACM 
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SECTION 9. DESCRIPTION OF WORK 
 
Completion of Maria Vista Estates (Tract 1802 & 1856) including reconstruction 
of roadway failures, construction of sidewalks, driveways and ADA ramps, sewer 
encasement reconstruction, inspect and repair existing PG&E vaults and conduit, 
and other such items or detail work not mentioned herein that are required by the 
Plans, the Standard Specifications and/or these Special Provisions shall be 
performed, constructed, furnished and/or installed. 
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SECTION 10. CONSTRUCTION DETAILS

10-1.01 Order of Work: Order of work shall conform to the provisions in 
Section 5-1.05, “Order of Work” of the Standard Specifications and 
these Special Provisions. 

The Contractors attention is directed to the lead time requirements 
for the geogrid. The Contractor shall ensure the equipment and 
facilities are ordered in advance with sufficient lead time to facilitate 
project construction. 

After having received written notice to proceed and USA alert 
Ticket number, Contractor shall install the required construction 
area signs as the first item of work in accordance with these 
Special Provisions.  No other work will be allowed until the 
placement of the construction area signs has been completed. 

The Contractor shall be responsible for notifying the California 
Highway Patrol, County Sheriff, Cal Fire, and the Nipomo 
Community Services District, at least three (3) days prior to 
commencing work along Vista del Rio. 

Prior to start of work along Vista del Rio, the Contractor shall obtain 
permission to enter property to reconstruct hot mix asphalt 
driveway to conform to existing driveway. 

The Contractor shall be responsible to coordinate inspections with 
Nipomo Community Services District and PG&E, as directed by the 
Engineer.

10-1.02 Water Pollution Control:  Preparation and implementation of a 
Water Pollution Control Program shall conform to the provisions in 
Section 7-1.01G, “Water Pollution,” of the Standard Specifications
and these Special Provisions. 

Plans to control erosion and stabilize areas subject to ground 
disturbance during construction shall be developed.  A Water 
Pollution Control Program shall be prepared and implemented prior 
to commencement of project activities.  The Plan shall include or be 
comprised of a statement of BMPs, winterization plan, etc. used to 
prevent pollution of surface water. 

Contractor shall prepare and submit for the Engineer’s approval a 
Water Pollution Control Program (WPCP) within 10 calendar days 
of receipt of the fully executed contract per the provisions of 
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Section 4-1.03, “Submittals,” of the Special Provisions.  The Water 
Pollution Control Program shall also include measures to allow a 
prompt and effective response to any accidental spills. 

The Contractor shall perform water pollution control work in 
conformance with the requirements in the Caltrans “Stormwater 
Pollution Prevention Plan (SWPPP) and Water Pollution Control 
Program (WPCP) Preparation Manual (March 2007).  This manual 
is referred to as the “Preparation Manual”. Copies of the 
Preparation Manual may be obtained from: 

State of California 
Department of Transportation 
Publication Distribution Unit 
1900 Royal Oaks Drive 
Sacramento, California 95815 
Telephone: (916) 445-3520 

The Preparation Manual and other references for performing water 
pollution control work are available from the Caltrans Construction 
Storm Water and Water Pollution Control website at: 

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm

Before the start of job site activities, the Contractor shall provide 
training for project managers, supervisory personnel, and 
employees involved with water pollution control work.  The training 
shall include: 

A. Rules and regulations 
B. Implementation and maintenance for: 

1. Temporary Soil Stabilization 
2. Temporary Sediment Control 
3. Tracking Control 
4. Wind Erosion Control 

The Contractor shall designate in writing a Water Pollution Control 
Manager (WPCM).  The Contractor shall submit a statement of 
qualifications describing the training, work history, and expertise of 
the proposed WPCM.  The qualifications shall include either: 
A. A minimum of 24 hours of Caltrans approved storm water 

management training described at Caltrans Construction Storm 
Water and Water Pollution Control web site. 

B.  Certification as a Certified Professional in Erosion and Sediment 
Control (CPESC). 

The WPCM shall be: 
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A. Responsible for water pollution control work. 
B. The primary contact for water pollution control work. 
C. Have authority to mobilize crews to make immediate repairs to 

water pollution control practices. 
D.   Shall inform all workers the importance of preventing spills and 

train the Contractor’s entire staff on the appropriate measures to 
take should a spill occur. 

The Contractor may designate one manager to prepare the WPCP 
and a different manager to implement the plan.  The WPCP 
preparer shall meet the training requirements for the WPCM. 

WATER POLLUTION CONTROL PROGRAM 
The Contractor shall submit a Water Pollution Control Program 
(WPCP) to the Engineer for approval.  The WPCP shall conform to 
the requirements in the Preparation Manual and these special 
provisions. 

Install and maintain appropriate erosion/sediment control measures 
throughout the duration of work activities. 

The WPCP shall indentify storage, parking, and laydown areas and 
submit a map delineating these areas to the Engineer for review 
and approval. 

The WPCP shall include water pollution control practices: 
A. For storm water and non-storm water from areas outside of the 

job site related to construction activities for this contract such 
as:

1.  Staging areas. 
2.  Storage yards. 
3.  Access roads. 

B. Appropriate for each season as described in "Implementation 
Requirements" of these special provisions. 

C.  Place suitable barriers along and above the dry creek bed to 
prevent loose soil from spilling into the drainage.   

D.  All standard BMPs shall be implemented to prevent the 
movement of sediment downstream.  No debris, soil, silt, sand, 
bark, slash, sawdust, cement, concrete, washings, petroleum 
products, or other organic or earthen material shall be allowed 
to enter into or be placed where it may be washed by rainfall or 
runoff into the waterways. 

The WPCP shall include a schedule that: 
A. Describes when work activities that could cause water pollution 

will be performed. 
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B. Identifies soil stabilization and sediment control practices for 
disturbed soil area. 

C. Includes dates when these practices will be 25, 50, and 100 
percent complete. 

D. Shows 100 percent completion of these practices before the 
rainy season. 

The WPCP shall include the following temporary water pollution 
control practices: 

 Temporary Sediment Control  
  1.  Silt Fence  
  2.  Fiber Roll 
  3.  Erosion Control Blanket 

Place silt fence or other suitable barriers along and above the dry 
creek bed to prevent loose soil from spilling into the drainage. If 
necessary, adjust erosion/sediment control measures to reflect 
work-area changes. 

If there is a change in construction schedule or activities, the 
Contractor shall prepare an amendment to the WPCP to identify 
additional or revised water pollution control practices. The 
Contractor shall submit the amendment to the Engineer for review 
within 5 days. The Engineer will review the amendment within the 
same time allotted for the review of the initial submittal of the 
WPCP.

The Contractor shall not perform work that may cause water 
pollution until the WPCP has been approved by the Engineer.  The 
Engineer’s   review   and   approval   shall   not waive   any contract 
requirements and shall not relieve the Contractor from complying 
with Federal, State and local laws, regulations, and requirements. 

If there is a change in construction schedule or activities, the 
Contractor shall prepare an amendment to the WPCP to identify 
additional or revised water pollution control practices.  The 
Contractor shall submit the amendment to the Engineer for review 
within a time agreed to by the Engineer not to exceed the number 
of days specified for the initial submittal of the WPCP.  The 
Engineer will review the amendment within the same time allotted 
for the review of the initial submittal of the WPCP. 

The Contractor shall keep a copy of the approved WPCP at the job 
site.  The WPCP shall be made available when requested by a 
representative of the Regional Water Quality Control Board, State 
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Water Resources Control Board, United States Environmental 
Protection Agency, or the local storm water management agency.  
Requests from the public shall be directed to the Engineer. 

IMPLEMENTATION REQUIREMENTS 
The Contractor's responsibility for WPCP implementation shall 
continue throughout any temporary suspension of work ordered in 
conformance with the provisions in Section 8-1.05, "Temporary 
Suspension of Work," of the Standard Specifications. 

If the Contractor or the Engineer identifies a deficiency in the 
implementation of the approved WPCP, the deficiency shall be 
corrected immediately, unless an agreed date for correction is 
approved in writing by the Engineer.  The deficiency shall be 
corrected before the onset of precipitation.  If the Contractor fails to 
correct the deficiency by the agreed date or before the onset of 
precipitation, the County may correct the deficiency and deduct the 
cost of correcting deficiencies from payments. 

Year Round 
The Contractor shall monitor the weather forecast using the 
National Weather Service Forecast Office 
(http://www.srh.noaa.gov/) on a daily basis during the contract.  The 
Contractor may use an alternative weather forecasting service if 
approved by the Engineer.  Appropriate water pollution control 
practices shall be in place before precipitation. 

The Contractor may discontinue earthwork operations for a 
disturbed area for up to 21 days and the disturbed soil area will still 
be considered active.  When earthwork operations in the disturbed 
area have been completed, the Contractor shall implement 
appropriate water pollution control practices within 15 days or 
before predicted precipitation, whichever occurs first. 

Rainy Season 
Temporary sediment control practices conforming to these Special 
Provisions shall be in place during the rainy season between 
October 15 to April 15. 

INSPECTION AND MAINTENANCE 
The WPCM shall inspect and maintain the water pollution control 
practices identified in the WPCP as follows: 
A.  Before a forecasted storm 
B.  After precipitation that causes site runoff 
C.  At 24 hour intervals during extended precipitation 
D.  On a predetermined schedule, a minimum of once every 2 
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weeks outside of the defined rainy season 

The WPCM shall oversee the maintenance of the water pollution 
control practices. 

The WPCM shall use the Storm Water Quality Construction Site 
Inspection Checklist provided in the Preparation Manual or an 
alternative inspection checklist provided by the Engineer.  A copy of 
the completed site inspection checklist shall be submitted to the 
Engineer within 24 hours of finishing the inspection. 

REPORTING REQUIREMENTS 
If the Contractor identifies discharges into surface waters or 
drainage systems causing or potentially causing pollution or if the 
project receives a written notice or order from a regulatory agency, 
the Contractor shall immediately inform the Engineer.  The 
Contractor shall submit a written report to the Engineer within 7 
days of the discharge, notice, or order.  The report shall include the 
following information: 
A. The date, time, location, and nature of the operation, type of 

discharge and quantity, and the cause of the notice or order. 
B. The water pollution control practices used before the 

discharge, or before receiving the notice or order. 
C. The date of placement and type of additional or altered water 

pollution control practices placed after the discharge or after 
receiving the notice or order. 

D. A maintenance schedule for affected water pollution control 
practices.

PAYMENT 
During each estimate period the Contractor fails to conform to the 
provisions in this section, "Water Pollution Control," or fails to 
implement the water pollution control practices shown on the plans 
or specified elsewhere in these Special Provisions as items of work, 
the County will withhold 25 percent of the progress payment.

Withholds for failure to perform water pollution control work will be 
in addition to all other withholds provided for in the contract.  The 
County will return performance-failure withholds in the progress 
payment following the correction for noncompliance. 

The contract lump sum price paid for “WATER POLLUTION 
CONTROL” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the 
work involved in control water pollution, including preparing, 
obtaining approval of, and amending the WPCP; reporting storm 
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water and non-storm water discharges; the installation, inspection, 
maintenance, repair, removal of BMPs, and construction site 
management, and as specified in the Standard Specifications, 
these Special Provisions, and as directed by the Engineer. 

Payments for WATER POLLUTION CONTROL PROGRAM” will be 
made as follows: 

A. After the WPCP has been approved by the Engineer, up to 75 
percent of the contract item price for “WATER POLLUTION 
CONTROL PROGRAM” will be included in the monthly progress 
estimate.

B. After acceptance of the contract in conformance with the provisions 
in Section 7-1.17, "Acceptance of Contract," of the Standard 
Specifications, payment for the remaining percentage of the 
contract item price for “WATER POLLUTION CONTROL 
PROGRAM” will be made in conformance with the provisions in 
Section 9-1.07A, "Payment Prior to Proposed Final Estimate" of the 
Standard Specifications. 

Implementation of water pollution control practices in areas outside 
the County right of way not specifically provided for in the WPCP or 
in these Special Provisions will not be paid for.

10-1.03 Construction Site Management:  Prior to site disturbance, BMPs 
shall be implemented prior to, during, and following construction 
activities.

GENERAL
This work includes controlling potential sources of water pollution 
before they come in contact with storm water systems or 
watercourses.  Work in this section will be subject to periodic 
biological practices. 

Control material pollution and manage waste and non-storm water 
at the job site by implementing effective handling, storage, use, and 
disposal practices. 

For information on documents under these Special Provisions, refer 
to the following Preparation Manual, Dewatering Guide, and BMP 
Manual.

Preparation Manual, Dewatering Guide, and BMP Manual are 
available from Caltrans Construction Storm Water and Water 
Pollution Control web site at: 

http://www.dot.ca.gov/hq/construc/stormwater/stormwater1.htm
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Definitions 
BMP Manual:  The Department’s Construction Site Best 
Management Practices (BMP) Manual. 
Dewatering Guide:  The Department’s Field Guide to Construction 
Site Dewatering. 
Minor spills:  Small quantities of oil, gasoline, paint, or other 
material that are small enough to be controlled by a first responder 
upon discovery of the spill. 
Preparation Manual:  The Department’s Storm Water Pollution 
Prevention Plan (SWPPP) and Water Pollution Control Program 
(WPCP) Preparation Manual. 
Semi-significant spills:  Spills that can be controlled by a first 
responder with help from other personnel. 
Significant or hazardous spills:  Spills that cannot be controlled by 
construction personnel. 

Submit the following: 
1. Material Safety Data Sheet (MSDS) at least 10 working days 

before material is used or stored. 
2. Monthly inventory records for material used or stored 
3. Stormwater training: 

a. Include training dates and subject for employees and 
subcontractors with WPCP.  Include dates and subject 
for ongoing training, including tailgate meetings. 

b. Employee training records: 
i. Within 5 days of WPCP approval for existing 

employees 
ii. Within 5 days of training for new employees 
iii. At least 5 days before subcontractors begin work 

for subcontractor’s employees 
4. Manifest forms for hazardous waste disposal within 5 days of 

transport and disposal 
5. Copy of written approval to discharge into a sanitary sewer 

system at least 5 days before beginning discharge activities. 

Quality Control and Assurance 
Train all employees and subcontractors in these subjects: 
1. Material pollution prevention and control 
2. Waste management 
3. Non-storm water management 
4. Identifying and handling hazardous substances 
5. Potential dangers to humans and the environment from spills 

and leaks or exposure to toxic or hazardous substances 

Training must take place before starting work on this job.  New 
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employees must receive the complete training before starting work 
on this job.  Conduct weekly meeting to discuss and reinforce spill 
prevention and control; material delivery, storage, use, and 
disposal; waste management; and non-storm water management 
procedures. 

CONSTRUCTION

Spill Prevention and Control 
A Spill Response Plan shall be included in the Water Pollution 
Control Program and shall be prepared and implemented to 
facilitate prompt and effective response to any accidental spills. All 
workers shall be informed of the importance of preventing spills and 
of the appropriate measures to take should a spill occur. All project-
related spills of hazardous materials shall be cleaned up 
immediately. CDFG shall be notified immediately of any spills.

Carry spill kits in all construction vehicles to minimize potential for 
spills or leaks of hazardous materials into the creek or surrounding 
project areas. 
Implement spill and leak prevention procedures for chemicals and 
hazardous substances stored on the job site.  

As soon as it is safe, contain and clean up spills of petroleum 
products, sanitary and septic waste substances listed under CFR 
Title 40, Parts 110, 117, and 302. 

Minor Spills: Clean up minor spills using these procedures: 
1.  Contain spread of the spill 
2.  Recover spilled material using absorption 
3.  Clean contaminated area 
4.  Dispose of contaminated material promptly and properly 

Semi-significant Spills: Clean up semi-significant spills immediately 
using these procedures: 

1.  Contain spread of the spill 
2.  Recover spilled material using absorption where the spill occurs 

on paved or an impermeable surface 
3.  Contain the spill with an earthen dike and dig up contaminated 

soil for disposal where the spill occurs on soil 
4.  When the spill occurs during precipitation, cover the spill with 

plastic or other material to prevent contaminated runoff 
5.  Dispose of contaminated material promptly and properly 

Significant or Hazardous Spills: Immediately notify qualified 
personnel of significant or hazardous spills. Take these steps: 
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1.  Construction personnel must not attempt to cleanup the spill 
until qualified staff has arrived 

2.  Notify the Engineer and follow up with a written report 
3.  Obtain the services of a spills contractor or hazardous material 

team immediately 
4.  Notify the local emergency response team by dialing 911 and 

county officials at the emergency phone numbers kept on the 
job site 

5.  Notify the Governor's Office of Emergency Services Warning 
Center at (805) 852-7550 

6.  Notify the National Response Center at (800) 424-8802 
regarding spills of Federal reportable quantities under CFR 
Title 40, Parts 110, 119, and 302 

7.  Notify other agencies as appropriate, including: 
7.1.  Fire Department 
7.2.  Public Works Department 
7.3.  Coast Guard 
7.4.  Highway Patrol 
7.5.  City Police or County Sheriff Department 
7.6.  Department of Toxic Substances 
7.7.  California Division of Oil and Gas 
7.8.  Cal OSHA 
7.9.  Regional Water Resources Control Board 

Report minor, semi-significant, and significant spills to the WPC 
(Water Pollution Control) manager.  WPC manager must notify the 
Engineer immediately. WPC manger must oversee and enforce 
proper spill prevention and control measures. 

Prevent spills from entering storm water runoff before and during 
cleanup.  Spills must not be buried or washed with water. 

Keeps material or waste storage areas clean, well organized, and 
equipped with enough cleanup supplies for the material being 
stored.

Vehicle and Material Management 
Any equipment or vehicles driven and/or operated within or adjacent 
to the stream shall be checked and maintained daily to prevent 
leaks of materials that could be deleterious to aquatic and terrestrial 
life.

As much as possible, restrict equipment to the existing roadway 
and/or ruderal areas to avoid disturbance to existing vegetation.  
Vehicles shall operate on existing roads, in the defined access 
routes, and the defined work area identified for this project. 

Construction vehicle access to the stream banks shall be limited to 
predetermined ingress and egress corridors on existing roads. All 
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other areas adjacent to the work site shall be considered an ESA 
and shall remain off-limits to construction equipment. Vehicle 
corridors and the ESA shall be identified and fenced/flagged as 
described above. 

Vehicles shall not be operated in areas of surface water or in areas 
where riparian or aquatic species of plants are present, except as 
otherwise addressed in the streambed alteration agreement or 
without prior approval from CDFG. 

Any staging or equipment/vehicle parking areas shall be free of 
combustible vegetation and work crews shall have shovels and a 
fire extinguisher on site during all construction activities. 

Material must be delivered, used, and stored for this job in a way 
that minimizes or eliminates discharge of material into the air, storm 
drain systems, or watercourses. 

Implement the practices described in this section while taking 
delivery of, using, or storing these materials: 
1.  Hazardous chemicals including: 

1.1.  Acids 
1.2.  Lime 
1.3.  Glues 
1.4.  Adhesives 
1.5.  Paints 
1.6.  Solvents 
1.7.  Curing compounds 

2.  Soil stabilizers and binders 
3.  Fertilizers 
4.  Detergents 
5.  Plaster 
6.  Petroleum products including: 

6.1.  Fuel 
6.2.  Oil 
6.3.  Grease 

7.  Asphalt components and concrete components 
8.  Pesticides and herbicides 

Employees trained in emergency spill cleanup procedures must be 
present during unloading of hazardous materials or chemicals. If 
practical, use less hazardous products. 

Material Storage 
Use these storage procedures: 

1.  Store liquids, petroleum products, and substances listed in CFR 
Title 40, Parts 110, 117, and 302 in containers or drums 
approved by the United States Environmental Protection 
Agency, and place them in secondary containment facilities. 
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2.  Secondary containment facilities must be impervious to the 
materials stored there for a minimum contact time of 72 hours. 

3.  Throughout the rainy season, cover secondary containment 
facilities during non-working days and when precipitation is 
predicted.  Secondary containment facilities must be adequately 
ventilated.

4.  Keep secondary containment facility free of accumulated 
rainwater or spills.  After precipitation, or in the event of spills or 
leaks, collect accumulated liquid and place into drums within 24 
hours.  Handle these liquids as hazardous waste under 
"Hazardous Waste" unless testing determines them to be 
nonhazardous.

5.  Do not store incompatible materials, such as chlorine and 
ammonia, in the same secondary containment facility. 

6.  Store materials in the original containers with the original product 
labels maintained in legible condition.  Replace damaged or 
illegible labels immediately. 

7.  Secondary containment facility must have the capacity to contain 
precipitation from a 24-hour-long, 25-year storm; and 10 percent 
of the aggregate volume of all containers, or entire volume of 
the largest container within the facility, whichever is greater. 

8.  Store bagged or boxed material on pallets.  Throughout the rainy 
season, protect bagged or boxed material from wind and rain 
during non-working days and while precipitation is predicted. 

9.  Provide sufficient separation between stored containers to allow 
for spill cleanup or emergency response access.  Storage areas 
must be kept clean, well organized, and equipped with cleanup 
supplies appropriate for the materials being stored. 

10.  Repair or replace perimeter controls, containment structures, 
covers, and liners as necessary.  Inspect storage areas before 
and after precipitation, and at least weekly during other times. 

Stockpile Management 
Spoil storage sites shall not be located within the creek, where spoil 
will be washed into the creek, or where it will cover aquatic or 
riparian vegetation. 

As much as possible, restrict equipment to the existing roadway 
and/or ruderal areas to avoid disturbance to existing vegetation.  
Vehicles shall operate on existing roads, in the defined access 
routes, and the defined work area identified for this project. 

Implement practices described in this section for managing 
stockpiles: 
1.  During the rainy season 
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2. During the non-rainy season when the National Weather Service 
predicts precipitation with a probability of at least 30 percent 

Use these stockpile management procedures: 
1. Reduce or eliminate potential air and water pollution from 

stockpiled material including  soil, paving material, or pressure 
treated wood. 

2.  Locate stockpiles: 
2.1.  If within the floodplain, at least 100 feet from concentrated 
flows of storm water, drainage courses, or inlets unless 
approved
2.2.  If outside the floodplain, at least 50 feet from concentrated 
flows of storm water, drainage courses, or inlets unless 
approved

Active and inactive soil stockpiles must be: 
1.  Covered with soil stabilization measures, plastic sheeting, or 

geosynthetic fabric 
2.  Surrounded with a linear sediment barrier 

Portland cement concrete rubble, AC, HMA, AC and HMA rubble, 
aggregate base or aggregate sub-base stockpiles must be: 
1. Covered with plastic sheeting, or geosynthetic fabric 
2. Surrounded with a linear sediment barrier 

Pressure treated wood stockpiles must be: 
1. Placed on pallets 
2. Covered with impermeable material 

Cold mix asphalt concrete stockpiles must be: 
1. Placed on impervious surface 
2. Covered with impermeable material 
3. Protected from run-on and runoff 

If you discontinue adding or removing material for up to 21 days the 
stockpile is considered still active during that period. 

Control wind erosion during the non-rainy season and dry weather 
under Section 10-1.11, "Dust Control" of these Special Provisions.

Repair or replace linear sediment barriers and covers as needed to 
keep them functioning properly.  If sediment accumulates to 1/3 of 
the linear sediment barrier height, remove sediment. 

Waste Management 
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Project generated debris, materials and rubbish shall not be 
deposited in the creek and shall be removed from areas where such 
materials could be washed into the creek. 

Raw cement, concrete or washings thereof, asphalt, drilling fluids or 
lubricants, paint or other coating material, oil or other petroleum 
products, or any other substances which could be hazardous to fish 
or wildlife resulting from or disturbed by project-related activities, 
shall be prevented from contaminating  the soil and/or entering 
"Waters of the State." 

Project generated material and debris shall be removed from the 
project site. All project generated debris shall be disposed of in a 
legal manner. 

Solid Waste 
Remove all trash from the project area at the end of each day to 
avoid attracting wildlife. 

WPC manager must monitor solid waste storage and disposal 
procedures on the job site. 

The construction zone shall be kept free from litter by providing 
suitable disposal containers for trash and all construction-generated 
material wastes.  These containers shall be emptied at regular 
intervals and the contents properly disposed.

Do not allow litter or debris to accumulate anywhere on the job site.  
Pick up and remove trash and debris from the job site everyday.

If practicable, recycle nonhazardous job site waste and excess 
material. If recycling is not practicable, disposal must comply with 
Section 7-1.13, "Disposal of Material Outside the Highway Right of 
Way" of the Standard Specifications.

Furnish enough closed-lid dumpsters of sufficient size to contain 
the solid waste generated by work activities.  When refuse reaches 
the fill line, empty dumpsters.  Dumpsters must be watertight.  Do 
not wash out dumpsters at the job site.  Furnish additional 
containers and more frequent pickup during the demolition phase of 
construction.

Solid waste includes: 
1.    Brick 
2.    Mortar 
3.    Timber 
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4.    Metal scraps 
5.    Sawdust 
6.    Pipe 
7.    Electrical cuttings 
8.    Non-hazardous equipment parts 
9.    Styrofoam and other packaging materials 
10.  Vegetative material and plant containers from highway planting 
11.  Litter and smoking material, including litter generated randomly 

by the public 
12.  Other trash and debris 

Furnish and use trash receptacles in the job site yard, field trailers, 
and locations where workers gather for lunch and breaks. 

Hazardous Waste 
Implement best management practices to avoid the release of 
pollutants associated with pavement and grinding operations into 
waterbodies.  Act appropriately to prevent, contain, and clean up 
hazardous material spills. 

Use hazardous waste management practices if waste is generated 
on the job site from these substances: 

1.    Petroleum products 
2.    Asphalt products 
3.    Concrete curing compound 
4.    Pesticides 
5.    Acids 
6.    Paints 
7.    Stains 
8.    Solvents 
9.    Wood preservatives 
10.  Roofing tar 
11.  Road flares 
12.  Lime 
13.  Glues and adhesives 
14.  Materials classified as hazardous by California Code of 

Regulations, Title 22, Division 4.5; or listed  in CFR Title 40, 
Parts 110, 117, 261, or 302 

WPC manager must oversee and enforce hazardous waste 
management practices.  Minimize the production of hazardous 
materials and hazardous waste at the job site.  If damaged, repair 
or replace perimeter controls, containment structures, and covers.

If hazardous material levels are unknown, use a laboratory certified 
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by the Environmental Laboratory Accreditation Program (ELAP) 
under the California Department of Public Health (CDPH) to sample 
and test waste to determine safe methods for storage and disposal. 

Separate potentially hazardous waste from nonhazardous waste at 
the job site.  Hazardous waste must be handled, stored, and 
disposed of under California Code of Regulations, Title 22, Division 
4.5, Section 66262.34; and in CFR Title 49, Parts 261, 262, and 
263.

Store hazardous waste in sealed containers constructed and 
labeled with the contents and date accumulated under California 
Code of Regulations, Title 22, Division 4.5; and in CFR Title 49, 
Parts 172, 173, 178, and 179.  Keep hazardous waste containers in 
temporary containment facilities under "Material Storage" of these 
Special Provisions.   

Furnish containers with adequate storage volume at convenient 
locations for hazardous waste collection.  Do not overfill hazardous 
waste containers.  Do not mix hazardous wastes.  Do not allow 
potentially hazardous waste to accumulate on the ground.  Store 
containers of dry waste that are not watertight on pallets.  Store 
hazardous waste away from storm drains, watercourses, moving 
vehicles, and equipment. 

Clean water based or oil based paint from brushes or equipment 
within a contained area and in a way that does not contaminate 
soil, watercourses, or storm drain systems.  Handle and dispose of 
these as hazardous waste: paints, thinners, solvents, residues, and 
sludges that cannot be recycled or reused.  When thoroughly dry, 
dispose of these as solid waste: dry, latex paint and paint cans, 
used brushes, rags, absorbent materials, and drop cloths. 

Dispose of hazardous waste within 90 days of being generated.  
Use a licensed hazardous waste transporter to take hazardous 
waste to a Class I Disposal Site.  Submit a copy of uniform 
hazardous waste manifest forms within 24 hours of transporting 
hazardous waste. 

WPC manager must inspect these daily: 
1.  Storage areas for hazardous materials and wastes 
2.  Hazardous waste disposal and transporting activities 
3.  Hazardous material delivery and storage activities 

Contaminated Soil 
Identify contaminated soil from spills or leaks by noticing 
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discoloration, odors, or differences in soil properties.  Soil with 
evidence of contamination must be sampled and tested by a 
laboratory certified by ELAP. If levels of contamination are found to 
be hazardous, handle and dispose of the soil as hazardous waste. 

Prevent the flow of water, including ground water, from mixing with 
contaminated soil by using one or a combination of these 
measures:
1.  Berms 
2.  Cofferdams 
3.  Grout curtains 
4.  Freeze walls 
5.  Concrete seal course 

If water mixes with contaminated soil and becomes contaminated, 
sample and test the water using a laboratory certified by ELAP.  If 
levels of contamination are found to be hazardous, handle and 
dispose of the water as hazardous waste. 

Concrete Waste 

Use practices to prevent the discharge of portland cement 
concrete, AC, or HMA waste into storm drain systems or 
watercourses.

Collect and dispose of portland cement concrete, AC, or HMA 
waste at locations where: 
1. Concrete material, including grout, is used 
2. Concrete dust and debris result from demolition 
3. Sawcutting, coring, grinding, grooving, or hydro-concrete 

demolition of portland cement concrete, AC, or HMA creates a 
residue or slurry 

4. Concrete truck or other concrete-coated equipment is cleaned 
at the job site 

Sanitary and Septic Waste 
Do not bury or discharge wastewater from sanitary or septic 
systems within County right of way.  WPC manager must inspect 
sanitary or septic waste storage and monitor disposal procedures at 
least weekly.  Sanitary facilities that discharge to the sanitary sewer 
system must be properly connected and free from leaks.  Place 
sanitary facilities at least 50 feet away from storm drains, 
watercourse, and flow lines. 

Obtain written approval from local health agency, city, county, and 
sewer district before discharging from a sanitary or septic system 
directly into a sanitary sewer system, and submit a copy to the 
Engineer. Comply with local health agency provisions while using 
an on-site disposal system. 
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Liquid Waste 
Use practices to prevent job site liquid waste from entering storm 
drain systems or watercourses.  Liquid wastes include the 
following:
1.  Drilling slurries or fluids 
2.  Grease-free or oil-free wastewater or rinse water 
3.  Dredgings, including liquid waste from drainage system cleaning 
4.  Liquid waste running off a surface including wash or rinse water 
5.  Other non-storm water liquids not covered by separate permits 

Hold liquid waste in structurally sound, leak proof containers such 
as:
1.  Roll-off bins 
2.  Portable tanks 

Liquid waste containers must be of sufficient quantity and volume to 
prevent overflow, spills and leaks. 

Store containers: 
1.  At least 50 feet from moving vehicles and equipment 
2.  If within the floodplain, at least 100 feet from concentrated flows 

of storm water, drainage courses, watercourses, or storm drain 
inlets unless approved 

3.  If outside the floodplain, at least 50 feet from concentrated flows 
of storm water, drainage courses, watercourses, or storm drain 
inlets unless approved 

Remove and dispose of deposited solids from sediment traps under 
"Solid Waste" unless the Engineer authorizes another method. 

Liquid waste may require testing to determine hazardous material 
content before disposal. 

Drilling fluids and residue must be disposed of outside the highway 
right of way.
If an approved location is available within the job site, fluids and 
residue exempt under California Code of Regulations, Title 23, 
Section 2511(g) may be dried by evaporation in a leak proof 
container.  Dispose of remaining solid waste under "Solid Waste" of 
these Special Provisions.   

Non-Storm Water Management 

Water Control and Conservation 
Manage water used for work activities to prevent erosion or 
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discharge of pollutants into storm drain systems or watercourses.  
Obtain approval before washing anything on the job site with water 
that could discharge into a storm drain system or watercourse.  
Report discharges immediately. 

If water is used at the job site, implement water conservation 
practices.  Inspect irrigation areas.  Adjust watering schedules to 
prevent erosion, excess watering, or runoff.  Shut off water source 
to broken lines, sprinklers, or valves, and repair breaks within 24 
hours.  If possible, reuse water from waterline flushing for 
landscape irrigation.  Sweep and vacuum paved areas: do not 
wash with water. 

Direct job site water runoff, including water from water line repair, to 
areas where it can infiltrate into the ground and not enter storm 
drain systems or watercourses.  Do not allow spilled water to 
escape water truck filling areas.  If possible, direct water from off-
site sources around the job site.  Minimize the contact of off-site 
water with job site water. 

Illegal Connection and Discharge Detection and Reporting 
Inspect the job site and the site perimeter before starting work for 
evidence of illegal connections, discharges, or dumping.  After 
starting work, inspect the job site and perimeter on a daily 
schedule.  When illegal connections, discharges, or dumping are 
discovered, notify the Engineer immediately.  Take no further action 
unless ordered by the Engineer.  Assume unlabeled or 
unidentifiable material is hazardous. 

Look for the following evidence of illegal connections, discharges, 
or dumping: 
1. Debris or trash piles 
2. Staining or discoloration on pavement or soils 
3. Pungent odors coming from drainage systems 
4. Discoloration or oily sheen on water 
5. Stains or residue in ditches, channels or drain boxes 
6. Abnormal water flow during dry weather 
7. Excessive sediment deposits 
8. Nonstandard drainage junction structures 
9. Broken concrete or other disturbances near junction structures 

Vehicles and Equipment Cleaning 
Limit vehicle and equipment cleaning or washing at the job site 
except what is necessary to control vehicle tracking or hazardous 
waste.  Notify the Engineer before cleaning vehicles and equipment 
at the job site with soap, solvents, or steam.  Contain and recycle or 
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dispose of resulting waste under "Liquid Waste" or "Hazardous 
Waste" of these Special Provisions, whichever is applicable.  Do 
not use diesel to clean vehicles or equipment, and minimize the use 
of solvents. 
Clean or wash vehicles and equipment in a structure equipped with 
disposal facilities.  If using a structure is not possible, vehicles and 
equipment must be cleaned or washed in an outside area: 
1.  Paved with AC, HMA, or portland cement concrete 
2.  Surrounded by a containment berm 
3.  Equipped with a sump to collect and dispose of wash water 
4. If within the floodplain, located at least 100 feet from 

concentrated flows of storm water, drainage courses, 
watercourses, or storm drain inlets unless approved 

5. If outside the floodplain, located at least 50 feet from 
concentrated flows of storm water, drainage courses, 
watercourses, or storm drain inlets unless approved 

When washing vehicles or equipment with water, use as little water 
as possible.  Hoses must be equipped with a positive shutoff valve 

Discharge liquid from wash racks to a recycle system or to another 
approved system.  Remove liquids and sediment as necessary. 

WPC manger must inspect vehicle and equipment cleaning 
facilities:
1.  Daily when vehicle and equipment cleaning occurs daily 
2.  Weekly when vehicle and equipment cleaning does not occur 

daily

Vehicle and Equipment Fueling and Maintenance 
Fuel and maintain equipment in an appropriate staging area at least 
75 feet from the stream channels and banks, or fuel within an area 
protected by secondary containment.  Stationary equipment such 
as motors, pumps, generators, compressors, and welders located 
within or adjacent to the stream shall be positioned over drip-pans. 

On a daily basis, check and maintain all equipment and vehicles 
that would be operated within the identified work area to ensure 
proper operation and avoid potential leaks or spills. 

Equipment and vehicles shall be kept out of areas identified as 
wetlands and waters of the United States. 

Servicing and fueling of vehicles shall be accomplished with the 
use of the following best management practices: 
a. Servicing and fueling shall take place as far as practical from 
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the creek.  When fueling, tanks shall not be “topped off.” 
b. A secondary containment, such as a drain pan or drain cloth, 

shall be used when fueling to catch spills or leaks. 
c. Fueling and servicing shall be done only in designated 

areas.
d. Employees and subcontractors shall be trained in proper 

fueling, servicing, and clean-up procedures. 
e. All fluid spills shall be reported immediately. 
f. Storage of hazardous materials shall be as far as practical 

from the creek. 
g. A contingency plan for possible leaks and spills of hazardous 

materials into the creek shall be developed and implemented 
as appropriate. 

If vehicle and equipment fueling and maintenance must be done on 
the job site, areas for these activities shall be approved by the 
Engineer and must be: 
1.  On level ground 
2.  Protected from stormwater run-on 
3.  If within the floodplain, located at least 100 feet from 

concentrated flows of storm water, drainage courses, 
watercourses, or storm drain inlets unless approved 

4.  If outside the floodplain, located at least 50 feet from 
concentrated flows of storm water, drainage courses, 
watercourses, or storm drain inlets unless approved 

Use containment berms or dikes around the fueling and 
maintenance area.  Keep adequate quantities of absorbent spill 
cleanup material and spill kits in the fueling and maintenance area 
and on fueling trucks.  Dispose of spill cleanup material and kits 
immediately after use.  Use drip pans or absorbent pads during 
fueling or maintenance. 

Fueling or maintenance activities must not be left unattended.  
Fueling nozzles must be equipped with an automatic shutoff 
control.  Vapor recovery fueling nozzles must be used where 
required by the Air Quality Management District.  When not in use, 
nozzles must be secured upright.  Do not top-off fuel tanks. 

Recycle or properly dispose of used batteries and tires.

WPC manager must inspect vehicle and equipment maintenance 
and fueling areas: 
1.  Daily when vehicle and equipment maintenance and fueling 

occurs daily 
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2.  Weekly when vehicle and equipment maintenance and fueling 
does not occur daily 

WPC manager must inspect vehicles and equipment at the job site 
for leaks and spills on a daily schedule.  Operators must inspect 
vehicles and equipment each day of use. 

If leaks cannot be repaired immediately, remove the vehicle or 
equipment from the job site. 

Material and Equipment Used Over Water 
Place drip pans and absorbent pads under vehicles or equipment 
used over water.  Keep an adequate supply of spill cleanup 
material with the vehicle or equipment.  If the vehicle or equipment 
will be idle for more than one hour, place drip pans or plastic 
sheeting under vehicles or equipment on docks, barges, or other 
surfaces over water. Furnish watertight curbs or toe boards on 
barges, platforms, docks, or other surfaces over water to contain 
material, debris, and tools.  Secure material to prevent spills or 
discharge into water due to wind. 

Structure Removal Over or Adjacent to Water 
Do not allow demolished material to enter storm water systems or 
watercourses.  Use approved covers and platforms to collect 
debris.  Use attachments on equipment to catch debris on small 
demolition activities.  Empty debris catching devices daily and 
handle debris under "Waste Management" of these Special 
Provisions.   

WPC manager must inspect demolition sites within 50 feet of storm 
water systems or watercourses daily. 

Paving, Sealing, Sawcutting, and Grinding Activities 

Prevent these materials from entering storm drain systems or water 
courses:
1. Cementitious material 
2. Asphaltic material 
3. Aggregate or screenings 
4. Grinding or sawcutting residue 
5. Pavement chunks 
6. Shoulder backing 
7. Methacrylate 

Cover drainage inlets and use linear sediment barriers to protect 
downhill watercourses until paving, sealing, sawcutting, or grinding 
activities are completed and excess material has been removed.
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Cover drainage inlets and manholes during the application of seal 
coat, tack coat, slurry seal, or fog seal. 

During the rainy season or when precipitation is predicted, limit 
paving, sawcutting, and grinding to places where runoff can be 
captured.

Do not start seal coat, tack coat, slurry seal, or fog seal activities 
when precipitation is predicted during application or curing period.
Do not excavate material from existing roadways during 
precipitation.

Use a vacuum to remove slurry from sawcutting activities 
immediately after slurry is produced.  Do not allow slurry to run onto 
lanes open to public traffic or off the pavement. 

Collect residue from portland cement concrete grinding activities 
with a vacuum attachment on the grinding machine.  Do not leave 
residue on pavement or allow residue to flow across pavement. 

If approved, material excavated from existing roadways may be 
stockpiled under "Stockpile Management" of these special 
provisions. 

Do not coat asphalt trucks and equipment with substances that 
contain soap, foaming agents, or toxic chemicals. 

When paving equipment is not in use, park over drip pans or plastic 
sheeting with absorbent material to catch drips. 

Dewatering 
Dewatering consists of discharging accumulated storm water, 
ground water, or surface water from excavations or temporary 
containment facilities.  Removal of water shall conform to the 
provisions in Section 19-3.04, “Water Control and Foundation 
Treatment,” of the Standard Specifications.  

Water from the excavation, if any, will be pumped to upland 
nonnative grassland where it will be filtered and contained to 
ensure that no silt-laden water enters the creek. Infiltrating 
groundwater removed from excavations shall be pumped to a 
temporary sediment basin before discharging back into the creek 
channel.  The temporary sediment basin may be constructed of hay 
bales bound together by baling wire and an impermeable base, or 
by other means equally as effective and with prior approval from 
CDFG. Water from the temporary sediment basin shall be 



10-24

discharged in a manner as to not cause erosion of the creek bed. 

Before removal of water, the Contractor shall submit a Dewatering 
and Discharge Plan to the Engineer in conformance with these 
Special Provisions.   
1. At least 10 days before starting dewatering, submit a 

Dewatering and Discharge Plan under Section 5-1.02, "Plans 
and Working Drawings," and Section 7-1.01G "Water Pollution" 
of the Standard Specifications.  Dewatering and Discharge Plan 
must include: 
1.1.  Title sheet and table of contents 
1.2   Description of dewatering and discharge activities detailing 
locations, quantity of water, equipment, and discharge point 
1.3.  Estimated schedule for dewatering and discharge (start 
and end dates, intermittent or     continuous) 
1.4.   Discharge alternatives such as dust control or percolation 
1.5.   Visual monitoring procedures with inspection log 

2. Conduct dewatering activities under the Field Guide for 
Construction Dewatering. 

3. Ensure that dewatering discharge does not cause erosion, 
scour, or sedimentary deposits that impact natural bedding 
materials.

4. Discharge water within project limits. If water cannot be 
discharged within project limits due to site constraints, dispose 
of it in the same way specified for material in Section 7-1.13, 
"Disposal of Material Outside the Highway Right of Way" of the 
Standard Specifications. 

5. Do not discharge storm water or non-storm water that has an 
odor, discoloration other than sediment, an oily sheen, or foam 
on the surface. Notify the Engineer immediately upon 
discovering any of those conditions. 

6. WPC manager must inspect dewatering activities: 
6.1.   Daily when dewatering work occurs daily 
6.2.   Weekly when dewatering work does not occur daily 

Payment for construction site management shall be considered as 
included in the contract lump sum price paid for “WATER 
POLLUTION CONTROL” and no additional compensation will be 
allowed therefor. 

10-1.04 Trench Safety:  Attention is directed to Section 7-1.01E, “Trench 
Safety” of the Standard Specifications and these Special 
Provisions. 

Excavation safety shall conform to Section 5-1.02A, “Excavation 
Safety Plans” of the Standard Specifications.  All excavations shall 
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be performed, protected and supported as required for safety and 
in the manner set forth in the operation rules, orders, and 
regulations prescribed by the Division of Occupational Safety and 
Health of the State of California and any other applicable safety 
regulations. 

Barriers shall be placed at each end of all excavations and at such 
places along excavations to warn all pedestrian and vehicular traffic 
of such excavations.   

Additionally, all work performed under this contract shall conform to 
the requirements of either the State of California Construction 
Safety Orders or the Federal Safety Codes, whichever is more 
stringent.

Contractor shall submit a detailed plan in advance of any trench 
excavation work as part of this contract showing the design of 
shoring, bracing, sloping, or other provisions for worker protection 
from the potential hazard of caving ground resulting from 
excavation over five (5) feet in depth.  The detailed plan must be 
prepared by a registered civil engineer or structural engineer if the 
design varies from the shoring system standards required by the 
Construction Safety Orders. 

The lump sum price paid for “SHEETING, SHORING, AND 
BRACING” shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals for providing sheeting, 
shoring, and/or bracing of open cut excavations, including 
conformance with applicable safety orders and preparing and 
submitting shoring designs as specified in the Standard 
Specifications and these Standard Provisions. 

10-1.05 Preservation of Property:  Attention is directed to Sections 7-1.11 
“Preservation of Property,” 7-1.12 “Responsibility for Damage,” and 
Section 8-1.10 “Utility and Non-Highway Facilities” of the Standard 
Specifications.  Existing highway and adjacent property, utility and 
non-highway facilities, trees and plants that are not designated to 
be removed, shall be fully protected from damage at the 
Contractor’s expense. 

Full compensation for preservation of property, responsibility for 
damage, utility and non-highway facilities, provisions of public 
convenience, and public safety, and for conforming to the 
provisions of the Standard Specifications, the project Plans and 
these Special Provisions, and the requirements of the Engineer 
shall be considered as included in the prices paid for the various 



10-26

items of work involved and no additional compensation will be 
allowed therefor. 

10-1.06 Maintaining Traffic:  Attention is directed to the provisions of 
Section 7-1.08, “Public Convenience,” Section 7-1.09, “Public 
Safety,” and Section 12, “Construction Area Traffic Control 
Devices,” of the Standard Specifications and these Special 
Provisions. 

Public two-way traffic shall be permitted to pass through the 
construction zone at all times.  During the times when men or 
equipment are actually working, a minimum of two 10-foot wide 
lanes with flagging shall be provided for public traffic.  At all other 
times, a minimum of two 10-foot wide lanes which are reasonably 
smooth and satisfactory for public two-way traffic shall be provided 
and maintained by the Contractor irrespective of the state of 
construction.  Adequate sight distance for vehicles exiting 
driveways shall be maintained.  In addition, the Contractor shall 
backfill and compact the excavated shoulder to match the edge of 
remaining pavement on a 4:1 slope to provide a temporary 
shoulder.  Attention is directed to Section 10-1.13, “Traffic Control 
System For Lane Closures,” of these Special Provisions regarding 
traffic handling and temporary traffic delineation. 

The Contractor shall conduct operations in such a manner to  
ensure access of abutting residences along the project site are not 
obstructed.  Care shall be taken by the Contractor so that materials 
or equipment placed or parked within the County road right of way 
will not block access to any residence or business.

The Contractor, pursuant to Section 22651-M of the California 
Vehicle Code, shall be responsible for notifying and making 
arrangements with owners of vehicles required to be removed from 
the work area. 

The full width of the traveled way shall be open for use by public 
traffic on Saturdays, Sundays, designated legal holidays, and when 
construction operations are not actively in progress on working 
days.

Unless approved in advance by the Engineer, the Contractor shall 
not perform construction operations before 7:00 AM or after 5:00 
PM on any day. 

To accommodate excavation work, steel plate bridging may be 
necessary.  Excavated areas within the roadway shall be covered 
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with steel plate bridging or shall be backfilled and temporarily patch 
at the end of each work day and prior to opening for traffic. 

Temporary Pavement Patching 
The temporary patching shall be kept in a smooth, firm, dust-free 
condition for the safe use of the public until the final surface 
patching is completed.  Patch material shall be cold mix asphalt at 
least 3-inches thick. 

Steel Plate Bridging 
When backfilling operations of an excavation in the traveled way, 
whether transverse or longitudinal, cannot be properly completed 
within a work day, steel plate bridging with a non-skid surface and 
shoring (see Trench Safety) shall be required to preserve 
unobstructed traffic flow.  In such cases, the following conditions 
shall apply: 
a. Steel plates used for bridging must extend a minimum of 12” 

beyond the edges of the trench. 
b. Steel plate bridging shall be installed to operate with minimum 

noise.
c. The trench shall be adequately shored to support the bridging 

and traffic loads. 
d. Temporary paving with cold asphalt concrete shall be used to 

feather the edges of the plates. 
e. Bridging shall be secured against displacement by using 

adjustable cleats shims, or other devices. 
f. Approach plate(s) and ending plate (if longitudinal placement) 

shall be attached to the roadway by a minimum of 2 dowels pre-
drilled into the corners of the plate and drilled 2” into the 
pavement.  Subsequent plates are butted to each other.  Fine 
graded asphalt concrete shall be compacted to form ramps, 
maximum slope 8.5% with a minimum 12” taper to cover all 
edges of the steel plates.  When steel plates are removed, the 
dowel holes in the pavement shall be backfilled with either 
graded fines of asphalt concrete mix, concrete slurry or 
equivalent slurry that is satisfactory to the Caltrans’ 
representative.

g. The contractor shall maintain the steel plates, shoring, asphalt 
concrete ramps, and ensure that they meet minimum 
specifications.

h. Unless specifically noted in the Special Provisions, or approved 
by the Engineer, use of steel plate bridging shall not exceed 4 
consecutive working days in any given week. 

The following table shows the required minimal thickness of steel 
plate bridging required for a given trench width (A-36 grade steel, 
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designed for HS20-44 truck loading per Caltrans Bridge Design 
Specifications Manual). 

Trench Width Minimum Steel Plate 
Thickness (inches) 

10” ½ 
1’ – 11” ¾ 
2’ – 7” 7/8 
3’ – 5” 1 
5’ – 3” 1 – ¼ 

Note:  For spans greater than 5’ – 3”, a structural design by a 
registered civil engineer shall be prepared and submitted to the 
Engineer for review and approval. 

All steel plates within the right of way whether used in or out of the 
traveled way shall be without deformation.  Inspectors can 
determine the trueness of steel plates by using a straight edge and 
should reject any plate that is permanently deformed. 

All steel plates used in the traveled portion of the highway shall 
have a surface that was manufactured with a nominal Coefficient of 
Friction (COF) of 0.35 as determined by California Test Method 
342.

A Rough Road sign (W8-8) with black lettering on an orange 
background may be used in advance of steel plate bridging.  This 
sign is used along with any other required construction signing. 

Full compensation for providing pedestrian access facilities, and for 
conforming to the requirements of this section, shall be considered 
as included in the prices paid for the various items of work involved 
and no additional compensation will be allowed therefor. 

10-1.07 Obstructions:  Attention is directed to Section 8-1.10, “Utility and 
Non-Highway Facilities,” and Section 15, “Existing Highway 
Facilities,” of the Standard Specifications and these Special 
Provisions. 

The following utility companies are known to have existing facilities 
and/or services within the project limits: 

Company Name  Contact  Phone Number
PG&E    Claire Mastin  805-546-3887  
NCSD    Peter Sevcik  805-929-1133 
The Gas Company  Clark Talbert  805-681-7933 
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Charter Communications Bruce Jensen 805-783-4950 
Verizon   Bryan Davis  805-925-0057 

to ensure that all existing utilities are protected in place.  The 
Contractor shall notify the Engineer immediately if any conflicts with 
existing utilities are identified during the course of the work of the 
project.

10-1.08 Material Deposited at Job Site:  The Contractor shall provide load 
slips to the Engineer at the point of delivery for all materials 
deposited at the job site for payment purposes. 

10-1.09 Encountering Cultural Resources:  In the event archaeological 
resources are unearthed or discovered during any construction 
activities, the following standards apply: 

In the event archaeological resources are found to include human 
remains, or in any other case where human remains are discovered 
during construction, the County Coroner is to be notified in addition 
to the Planning Department, so that proper disposition may be 
accomplished in accordance with state and federal law. 

10-1.10 Construction Area Signs:  Construction area signs for temporary 
control shall be furnished, installed, maintained, and removed when 
no longer required in conformance with the provisions in Section 
12, “Construction Area Traffic Control Devices,” of the Standard 
Specifications and these Special Provisions.  The locations for 
construction area signs are shown on sheet T-3A of the Plans, and 
actual locations shall be as directed by the Engineer. 

Attention is directed to the provisions in “Prequalified and Tested 
Signing and Delineation Materials” of these Special Provisions.  
Type II retroreflective sheeting shall not be used on construction 
area sign panels.  Type III, IV, VII, VIII, or IX retroreflective sheeting 
shall be used for stationary mounted construction area sign panels. 

Orange background on construction area signs shall be fluorescent 
orange.

Repair to construction area sign panels will not be allowed, except 
when approved by the Engineer.  At the nighttime under vehicular 
headlight illumination, sign panels that exhibit irregular luminance, 
shadowing or dark blotches shall be immediately replaced at the 
Contractor’s expense. 

The Contractor shall notify the appropriate regional notification 
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center for operators of subsurface installations at least 2 business 
days, but not more than 14 days, prior to commencing excavation 
for construction area sign posts.  The regional notification centers 
include, but not limited to, the following: 

Excavations required to install construction area signs shall be 
performed by hand methods without the use of power equipment, 
except the power equipment may be used if it is determined there 
are no utility facilities in the area of the proposed post holes.  The 
post hole diameter, if backfilled with Portland cement concrete, 
shall be at least 4 inches greater than the longer dimension of the 
post cross section. 

Construction area signs placed within 15 feet from the edge of the 
travel way shall be mounted on stationary mounted sign supports 
as specified in “Construction Area Traffic Control Devices” of these 
Special Provisions. 

The Contractor shall maintain accurate information on construction 
area signs.  Signs that are no longer required shall be immediately 
covered or removed.  Signs that convey inaccurate information 
shall be immediately replaced or the information shall be corrected.  
Covers shall be replaced when they no longer cover the signs 
properly.  The Contractor shall immediately restore to the original 
position and location any sign that is displaced or overturned, from 
any cause, during the progress of work. 

“CONSTRUCTION AREA SIGNS” will be paid for on a lump sum 
basis in the manner specified in Section 12-4.01 of the Standard 
Specifications.

10-1.11 Construction Area Traffic Control Devices:  Flagging, signs, and 
temporary traffic control devices furnished, installed, maintained, 
and removed when no longer required shall conform to the 
provisions in Section 12, “Construction Area Traffic Control 
Devices,” of the Standard Specifications and these Special 
Provisions. 

Category 1 temporary traffic control devices are defined as small 
and lightweight (less than 100 pounds) devices.  These devices 
shall be certified as crashworthy by crash testing, crash testing of 
similar devices, or years of demonstrable safe performance.  
Category 1 temporary traffic control devices include traffic cones, 
plastic drums, portable delineators, and channelizers.  If requested 
by the Engineer, the Contractor shall provide written 
self-certification for crashworthiness of Category 1 temporary traffic 
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control devices at least 5 business days before beginning any work 
using the devices or within 2 business days after the request if the 
devices are already in use.  Self-certification shall be provided by 
the manufacturer or Contractor and shall include the following: 

A. Date, 
B. Federal Aid number (if applicable), 
C. Contract number, district, county, route and post mile of project 

limits,
D. Company name of certifying vendor, street address, city, state 

and zip code, 
E. Printed name, signature and title of certifying person; and 
F. Category 1 temporary traffic control devices that will be used on 

the project. 

The Contractor may obtain a standard form for self-certification 
from the Engineer.  Category 2 temporary traffic control devices are 
defined as small and lightweight (less than 100 pounds) devices 
that are not expected to produce significant vehicular velocity 
change, but may cause potential harm to impacting vehicles.  
Category 2 temporary traffic control devices include barricades and 
portable sign supports.  Category 2 temporary traffic control 
devices shall be on the Federal Highway Administration's (FHWA) 
list of Acceptable Crashworthy Category 2 Hardware for Work 
Zones.  This list is maintained by FHWA and can be located at: 

http://safety.fhwa.dot.gov/roadway_dept/policy_guide/road_hardware/li
sting.cfm?code=workzone 

The Department also maintains this list at: 

http://www.dot.ca.gov/hq/traffops/signtech/signdel/pdf/Category2.pdf

Category 2 temporary traffic control devices that have not received 
FHWA acceptance shall not be used.  Category 2 temporary traffic 
control devices in use that have received FHWA acceptance shall 
be labeled with the FHWA acceptance letter number and the name 
of the manufacturer.  The label shall be readable and permanently 
affixed by the manufacturer.  Category 2 temporary traffic control 
devices without a label shall not be used.  If requested by the 
Engineer, the Contractor shall provide a written list of Category 2 
temporary traffic control devices to be used on the project at least 
5 business days before beginning any work using the devices or 
within 2 business days after the request if the devices are already 
in use. 
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Category 3 temporary traffic control devices consist of temporary 
traffic-handling equipment and devices that weigh 100 pounds or 
more and are expected to produce significant vehicular velocity 
change to impacting vehicles.  Temporary traffic-handling 
equipment and devices include crash cushions, truck-mounted 
attenuators, temporary railing, temporary barrier, and end 
treatments for temporary railing and barrier. 

Type III barricades may be used as sign supports if the barricades 
have been successfully crash tested, meeting the NCHRP Report 
350 criteria, as one unit with a construction area sign attached. 
Category 3 temporary traffic control devices shall be shown on the 
plans or on the Department's Highway Safety Features list.  This list 
is maintained by the Division of Engineering Services and can be 
found at: 

http://www.dot.ca.gov/hq/esc/approved_products_list/ 

Category 3 temporary traffic control devices that are not shown on 
the plans or not listed on the Department's Highway Safety 
Features list shall not be used. 

Full compensation for providing self-certification for 
crashworthiness of Category 1 temporary traffic control devices and 
for providing a list of Category 2 temporary traffic control devices 
used on the project shall be considered as included in the prices 
paid for the various items of work requiring the use of the 
Category 1 or Category 2 temporary traffic control devices and no 
additional compensation will be allowed therefor. 

10-1.12 Traffic Control System for Lane Closures: A traffic control system 
shall consist of closing traffic lanes in conformance with the details 
shown on the plans, the provisions in Section 12, "Construction 
Area Traffic Control Devices," of the Standard Specifications, the 
provisions under "Maintaining Traffic" and "Construction Area 
Signs" of these Special Provisions, and these Special Provisions. 

The provisions in this section will not relieve the Contractor from the 
responsibility to provide additional devices or take measures as 
may be necessary to comply with the provisions in Section 7-1.09, 
"Public Safety," of the Standard Specifications. 

If components in the traffic control system are displaced or cease to 
operate or function as specified, from any cause, during the 
progress of the work, the Contractor shall immediately repair the 
components to the original condition or replace the components 
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and shall restore the components to the original location. 

When lane closures are made for work periods only, at the end of 
each work period, components of the traffic control system, except 
portable delineators placed along open trenches or excavation 
adjacent to the traveled way shall be removed from the traveled 
way and shoulder. If the Contractor so elects, the components may 
be stored at selected central locations designated by the Engineer 
within the limits of the highway right of way. 

One-way traffic shall be controlled through the project in 
conformance with the plan entitled "Traffic Control System for Lane 
Closure on Two Lane Conventional Highways" and these Special 
Provisions. 

The contract lump sum price paid for “TRAFFIC CONTROL 
SYSTEM” shall include full compensation for furnishing all labor 
(except for flagging costs), materials (including signs), tools, 
equipment, and incidentals, and for doing all the work involved in 
placing, removing, storing, maintaining, moving to new locations, 
replacing, and disposing of the components of the traffic control 
system, as specified in the Standard Specifications and these 
Special Provisions, and as directed by the Engineer, and no 
additional compensation will be allowed therefor. Flagging costs will 
be paid for as provided in Section 12-2.02, "Flagging Costs," of the 
Standard Specifications. 

The adjustment provisions in Section 4-1.03, "Changes," of the 
Standard Specifications shall not apply to the item of traffic control 
system. Adjustments in compensation for traffic control system will 
be made only for increased or decreased traffic control system 
required by changes ordered by the Engineer and will be made on 
the basis of the cost of the increased or decreased traffic control 
necessary. The adjustment will be made on a force account basis 
as provided in Section 9-1.03, "Force Account Payment," of the 
Standard Specifications for increased work and estimated on the 
same basis in the case of decreased work. 

Traffic control system required by work which is classed as extra 
work, as provided in Section 4-1.03D of the Standard 
Specifications, will be paid for as a part of the extra work. 

10-1.13 Temporary Railing (Type K):  Temporary Railing (Type K) shall 
conform to the provisions in Section 12-3.08, “Temporary Railing 
(Type K)” of the Standard Specifications. 
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The Contractor shall provide crash cushions at the ends of the 
temporary railing and shall conform to the Array ‘U11’ of the 
Standard Plan A81A, “Crash Cushion, Sand Filled (Unidirectional)”.  
The Contractor may use Cal Trans pre-approved crash cushions. 

The contract price paid per linear foot for “TEMPORARY RAILING 
(TYPE K)”, shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the 
work involved in providing, placing and removing temporary railing 
and crash cushions, regardless of the number of times the railing is 
moved, complete in place, as shown on the plans, as specified in 
the Standard Specifications and these Special Provisions and as 
directed by the Engineer. 

10-1.14 Existing Highway Facilities:  The work performed in connection with 
various existing highway facilities shall conform to the provisions in 
Section 15, “Existing Highway Facilities,” of the Standard 
Specifications and these Special Provisions. 

10-1.14A Remove Fence:  A portion of the existing chain link fence shall be 
removed as shown on the Plans.  Fence removal shall be removed 
and disposed of in accordance with the provisions in Section 15, 
“Existing Highway Facilities,” and Section 7-1.13, “Disposal of 
Material Outside the Highway Right of Way,” of the Standard 
Specifications.

The contract price paid per linear foot for “REMOVE FENCE”, shall 
include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work involved in 
removing fence, complete in place, including disposing fence, and 
material, as shown on the plans, as specified in the Standard 
Specifications and these Special Provisions and as directed by the 
Engineer.

10-1.14B Salvage Metal Beam Guard Railing:  Existing metal beam guard 
railing, where shown on the plans to be removed, shall be removed 
and salvaged of in accordance with the provisions in Section 15, 
“Existing Highway Facilities,” and Section 7-1.13, “Disposal of 
Material Outside the Highway Right of Way,” of the Standard 
Specifications.

Salvaged metal beam guard railing shall be delivered to the 
Department Warehouse at the County of San Luis Obispo Corp. 
Yard, 1395 Kansas Avenue, SLO, CA 93401.  A minimum of 2 
working days notice shall be given prior to delivery by calling the 
Warehouse supervisor Tom Spring at (805) 788-2178. 
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The contract price paid per linear foot for “SALVAGE METAL 
BEAM GUARD RAILING”, shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and 
for doing all the work involved in removing metal beam guard 
railing, complete in place, including removing and salvaging railing, 
removing and disposing existing cable anchor assemblies, terminal 
anchor assemblies, steel foundation tubes, and associated 
materials, as shown on the plans, as specified in the Standard 
Specifications and these Special Provisions and as directed by the 
Engineer.

10-1.14C Remove Asphalt Concrete Dike:  Existing asphalt concrete dike, 
where shown on the plans to be removed and disposed of in 
accordance with the provisions in Section 15, “Existing Highway 
Facilities,” and Section 7-1.13, “Disposal of Material Outside the 
Highway Right of Way,” of the Standard Specifications. 

Prior to removing the dike, the outside edge of the asphalt concrete 
to remain in place shall be cut on a neat line to a minimum depth of 
0.20-foot.

The dike shall be removed in such a manner that the surfacing 
which is to remain in place is not damaged. 

The dike shall be disposed of outside the highway right-of-way in 
conformance with the provisions in Section 7-1.13 of the Standard 
Specifications.

 The contract price paid per linear foot for “REMOVE ASPHALT 
CONCRETE DIKE”, shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals and for doing 
all the work involved in removing and disposing asphalt concrete 
dike, complete in place, as shown on the plans, as specified in the 
Standard Specifications and these Special Provisions and as 
directed by the Engineer. 

10-1.14D Remove 3” Storm Drain Pipe:  The existing 3” storm drain pipe, 
located at the north side of Vista del Rio at station 3+00 and 6+50, 
shall be removed and disposed of in accordance with the provisions 
in Section 15, “Existing Highway Facilities,” and Section 7-1.13, 
“Disposal of Material Outside the Highway Right of Way,” of the 
Standard Specifications. 

Drain pipe removal shall be done in a fashion which permits a 
minimum of one lane of traffic at all times in accordance with these 
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Special Provisions.  Road closures are not permitted. 

The contract price paid per linear foot for “REMOVE 3” STORM 
DRAIN PIPE”, shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all 
the work involved in removing and disposing storm drain pipe, 
complete in place, as shown on the plans, as specified in the 
Standard Specifications and these Special Provisions and as 
directed by the Engineer. 

10-1.14E Remove Existing Asphalt Concrete Surface:  The existing asphalt 
concrete roadway surfacing required to be removed for the 
installation of the street improvements and for the installation of the 
storm drain pipe and inlets shall be saw cut along the line(s) as 
shown on the plans, broken up and removed.  The saw cut shall be 
a neat vertical cut, no less than 0.2-feet in depth.  Care is to be 
taken to protect the surfacing that is to remain in place.   

The contractor shall be responsible for removal and replacement of 
any pavement areas damaged beyond the saw-cut line(s) that have 
been judged by the Engineer to have been damaged by the 
Contractor’s operations. All cost for removal and replacement of 
such damaged pavement shall be the responsibility of the 
Contractor, and is not considered as included in the cost paid for, 
“REMOVE ASPHALT CONCRETE SURFACING”, and no 
additional compensation shall be allowed therefor.

Some of the asphalt concrete surfacing which is required to be 
removed shall remain in place as long as necessary for the 
convenience of handling traffic during construction.  The completion 
of the asphalt concrete surfacing removal shall be scheduled when 
it becomes necessary to do so, as directed by the Engineer. 

All of the asphalt concrete material removed shall be considered as 
excess material and disposed of in accordance with the provisions 
in Section 7-1.13, “Disposal of Material Outside the Highway Right 
of Way,” of the Standard Specifications. 

Portable delineators shall be placed at the edge of the sawcut line 
after pavement has been removed, as directed by the Engineer.

The contract price paid per square foot for “REMOVE ASPHALT 
CONCRETE SURFACING”, shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and 
for doing all the work involving saw cutting, removal and disposal, 
as shown on the plans, as specified in the Standard Specifications 
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and these Special Provisions and as directed by the Engineer. 

10-1.14F Reset Frame and Grate:  This work includes the 8” curb portion of 
the existing storm drain inlet located at the Northwest corner of 
Vista del Rio and Hutton Road. 

After removal of the top portion of the storm drain inlet, a temporary 
steel plate shall be used to cover the inlet to allow vehicles to drive 
over it. 

Adjust frames and grates of existing drainage inlets or other 
facilities to grade under Section 15-2.05, “Reconstruction,” of the 
Standard Specifications and details shown on the plans. 

Adjust frames and grates of existing facilities to grade as shown on 
the plans after completion of paving activities. 

The contract unit price paid for “MODIFY INLET”, shall include full 
compensation for furnishing all labor, materials, tools, equipment, 
and incidentals and for doing all the work involved in removing and 
reconstructing top portion of the existing storm drain inlet, as shown 
on the modified County Standard Drawing D-2, complete in place, 
including saw cutting, placing and removal of temporary steel 
plates, and disposal of all waste material, and all appurtenant work 
and materials, as shown on the plans, as specified in the Standard 
Specifications and these Special Provisions and as directed by the 
Engineer.

10-1.14G Replace P-Marker:  Existing p-marker at the leading end of the 
metal beam guard rail, located at the south corner of Vista del Rio 
and Hutton Road, shall be replaced.  The p-marker diagonal stripe 
shall point away from the traveled way. 

Markers shall conform to the provisions in Section 82, “Markers and 
Delineators,” of the Standard Specifications and these Special 
Provisions. 

Markers on flexible posts shall conform to the provisions in 
Prequalified and Tested Signing and Delineation Materials” of these 
Special Provisions.  Flexible posts shall be made from a flexible 
white plastic which shall resist stiffening with age and shall be free 
of burns, discoloration, contamination, and other objectionable 
marks or defects which affect appearance or serviceability. 

Retroreflective sheeting for metal and flexible target plates shall be 
the retroreflective sheeting designated for channelizers, markers, 
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and delineators conforming to the requirements in ASTM 
Designation:  D 4956-95 and in conformance with the provisions in 
“Prequalified and Tested Signing and Delineation Materials” of 
these Special Provisions. 

The contract unit price paid for “REPLACE P-MARKER”, shall 
include full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work involved in 
replacing the existing p-marker, complete in place, including 
removing, salvaging, installing p-marker, and disposing material, as 
shown on the Plans, as specified in the Standard Specifications 
and these Special Provisions, and as directed by the Engineer. 

10-1.14H Reset Existing Roadside Sign:  Existing roadside signs, at those 
locations shown on the plans to be removed, shall be removed and 
salvaged for reuse and reset. 

Sign panels shown on the plans shall be salvaged or disposed of 
as directed by the Engineer. 

Existing roadside signs shall not be removed until temporary 
construction signs have been installed or until the existing signs are 
no longer required for the direction of public traffic, unless 
otherwise directed by the Engineer. 

Salvaged roadside signs shall be delivered to the Department 
Warehouse at the County of San Luis Obispo Corp. Yard, 1395 
Kansas Avenue, SLO, CA 93401.  A minimum of 2 working days 
notice shall be given prior to delivery by calling the Warehouse 
supervisor Tom Spring at (805) 788-2178. 

The contract unit price paid for “RESET ROADSIDE SIGN (METAL 
POST)”, shall include full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all the 
work involved in resetting roadside sign, complete in place, 
including removing, salvaging, installing salvaged sign and posts, 
and disposing material, as shown on the plans, as specified in the 
Standard Specifications and these Special Provisions and as 
directed by the Engineer. 

10-1.14I Relocate Mailbox:  Existing mailboxes that require repositioning as 
a result of the construction work under this contract shall be 
temporary reset in portable 5-gallon buckets using their existing 
mount or with the new materials required for their final positioning.  
The buckets shall be weighted down by filling around the mount 
inside of the bucket with material approved by the Engineer.  The 
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height of the temporary mount shall be as approved by the 
Engineer.

During construction, the mailboxes shall be moved as necessary to 
clear the way for the contractor’s operations, but at all times, shall 
be accessible for mail delivery.  When ready, the mailboxes shall 
be set in their final position as approved by the Engineer. 

Groups of mailboxes on single or multiple posts shall be removed 
and reset on single portable mounts with no more than two (2) 
mailboxes per post mount.  Newspaper boxes shall be considered 
as an individual mailbox and also conform to the provisions herein. 

The contract unit price paid for, “RELOCATE MAILBOX” shall 
include full compensation for furnishing all labor, materials, tools, 
equipment and incidentals, and for doing all the work involved in 
removing mailboxes, installing mailboxes on the portable mounts, 
moving and setting up the portable mounts as required, and placing 
reset mailboxes in the final position, including all necessary 
concrete, excavation, backfill, hardware and painting as shown on 
the plans, or as specified in the Standard Specifications and these 
Special Provisions and as directed by the Engineer. 

10-1.14J Adjust Water Valve to Grade:  This work includes adjusting existing 
water valve to finish grade. 

Adjust water valve to finish grade in accordance with Section 15-
2.05, “Reconstruction,” of the Standard Specifications and details 
shown on the plans. 

The contract unit price for “ADJUST WATER VALVE TO GRADE” 
includes full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in 
lowering and raising frames and grate to grade, complete in place, 
including concrete and HMA (Type A), as shown on the plans, as 
specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefor. 

10-1.14K Adjust Utility Cover to Grade: This work includes lowering existing 
telephone vault before cold planing than raising telephone vault to 
grade after paving. 

Adjust telephone vault to grade in accordance with Section 15-2.05, 
“Reconstruction,” of the Standard Specifications and details shown 
on the plans. 
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Adjust frames and grates of existing facilities to grade as shown on 
the plans after completion of paving activities. 

The contract unit price for “ADJUST UTILITY COVER TO GRADE” 
includes full compensation for furnishing all labor, materials, tools, 
equipment, and incidentals, and for doing all the work involved in 
lowering and raising frames and grate to grade, complete in place, 
including concrete and HMA (Type A), as shown on the plans, as 
specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer, and no additional 
compensation will be allowed therefor. 

10-1.14L Remove Concrete Curb:  Concrete removal consists of saw cutting, 
breaking up and removal and disposal of existing concrete. 

 Sawcut end of existing concrete curb to provide a 3’ chamfer, as 
shown on the plans, shall be included in the cost of remove 
concrete.  The concrete material removed shall be considered as 
excess material and disposed of in accordance with the provisions 
in Section 7-1.13, “Disposal of Material Outside the Highway Right 
of Way,” of the Standard Specifications.  Care shall be taken to 
preserve concrete that is to remain in place. 

The contract price paid per linear foot for “REMOVE CONCRETE 
CURB” shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and for doing all the 
work involved in removal and disposal of concrete curb as shown 
on the plans, as specified in the Standard Specifications and these 
Special Provisions and as directed by the Engineer. 

10-1.14M Remove Bollard:  The Contractor shall remove and dispose of the 
bollards as shown on the Plans. 

The contract unit price paid for “REMOVE BOLLARD” shall include 
the removal and disposal of the bollards as shown on the Plans, as 
specified in the Standard Specifications and these Special 
Provisions and as directed by the Engineer, and no additional 
compensation will be allowed therefor. 

10-1.15 Clearing and Grubbing:  Clearing and grubbing shall conform to the 
provisions in Section 16, “Clearing and Grubbing,” of the Standard 
Specifications and these Special Provisions. 

Vegetation shall be cleared and grubbed only within in excavation 
and construction areas. 
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Payment for clearing and grubbing of curb ramp, sidewalk and 
driveway areas shall be considered as included in the contract lump 
sum price paid for “CLEARING AND GRUBBING” as shown on the 
Plans, specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer. 

10-1.16 Earthwork:  Earthwork shall conform to the provisions in Section 19, 
“Earthwork,” of the Standard Specifications and these Special 
Provisions. 

Earthwork shall conform to the provisions in the Geotechnical 
Engineering report titled “Soils Engineering Report Vista del Rio 
Road Repair, Vista del Rio Road at Hutton Road, Nipomo, 
California”, dated February 10th, 2011, by Earth Systems Pacific. 

Import borrow material is not expected for this project, but if excess 
material can be found onsite if needed, as directed by the Engineer. 

Vertical cuts within 10 feet of the existing traveled way shall not be 
left open to traffic. Material shall be placed to the level of the 
elevation of the top of existing pavement and tapered at a slope of 
4:1 (horizontal: vertical) or flatter to the bottom of the excavation.  
Treated base shall not be used for the taper. During excavation 
operations, native material may be used for this purpose, however, 
once the placing of the structural section commences, structural 
material shall be used.   

Full compensation for placing the material on a 4:1 (horizontal : 
vertical) slope, regardless of the number of times it is required, and 
subsequent removing or reshaping of the material to the lines and 
grades shown on the plans shall be considered as included in the 
prices paid for the various items of work and no additional 
compensation will be allowed therefor.

The contract item price paid per cubic yard for, “ROADWAY 
EXCAVATION” shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals, and for doing all 
the work involved in roadway excavation removing and 
recompacting existing base and subgrade material, as shown on 
the plans, or as specified in the Standard Specifications and these 
Special Provisions and as directed by the Engineer. 

10-1.17 Erosion Control (Type D):  Type D erosion control shall conform to 
the provisions in Section 20, “Erosion Control and Highway 
Planting,” of the Standard Specifications and these Special 
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Provisions. 

In addition to areas of disturbance during construction, the 
Contractor shall apply erosion control to areas between the curb 
and concrete sidewalks. 

The work shall consist of hydro-seeding erosion control material 
consisting of a mixture of stabilizing emulsion, fiber, seed, 
commercial fertilizer and water to embankment slopes and 
excavation slopes.   

Seed shall consist of the following: 
 Bromus hordeaceus (Blando Brome) 
 Trifolium hirtum, Hykon (Hykon Rose Clover) 
 Vulpia myuros var. hirsute (Zorro Annual Fescue) 

The erosion control materials shall be mixed and applied in the 
following approximate proportions: 

Material Per Acre (slope measurement) 
Fiber 1,500 pounds 
Seed 36 pounds 
Commercial Fertilizer 400 pounds 
Water  As need for application 
Stabilizing emulsion As recommended by the 

manufacturer

Additionally, all work performed under this contract shall conform to 
the requirements of either the State of California Construction 
Safety Orders, or the Federal Safety Codes, whichever is more 
stringent.

The contract item price paid per square yard for “EROSION 
CONTROL (TYPE D)” shall include full compensation for furnishing 
all labor, seed, fertilizer, water, other materials, tools, equipment 
and incidentals, and for doing all the work involved in “EROSION 
CONTROL (TYPE D)” complete in place as shown on the Plans, as 
specified in the Standard Specifications and these Special 
Provisions and as directed by the Engineer. 

10-1.18 Class 2 Aggregate Base:  Aggregate base shall be Class 2 and 
shall conform to the provisions in Section 26, “Aggregate Bases,” of 
the Standard Specifications. 

Pavement sections are based upon the minimum Resistance (R-
value = 78) of the Class 2 aggregate base per Section 26-1.02A.  If 
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the results of the Resistance test do no meet the minimum 
requirements specified for “Contract Compliance,” the aggregate 
base shall be removed and shall not be accepted for this contract.
The finish surface elevations of the pavement shall not be altered to 
compensate for any substandard base material. 

The Contractor shall construct temporary Class 2 Aggregate Base 
road priory to installation of temporary railing (K-rail).  The 
Contractor shall after reconstruction of Vista del Rio remove the 
temporary Class 2 Aggregate Base road. 

The contract price paid per cubic yard for “CLASS 2 AGGREGATE 
BASE,” shall include full compensation for furnishing all labor, 
materials, tools, equipment and incidentals, and for doing all the 
work involved in to install and construct “CLASS 2 AGGREGATE 
BASE”,  The work involved includes the material used in the 
temporary road along Vista del Rio. 

10-1.19 Minor Hot Mix Asphalt:  This work includes producing hot mix 
asphalt (HMA) at a central mixing plant and placing it as specified. 

For minor HMA: 

1. Do not submit a job mix formula. 
2. Choose the 3/8-inch or 1/2-inch HMA Type A aggregate 

gradation under Section 39-1.02E, "Aggregate," of the Standard 
Specifications.

3. Minimum asphalt binder content must be 6.8 percent for 3/8-
inch aggregate gradation and 6.0 percent for 1/2-inch aggregate 
gradation.

4. Choose asphalt binder Grade PG 64-10, PG 64-16, or PG 70-10 
under Section 92, "Asphalts," of the Standard Specifications. 

If you request and the Engineer authorizes, you may reduce the 
minimum asphalt binder content. 
Tack coat must comply with Section 39, "Hot Mix Asphalt," of the 
Standard Specifications. 

Spread and compact minor HMA by methods that produce an HMA 
surfacing:

1. Textured uniformly 
2. Compacted firmly 
3. Without depressions, humps, and irregularities 

Using a self-propelled spreader, spread minor HMA ready for 
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compacting without further shaping. 

Compact minor HMA with a vibratory roller providing a minimum of 
7,000 pounds centrifugal force.  With the vibrator on, compact at 
least 3 complete coverage over each layer, overlapping to prevent 
displacement.  The speed of the vibratory roller in miles per hour 
must not exceed the vibrations per minute divided by 1,000.  If the 
HMA layer thickness is less than 0.08 foot, turn the vibrator off.
Complete the first coverage before the mixture's temperature drops 
below 250 °F. 

Minor HMA finished surface must be: 

1. Textured uniformly 
2. Compacted firmly 
3. Without depressions, humps, and irregularities 
4. Compliant with the 12-foot straightedge specifications in Section 

39-1.12, "Smoothness," of the Standard Specifications 

The contract item price per ton for, “MINOR HOT MIX ASPHALT” 
shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidentals, and for doing all the work involved 
in minor hot mix asphalt, complete in place, including tack coat, as 
shown on the plans, or as specified in the Standard Specifications 
and these Special Provisions and as directed by the Engineer. 

10-1.20 Place Hot Mix Asphalt (Miscellaneous Area):  This work includes 
producing hot mix asphalt (HMA) and placing it on miscellaneous 
areas.  Comply with Section 39, “Hot Mix Asphalt,” of the Standard 
Specifications.

Place Hot Mix Asphalt (Miscellaneous Area) is limited to driveway 
conforms, and 4’ wide Hot Mix Asphalt pathway, as shown on the 
plans or specified in these Special Provisions. 

“PLACE HOT MIX ASPHALT (MISCELLANEOUS AREAS)” will be 
measured and paid for by the square yard (measured as the in-
place compacted area) in the manner specified in Section 39, “Hot 
Mix Asphalt,” of the Standard Specifications, in addition to the price 
paid for material involved under the contract price per ton for 
“MINOR HOT MIX ASPHALT” 

Full compensation for tack coat for miscellaneous areas is 
considered as included in the contract price paid per ton for the hot 
mix asphalt used in miscellaneous areas and no separate payment 
will be made therefor. 
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10-1.21 Place Hot Mix Asphalt Dike:  Hot Mix Asphalt shall be Type “A” and 
conform to the provisions in Section 39, “Hot Mix Asphalt,” of the 
Standard Specifications and these Special Provisions. 

Aggregate grading requirements shall be 3/8” maximum.  Lime 
shall not be added to the hot mix asphalt mix or mineral aggregate 
unless permitted by the Engineer.  The viscosity grade of the 
paving asphalt shall be PG 70-10. 

Asphalt concrete dike shall be paid for at the contract price per 
linear foot (measured horizontally)  for “PLACE ASPHALT 
CONCRETE DIKE (TYPE A),” in addition to the price paid for 
material involved under the contract unit price per ton for “MINOR 
HOT MIX ASPHALT.” 

10-1.22 Install Roadside Sign:  This work consists of installing two W31 and 
two N2 signs, per County Standard Drawing M-2.  The signs shall 
be installed on existing barricades located at the end of Santa 
Maria Vista and Vista del Sol.  See project plan sheets 16 and 26 
for details. 

The Contractor shall furnish roadside sign panels in conformance 
with the provisions in “Furnish Sign” of these Special Provisions. 

Roadside signs shall be furnished and installed at the locations 
shown on the plans or where designated by the Engineer and in 
conformance with the provisions in Section 56-2, “Roadside Signs,” 
of the Standard S`pecifications and these Special Provisions. 

Wood posts shall be pressure treated after fabrication in 
conformance with the provisions in Section 58, “Preservative 
Treatment of Lumber, Timber and Piling,” of the Standard 
Specifications and AWPA Use Category System: UC4A, 
Commodity Specification A or B, Type N (CA), Type P (CA), and 
Type R (CA) marker panels mounted on a post with a roadside sign 
shall be considered to be sign panels and will not be paid for as 
markers.

The contract unit price paid for “ROADSIDE SIGN” shall include full 
compensation for furnishing all labor, materials, tools, equipment, 
appurtenances, and incidentals for installing roadside sides as 
shown on the plans, including attaching sign to existing barricades, 
or providing and attaching to new wood posts, as specified in the 
Standard Specifications and these Special Provisions, and as 
directed by the Engineer. 
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10-1.23 Construct 4” Plastic Pipe (Edge & Back Drain):  This work includes 
installing 4” perforated drain pipe, as shown on the back drain and 
edge drain details in the soils engineering report titled “Vista del Rio 
Road Repair”, by Earth Systems Pacific. 

The back and edge drain pipes shall be connected to existing inlets 
at the intersection of Hutton Road and Vista del Rio, as shown on 
the plan sheet exhibit 9A. 

The contract price paid per linear foot for “4” PLASTIC PIPE (EDGE 
& BACK DRAIN)” shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all 
the work involved in constructing edge & back drains, complete in 
place, including connection to existing storm drain inlets, filter 
fabric, impermeable membrane, clean free draining gravel, trench 
excavation, backfill, pipe, and all incidentals, as shown on the 
Plans, as specified in the Soils Engineering Report, the Standard 
Specifications and these Special Provisions, and as directed by the 
Engineer.

10-1.24 Geogrid Fabric:  This work shall consist of placing Tensar TX-160, 
or approved equivalent, geosynthetic reinforcement between layers 
of compacted fill associated with Vista del Rio.  The geogrid shall 
be installed in accordance with the “Overexcavation and Geogrid 
Detail”, as shown in the soils engineering report “Vista del Rio Road 
Repair”, by Earth Systems Pacific. 

A certificate of compliance shall be furnished to the Engineer in 
conformance with Section 6-1.07, “Certificate of Compliance,” of 
the Standard Specifications a minimum of one week prior to 
placement of geosynthetic reinforcement.  The Certificate of 
Compliance shall be prepared and sign by a representative of the 
manufacturer who is a California-registered Civil Engineer. 

All test results used in the calculations of the LTDS shall be 
submitted to the Engineer no less than 15 working days prior to 
placement of the geosynthetic reinforcement.  The calculation shall 
itemize each reduction factors.  When splices are permitted by the 
Engineer, splice efficiency shall be accounted for in the 
calculations.  All test results that contribute to the calculations of the 
LTDS shall be prepared and signed by a California-registered Civil 
Engineer.

DELIVERY, HANDLING, AND STORAGE 
Geosynthetic reinforcement shall be furnished in an appropriate 
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protective cover which shall protect it from ultraviolet radiation and 
from abrasion during shipping and handling.  The Contractor shall 
check products upon delivery to assure that the Geosynthetic 
reinforcement received is dry and undamaged.  Each roll shall be 
labeled with the manufacturer’s name, production identification, roll 
dimensions, lot number, and date manufactured.  Geosynthetic 
reinforcement shall be handled and stored in accordance with the 
manufacturer’s recommendations.  Geosynthetic rolls shall be 
protected from construction equipment, chemicals, sparks and 
flames, temperatures in excess of 70˚C (160˚F), and any other 
environmental conditions that may degrade physical properties.  To 
prevent geosynthetic material from being saturated, if stored 
outdoors, the rolls shall be elevated from the ground surface or 
placed on a sacrificial sheet of plastic in an area where water will 
not accumulate.  Geogrids, except for extruded grids, shall be 
protected with an opaque waterproof cover. 

The contract price paid per square foot for “GEOGRID FABRIC” will 
not include overlap, shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidental and for doing all 
the work involved in placing geogrid fabric complete in place, as 
shown on the plans, as specified in the Standard Specifications and 
these Special Provisions, and as directed by the Engineer. 

10-1.25 Minor Concrete (Pipe Encasement):  This work involves inspecting 
the condition of existing sewer main concrete encasement work, 
and installing additional concrete encasement, as necessary, per 
NCSD direction.  NCSD shall inspect the condition of the existing 
concrete encasement work, and determine if and/or where the 
encasement is acceptable or requires additional encasement. 

The contract price paid per cubic yard for “MINOR CONCRETE 
(PIPE ENCASEMENT)” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in placing minor concrete pipe 
encasement, complete in place, including coordinating inspections 
with NCSD, all trenching and excavation associated with sewer 
inspection and placing minor concrete pipe encasement, as shown 
on the Plans, the Standard Specifications, these Special 
Provisions, and as directed by the Engineer. 

10-1.26 Minor Concrete:  Concrete curbs, gutters, sidewalks, and 
wheelchair ramps (curb ramps). shall conform to the provisions in 
Section 73, “Concrete Curbs and Sidewalks,” of the Standard 
Specifications and these Special Provisions. 
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Subgrade preparation for all minor concrete items in this contract 
shall be performed in accordance with provisions in Section 73-1.02 
of the Standard Specifications, these Special Provisions, the details 
on the applicable standard plans/drawings and the project plans.

Full compensation for preparing the subgrade for all minor concrete 
items herein, including furnishing, placing and compacting 
structural backfill, sand and/or class 2 base material upon the 
basement materials, removal of existing Portland cement concrete 
necessary to construct curb ramp(s), concrete form work for the 
sidewalk area contiguous with the curb ramps at the curb returns,  
shall be considered as included in the “minor concrete” items 
involved, as shown on the Plans, as specified in the Standard 
Specifications and these Special Provisions, and as directed by the 
Engineer.

“MINOR CONCRETE (CURB AND GUTTER)” shall be measured 
and paid by the linear foot in the same manner as specified in 
Section 73, “Concrete Curbs and Sidewalks,” of the Standard 
Specifications.

“MINOR CONCRETE (DRIVEWAY)” shall be measured and paid 
by the cubic yard in the same manner as specified in Section 73, 
“Concrete Curbs and Sidewalks,” of the Standard Specifications. 

The Contractor shall apply a stamped concrete treatment to the 
islands as identified on the Plans.  The stamped concrete treatment 
shall be in a brick pattern with expansion joints every 5 feet 
minimum.

“MINOR CONCRETE (STAMPED CONCRETE)” shall be 
measured and paid by the cubic yard in the same manner as 
specified in Section 73, “Concrete Curbs and Sidewalks,” of the 
Standard Specifications. 

 “MINOR CONCRETE (SIDEWALK)” shall be measured and paid 
by the cubic yard in the same manner as specified in Section 73, 
“Concrete Curbs and Sidewalks,” of the Standard Specifications. 

“MINOR CONCRETE (SIDEWALK AND CURB RAMP)” shall be 
measured and paid for by the cubic yard in the same manner as 
specified in Section 73, “Concrete Curbs and Sidewalks,” of the 
Standard Specifications. 

10-1.27 Construct Sidewalk Underdrain:  The Contractor shall construct the 
sidewalk underdrain in conformance with Standard Drawing D-4, 
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“Sidewalk Underdrain” of San Luis Obispo County Department of 
Public Works and these Special Provisions. 

The contract price paid per linear foot for “CONSTRUCT 
UNDERSIDEWALK DRAIN” shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals and 
for doing all the work involved in constructing sidewalk underdrain, 
complete in place, as shown on the plans, as specified in the 
County Standard Drawings, the Plans, and these Special 
Provisions, and as directed by the Engineer. 

10-1.28 Curb Ramp Detectable Warning Surface:  Truncated Dome Mats 
shall be placed in accordance with the Standard Plans and these 
Special Provisions.  Truncated Dome Mats shall be placed as a 
surface mounted mat with the following dimensions: 

Size:  36 inches x 48 inches (min.) 
Depth:  0.1875 (3/16”), (+/-) 5% max. 
Face Thickness:  0.1875 (3/16”), (+/-) 5% max. 
Warpage of Edge:  0.5% max. 

Truncated Dome Mats shall be yellow and conform to Federal Color 
No. 33538.  Color shall be homogeneous throughout the tile.  
Before placement the surface that the Truncated Dome Mat will be 
attached to shall be cleaned of loose material and dirt.  Prior to 
placing the Truncated Dome Mat care should be taken to make 
sure that the lip of the ramp meets the Standard Plans (RSP A88A) 
and is flush with the adjacent gutter, grinding may be necessary as 
determined by the Engineer. 

The Contractor is responsible for the repair of the surface that 
truncated domes are being applied to.  Placement of truncated 
domes on the Portland Concrete surface shall be achieved with a 
two stage epoxy.  The mat edges shall be flush with the concrete 
surface and firmly cemented in place.  The manufacturer shall 
provide a written 5-year warranty for prefabricated detectable 
warning surfaces, guaranteeing replacement when there is defect 
in the dome shape, color fastness, sound-on-cane acoustic quality, 
resilience, or attachment.  The warranty period shall begin upon 
acceptance of the contract.

 “CURB RAMP DETECTABLE WARNING SURFACE” shall be 
measured and paid for by the square foot,  and shall include full 
compensation for furnishing all labor, materials, tools, equipment 
and incidentals, and for doing all the work involved in furnishing and 
installing curb ramp detectable warning surface, complete in place, 
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including, but not limited to, cleaning and repairing surfaces that 
detectable warning surface is applied to, as shown on the plans, as 
specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer. 

10-1.29 Chain Link Fence:  Chain link fence shall be Type CL-6 and shall 
conform to the provisions in Section 80, “Fences,” of the Standard 
Specifications and these Special Provisions.  Fencing shall be 
placed at the locations shown on the plans and not offset as shown 
in the Standard Plans. 

The contract price paid per linear foot for “CHAIN LINK FENCE” 
shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals and for doing all the work involved 
in constructing chain link fences, complete in place, as shown on 
the plans, as specified in the Standard Specifications, the Plans, 
and these Special Provisions, and no additional compensation will 
be allowed therefor. 

10-1.30 Set New Survey Monument and Well:  The setting of new survey 
monument and well shall consist of replacement of existing survey 
monuments that are located in or on the surface of the roadway not 
within a monument well and installing new survey monument wells 
to grade at those locations and shall be in accordance with Section 
15-2.05, “Reconstruction,” of the Standard Specifications and these 
Special Provisions. 

The provisions in this section will not relieve the Contractor from the 
responsibility to provide such additional devices or take such 
measures as may be necessary to comply with the provisions of 
Section 7-1.09, “Public Safety,” of the Standard Specifications. 

The installation of new survey monument and well shall be 
performed after the completion of the asphalt overlay operation.  All 
existing survey monument within the limits of work shall be 
preserved and referenced according the provisions of Section 5-
1.06, “Preservation of Property” of these Special Provisions.  The 
Contractor shall coordinate with the County’s surveyor to ensure 
that the monuments are surveyed prior to construction. 

A new monument shall be installed to replace the existing 
monument and the new monument well shall be centered over the 
new survey monument.  The Contractor shall coordinate with the 
County’s surveyor to establish the locations of the replacement 
monuments prior to construction of the new monument wells.  The 
new survey monument well shall be installed to the level of new 
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roadway surface and a new 7-inch wide by a minimum 6-inch thick 
concrete collar placed around the monument well without disturbing 
the monument.  New monuments and monument wells shall comply 
with and be installed according to County Standard Drawing M-1, 
“Standard Street Monument for Paved Roads”.  Concrete shall be 
“Minor Concrete” in accordance with Section 90, “Portland Cement 
Concrete,” of the Standard Specifications.  The installation of the 
monument wells may require furnishing, placing, and compacting 
granular material as approved by the Engineer. 

The Contractor shall furnish, place, and maintain a portable 
delineator at each adjusted monument well.  The Contractor shall 
remove the delineator when the Engineer has determined that the 
delineator is no longer needed. 

Material and debris generated from the removal of asphalt, 
concrete, and excavated material from the placement and final 
adjustment of the monument wells shall become the property of the 
Contractor and disposed of as provided in Section 7-1.13, “Disposal 
of Material Outside the Highway Right of Way,” of the Standard 
Specifications and immediately after each work day. 

The contract unit price paid for “SET NEW SURVEY MONUMENT 
AND WELL” shall include full compensation for removing and 
disposing of asphalt, concrete, and debris; providing and installing 
new survey monument and new monument well; and placing 
concrete collar, complete in place, in accordance with the Plans, 
Special Provisions and Standard Specifications, and as directed by 
the Engineer. 

10-1.31 Paint Pavement Stripe and Markings:  Painted traffic stripes (traffic 
lines) and pavement markings shall be applied in conformance with 
the provisions in Section 84, “Traffic Stripes and Pavement 
Markings,” of the Standard Specifications and these Special 
Provisions. 

For each batch of paint for traffic stripes and pavement markings, 
the Contractor shall submit to the Engineer: 

1. Certificate of Compliance under Section 6-1.07, “Certificates of 
Compliance,” of the Standard Specifications 

2. Department’s Materials Engineering and Testing Services 
notification letter stating that the material is approved for use 

3. Material Safety Data Sheet 

Traffic stripe and pavement marking paint shall conform to the 
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requirements in State Specification No. PTWB-01. 

The colour of the painted traffic stripes and pavement markings 
shall conform to the requirements in ASTM Designation: D 662801. 

Within 14 days of applying a painted traffic stripe or painted 
pavement marking, the retroreflectivity of the traffic stripe or 
pavement marking shall be a minimum of 250 millicandelas per 
square meter per lux for white, and 150 millicandelas per square 
meter per lux for yellow.  The Contractor shall test the 
retroreflectivity under ASTM E1710. 

At the option of the Contractor, permanent traffic striping and 
pavement marking tape conforming to the provisions in 
“Prequalified and Tested Signing and Delineation Materials” of 
these Special Provisions may be placed instead of painted traffic 
stripes and pavement markings.  Permanent tape, if used, shall be 
placed in conformance with the manufacturer’s specifications. 

If permanent tape is placed instead of painted traffic stripes and 
pavement markings, the tape will be measured and paid for by the 
linear foot as “PAINT TRAFFIC STRIPE” and by the square foot as 
“PAINT PAVEMENT MARKING” of the number of coats designated 
in the Engineer’s Estimate. 

10-1.32 PG&E Inspection & Repair:  The Contractor shall inspect and repair 
PG&E conduit, pull boxes, pull rope, etc. as shown on the Plans 
and as directed by the PG&E inspector, and the Engineer. 

Payment for inspecting and repairing PG&E conduit, pull boxes, 
and install pull rope shall be considered as included in the contract 
lump sum price paid for “PG&E REPAIR” and no additional 
compensation will be allowed therefor. 
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SECTION 11. AMENDMENTS TO STANDARD SPECIFICATIONS 
 

 

SECTION 5  CONTROL OF WORK 

(Issued 06-10-10) 

 
Add: 

 

5-1.055  SUBCONTRACTING 

5-1.055A  General 

No subcontract releases you from the contract or relieves you of your responsibility 
for a subcontractor's work. 

If you violate Pub Cont Code § 4100 et seq., the Department may exercise the 
remedies provided under Pub Cont Code § 4110.  The Department may refer the 
violation to the Contractors State License Board as provided under Pub Cont Code § 
4111. 

Except for a building-construction non-federal-aid contract, perform work equaling at 
least 30 percent of the value of the original total bid with your employees and with 
equipment owned or rented by you, with or without operators. 

Each subcontract must comply with the contract. 
The Department encourages you to include a dispute resolution process in each 

subcontract. 
Each subcontractor must have an active and valid State contractor's license with a 

classification appropriate for the work to be performed (Bus & Prof Code, § 7000 et 
seq.). 

Submit copies of subcontracts upon request. 
Before subcontracted work starts, submit a Subcontracting Request form. 
Do not use a debarred contractor; a current list of debarred contractors is available 

at the Department of Industrial Relations' Web site. 
Upon request, immediately remove and not again use a subcontractor who fails to 

prosecute the work satisfactorily. 
 

5-1.116  DIFFERING SITE CONDITIONS (23 CFR 635.109) 

5-1.116A  Contractor's Notification 

Promptly notify the Engineer if you find either of the following: 
 
1. Physical conditions differing materially from either of the following: 
 

1.1. Contract documents 
1.2. Job site examination 
�

2. Physical conditions of an unusual nature, differing materially from those ordinarily 
encountered and generally recognized as inherent in the work provided for in the 
contract 
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Include details explaining the information you relied on and the material differences 
you discovered. 

If you fail to notify the Engineer promptly, you waive the differing site condition claim 
for the period between your discovery of the differing site condition and your notification 
to the Engineer. 

If you disturb the site after discovery and before the Engineer's investigation, you 
waive the differing site condition claim. 

 
5-1.116B  Engineer's Investigation and Decision 

Upon your notification, the Engineer investigates job site conditions and: 
 
1. Notifies you whether to resume affected work 
2. Decides whether the condition differs materially and is cause for an adjustment of 

time, payment, or both 
 
You may protest the Engineer's decision. 

 

 

SECTION 6  CONTROL OF MATERIALS 

(Issued 05-01-09) 

 

Replace Section 6-1.05 with: 

6-1.05  SPECIFIC BRAND OR TRADE NAME AND SUBSTITUTION 

A reference to a specific brand or trade name establishes a quality standard and is 
not intended to limit competition.  You may use a product that is equal to or better than 
the specified brand or trade name if approved. 

Submit a substitution request within a time period that: 
 
1. Follows Contract award 
2. Allows 30 days for review 
3. Causes no delay 
 
Include substantiating data with the substitution request that proves the substitution: 
 
1. Is of equal or better quality and suitability 
2. Causes no delay in product delivery and installation 
 

6-1.075  GUARANTEE 

Guarantee the work remains free from substantial defects for 1 year after contract 
acceptance except for work parts for which you were relieved of maintenance and 
protection.  Guarantee each of these relieved work parts for 1 year after the relief date. 

The guarantee excludes damage or displacement caused by an event outside your 
control including: 

 
1. Normal wear and tear 
2. Improper operation 
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3. Insufficient maintenance 
4. Abuse 
5. Unauthorized change 
6. Act of God 
 
During the guarantee period, repair or replace each work portion having a 

substantial defect. 
The Department does not pay for corrective work. 
During corrective work activities, provide insurance coverage specified for coverage 

before contract acceptance. 
The contract bonds must be in full force and effect until the later of: 
 
1. Expiration of guarantee period 
2. Completion of corrective work 
 
If a warranty specification conflicts with Section 6-1.075, "Guarantee," comply with 

the warranty specification. 
During the guarantee period, the Engineer monitors the completed work.  If the 

Engineer finds work having a substantial defect, the Engineer lists work parts and 
furnishes you the list. 

Within 10 days of receipt of the list, submit for authorization a detailed plan for 
correcting the work.  Include a schedule that includes: 

 
1. Start and completion dates 
2. List of labor, equipment, materials, and any special services you plan to use 
3. Work related to the corrective work, including traffic control and temporary and 

permanent pavement markings 
 
The Engineer notifies you when the plan is authorized.  Start corrective work and 

related work within 15 days of notice. 
If the Engineer determines corrective work is urgently required to prevent injury or 

property damage: 
 
1. The Engineer furnishes you a request to start emergency repair work and a list of 

parts requiring corrective work 
2. Mobilize within 24 hours and start work 
3. Submit a corrective work plan within 5 days of starting emergency repair work 
 
If you fail to perform work as specified, the Department may perform the work and 

bill you. 
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SECTION 9  MEASUREMENT AND PAYMENT 

(Issued 03-11-10) 

 
In Section 9-1.03A replace the 2nd paragraph with: 

To the total of the direct costs computed as provided in Sections 9-1.03A(1), 
"Labor," 9-1.03A(2), "Materials," and 9-1.03A(3), "Equipment Rental," there will be 
added a markup of 35 percent to the cost of labor, 15 percent to the cost of materials, 
and 15 percent to the cost of equipment rental. 

 
In Section 9-1.03A replace the 4th paragraph with: 

If a subcontractor performs work at force account, accept an additional 10 percent 
markup to the total cost of that work paid at force account, including markups specified 
in Section 9-1.03, "Force Account Payment," as reimbursement for additional 
administrative costs. 

 
Replace Section 9-1.03B with: 

The Contractor, and all subcontractors obtained before or after contract execution, 
shall itemize the labor, material, and equipment rental costs, and shall not be deemed 
specialists unless the selected Contractor or available subcontractors on site are not 
capable of performing the specialty work and it is not the special service industry's 
established practice to provide cost itemization.  In addition, the Engineer may approve 
work required to be performed at an off-site manufacturing plant or machine shop to be 
paid as a non-itemized specialist billing.  To obtain approval as a specialist, the 
Contractor shall submit on behalf of the subcontractor a request to the Engineer prior to 
the start of the proposed specialist work. 

If approval is granted, the Engineer will accept the non-itemized invoices for 
specialty work performed, provided the invoices are at current market rates.  Markup 
percentages of Section 9-1.03A, "Work Performed by Contractor," will not apply.  A 
markup of 10 percent will be added to the total cost of the extra work.  The 10 percent 
markup shall reimburse the Contractor for additional administrative costs, and no other 
payment will be made by reason of performance of the extra work by a specialist. 

If approval is not granted prior to the start of the proposed specialty work, the 
Contractor or subcontractor shall itemize labor, material, and equipment rental costs 
and apply percentage markups as required by Section 9-1.03A, "Work Performed by 
Contractor." 

 
In Section 9-1.03C delete the 6th paragraph. 
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SECTION 12  CONSTRUCTION AREA TRAFFIC CONTROL DEVICES 

(Issued 11-07-08) 

 
In Section 12-1.01 in the 2nd paragraph, replace the 1st sentence with: 

Attention is directed to Part 6 of the California MUTCD. 
 

Replace Section 12-2.01 with: 

12-2.01  FLAGGERS 

Flaggers while on duty and assigned to traffic control or to give warning to the public 
that the highway is under construction and of any dangerous conditions to be 
encountered as a result thereof, shall perform their duties and shall be provided with the 
necessary equipment in conformance with Part 6 of the California MUTCD.  The 
equipment shall be furnished and kept clean and in good repair by the Contractor at the 
Contractor's expense. 

All flaggers shall wear safety apparel meeting the requirements of ANSI/ISEA 107-
2004 for Class 2 or 3 garment and complying with 71 Fed Reg 67792. 

 
In Section 12-3.01 replace the 1st paragraph with: 

In addition to the requirements in Part 6 of the California MUTCD, all devices used 
by the Contractor in the performance of the work shall conform to the provisions in this 
Section 12-3. 

 
In Section 12-3.06 in the 1st paragraph, replace the 2nd sentence with: 

Construction area signs are shown in or referred to in Part 6 of the California 
MUTCD. 

 
In Section 12-3.06 in the 4th paragraph, replace the 1st sentence with: 

All construction area signs shall conform to the dimensions, color and legend 
requirements of the plans, Part 6 of the California MUTCD and these specifications. 

 
In Section 12-3.06 in the 8th paragraph, replace the 1st sentence with: 

Used signs with the specified sheeting material will be considered satisfactory if they 
conform to the requirements for visibility and legibility and the colors conform to the 
requirements in Part 6 of the California MUTCD. 
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SECTION 14  (BLANK) 

(Issued 06-05-09) 

 
Replace Section 14 with: 

SECTION 14  ENVIRONMENTAL STEWARDSHIP 

14-1  GENERAL 

14-1.01  GENERAL 

Environmental stewardship includes both environmental compliance and 
environmental resource management. 

If an ESA is shown on the plans: 
 
1. The boundaries shown are approximate; the Department marks the exact 

boundaries on the ground 
2. Do not enter the ESA unless authorized 
3. If the ESA is breached, immediately: 

3.1. Secure the area and stop all operations within 60 feet of the ESA 
boundary 

3.2. Notify the Engineer 
4. If the ESA is damaged, the Department determines what efforts are necessary to 

remedy the damage and who performs the remedy; you are responsible for 
remedies and charges. 

 
14-2  CULTURAL RESOURCES 

14-2.01  GENERAL 

Reserved 
 

14-2.02  ARCHAEOLOGICAL RESOURCES 

If archaeological resources are discovered at the job site, do not disturb the 
resources and immediately: 

 
1. Stop all work within a 60-foot radius of the discovery 
2. Protect the discovery area 
3. Notify the Engineer 
 
The Department investigates.  Do not take archaeological resources from the job 

site.  Do not resume work within the discovery area until authorized. 
If, in the opinion of the Engineer, completion of the work is delayed or interfered with 

by reason of an archaeological find, or investigation or recovery of archeological 
materials, you will be compensated for resulting losses, and an extension of time will be 
granted, in the same manner as provided for in Section 8-1.09, "Right of Way Delays." 

If ordered, furnish resources to assist in the investigation or recovery of 
archaeological resources.  This work will be paid for as extra work as specified in 
Section 4-1.03D, "Extra Work." 
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14-2.03  ARCHAEOLOGICAL MONITORING AREA 

Section 14-2.03 applies if an AMA is described in the Contract. 
The Department assigns an archaeological monitor to monitor job site activities 

within the AMA.  Do not work within the AMA unless the archeological monitor is 
present. 

The Engineer and the Department archaeological monitor conduct an AMA location 
field review with you at least 5 business days before start of work.  The Department 
marks the exact boundaries of the AMA on the ground. 

If temporary fence (Type ESA) for an AMA is described in the Contract, install 
temporary fence (Type ESA) to define the boundaries of the AMA during the AMA 
location field review. 

At least 5 business days before starting work within an AMA, submit a schedule of 
days and hours to be worked for the Engineer's approval.  If you require changes in the 
schedule, submit an update for the Engineer's approval at least 5 business days before 
any changed work day. 

If archaeological resources are discovered within an AMA, comply with Section 14-
2.02, "Archaeological Resources." 

 
14-2.04  HISTORIC STRUCTURES 

Reserved 
 

14-3  COMMUNITY IMPACTS AND ENVIRONMENTAL JUSTICE 

Reserved 
 

14-4  NATIVE AMERICAN CONCERNS 

Reserved 
 

14-5  AESTHETICS 

Reserved 
 

14-6  BIOLOGICAL RESOURCES 

14-6.01  GENERAL 

Reserved 
 

14-6.02  BIRD PROTECTION 

Protect migratory and nongame birds, their occupied nests, and their eggs. 
The Department anticipates nesting or attempted nesting from February 15 to 

September 1. 
The federal Migratory Bird Treaty Act, 16 USC § 703–711, and 50 CFR Pt 10 and 

Fish & Game Code §§ 3503, 3513, and 3800 protect migratory and nongame birds, 
their occupied nests, and their eggs. 

The federal Endangered Species Act of 1973, 16 USC §§ 1531 and 1543, and the 
California Endangered Species Act, Fish & Game Code §§ 2050–2115.5, prohibit the 
take of listed species and protect occupied and unoccupied nests of threatened and 
endangered bird species. 
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The Bald and Golden Eagle Protection Act, 16 USC § 668, prohibits the destruction 
of bald and golden eagles and their occupied and unoccupied nests. 

If migratory or nongame bird nests are discovered that may be adversely affected by 
construction activities or an injured or killed bird is found, immediately: 

 
1. Stop all work within a 100-foot radius of the discovery. 
2. Notify the Engineer. 
 
The Department investigates.  Do not resume work within the specified radius of the 

discovery until authorized. 
When ordered, use exclusion devices, take nesting prevention measures, remove 

and dispose of partially constructed and unoccupied nests of migratory or nongame 
birds on a regular basis to prevent their occupation, or perform any combination of 
these.  This work will be paid for as extra work as specified in Section 4-1.03D, "Extra 
Work." 

Prevent nest materials from falling into waterways. 
Bird protection that causes a delay to the controlling activity is a condition 

unfavorable to the suitable prosecution of work as specified in Section 8-1.05, 
"Temporary Suspension of Work." 

 
14-7  PALEONTOLOGICAL RESOURCES 

If paleontological resources are discovered at the job site, do not disturb the material 
and immediately: 

 
1. Stop all work within a 60-foot radius of the discovery 
2. Protect the area 
3. Notify the Engineer 
 
The Department investigates and modifies the dimensions of the protected area if 

necessary.  Do not take paleontological resources from the job site.  Do not resume 
work within the specified radius of the discovery until authorized. 

 
14-8  NOISE AND VIBRATION 

14-8.01  GENERAL 

Reserved 
 

14-8.02  NOISE CONTROL 

Do not exceed 86 dBa at 50 feet from the job site activities from 9 p.m. to 6 a.m. 
Equip an internal combustion engine with the manufacturer-recommended muffler.  

Do not operate an internal combustion engine on the job site without the appropriate 
muffler. 

 
14-9  AIR QUALITY 

14-9.01  AIR POLLUTION CONTROL 

Comply with air pollution control rules, regulations, ordinances, and statutes that 
apply to work performed under the Contract, including air pollution control rules, 
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regulations, ordinances, and statutes provided in Govt Code § 11017 (Pub Cont Code § 
10231). 

Do not burn material to be disposed of. 
 

14-9.02  DUST CONTROL 

Prevent and alleviate dust by applying water, dust palliative, or both under Section 
14-9.01. 

Apply water under Section 17, "Watering." 
Apply dust palliative under Section 18,"Dust Palliative." 
If ordered, apply water, dust palliative, or both to control dust caused by public 

traffic.  This work will be paid for as extra work as specified in Section 4-1.03D, "Extra 
Work." 

 
14-10  SOLID WASTE DISPOSAL AND RECYCLING 

14-10.01  SOLID WASTE DISPOSAL AND RECYCLING 

Submit an annual Solid Waste Disposal and Recycling Report between January 1 
and 15 for each year work is performed under the Contract at any time during the 
previous calendar year. Show the types and amounts of project-generated solid waste 
taken to or diverted from landfills or reused on the project from January 1 through 
December 31 of the previous calendar year. 

Submit a final annual Solid Waste Disposal and Recycling Report within 5 business 
days after Contract acceptance. Show the types and amounts of project-generated solid 
waste taken to or diverted from landfills or reused on the project from January 1 to 
Contract acceptance. 

For each failure to submit a completed form, the Department withholds $10,000. 
 

14-11  HAZARDOUS WASTE AND CONTAMINATION 

14-11.01  GENERAL 

Reserved 
 

14-11.02  ASBESTOS AND HAZARDOUS SUBSTANCES 

Upon discovery, immediately stop working in and notify the Engineer of areas where 
asbestos or a hazardous substance is present if the: 

 
1. Contractor reasonably believes the substance is asbestos as defined in Labor 

Code § 6501.7 or a hazardous substance as defined in Health & Safety Code §§ 
25316 and 25317 

2. Presence is not described in the Contract 
3. Substance has not been made harmless 
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14-12  OTHER INTERAGENCY RELATIONS 

Reserved 
14-13  PAYMENT 

Payment for work specified in Section 14 is included in the payment for the bid items 
involved unless: 

 
1. Bid item for the work is shown in the verified Bid Item List 
2. Work is specified as paid for as extra work 
ast 2,500 vibrations per minute and must be equipped with amplitude and frequency 

controls.  The roller's gross static weight must be at least 7.5 tons. 
 
 
 

 

SECTION 15  EXISTING HIGHWAY FACILITIES 

(Issued 05-01-09) 

 
In Section 15-1.02 replace the 1st paragraph with: 

Existing facilities which are to remain in place shall be protected in conformance with 
the provisions in Sections 5-1.18, "Property and Facility Preservation," and 7-1.12, 
"Indemnification and Insurance." 

 
 
 

 

SECTION 19  EARTHWORK 

(Issued 09-16-11) 

 
Replace Section 19-1.02 with: 

19-1.02  (BLANK) 

 
 

Replace Section 19-1.03 with: 

19-1.03  GRADE TOLERANCE 

Immediately prior to placing subsequent layers of material thereon, the grading 
plane shall conform to one of the following: 

 
A. When hot mix asphalt is to be placed on the grading plane, the grading plane at 

any point shall not vary more than 0.05 foot above or below the grade 
established by the Engineer. 

B. When subbase or base material to be placed on the grading plane is to be paid 
for by the ton, the grading plane at any point shall not vary more than 0.10 foot 
above or below the grade established by the Engineer. 



11-11 

C. When the material to be placed on the grading plane is to be paid for by the cubic 
yard, the grading plane at any point shall be not more than 0.05 foot above the 
grade established by the Engineer. 

 
 

In Section 19-3.025C replace the 1st paragraph with: 

Cementitious material used in soil cement bedding shall conform to the provisions in 
Section 90-2.01, "Cementitious Materials."  Supplementary cementitious material will 
not be required. 

 
In Section 19-3.025C replace the 4th paragraph with: 

The aggregate, cementitious material, and water shall be proportioned either by 
weight or by volume.  Soil cement bedding shall contain not less than 282 pounds of 
cementitious material per cubic yard.  The water content shall be sufficient to produce a 
fluid, workable mix that will flow and can be pumped without segregation of the 
aggregate while being placed. 

 
 

In Section 19-3.06 replace the 9th paragraph with: 

Unless otherwise shown on the plans or specified in these specifications or the 
special provisions, material for structure backfill to be compacted to a relative 
compaction of not less than 90 percent, except material to be placed behind retaining 
walls, shall consist of material free of rocks, broken concrete, other solid material 
exceeding 3 inches in greatest dimension, or organic or other unsatisfactory material. 

 
 

In Section 19-3.062 replace the 1st paragraph with: 

Slurry cement backfill shall consist of a fluid, workable mixture of aggregate, 
cementitious material, and water. 

 
In Section 19-3.062 replace the 5th paragraph with: 

Cementitious material shall conform to the provisions in Section 90-2.01, 
"Cementitious Materials."  Supplementary cementitious material will not be required. 

 
In Section 19-3.062 replace the 8th paragraph with: 

The aggregate, cementitious material, and water shall be proportioned either by 
weight or by volume.  Slurry cement backfill shall contain not less than 188 pounds of 
cementitious material per cubic yard.  The water content shall be sufficient to produce a 
fluid, workable mix that will flow and can be pumped without segregation of the 
aggregate while being placed. 
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SECTION 20  EROSION CONTROL AND HIGHWAY PLANTING 

(Issued 04-20-12) 

 
Replace Section 20-2.03 with: 

20-2.03 SOIL AMENDMENT 

Soil amendment must comply with the Food & Agri Code. 
 
 

In Section 20-2.10 delete the 8th, 9th, and 10th paragraphs. 

 
 

In Section 20-3.04A delete the last paragraph. 

 
 

In Section 20-4.026 replace the 3rd paragraph with: 

Oil or pelleted forms of pesticides for weed control shall not be used. 
 
 

Replace Section 20-4.055 with: 

20-4.055  PRUNING 

Prune plants under ANSI A300 (Part 1) published by the Tree Care Industry 
Association. 

 
 
 

 

SECTION 26  AGGREGATE BASES 

(Issued 02-16-07) 

 
In Section 26-1.02A replace the 1st paragraph with: 

Aggregate must be clean and free from organic matter and other deleterious 
substances.  Aggregate must consist of any combination of: 

 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 
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In Section 26-1.02B replace the 1st paragraph with: 

Aggregate must be clean and free from organic matter and other deleterious 
substances.  Aggregate must consist of any combination of: 

 
1. Broken stone 
2. Crushed gravel 
3. Natural rough surfaced gravel 
4. Sand 
5. Up to 100 percent of any combination of processed: 
 

5.1. Asphalt concrete 
5.2. Portland cement concrete 
5.3. Lean concrete base 
5.4. Cement treated base 

 
 
 

 

SECTION 39  ASPHALT CONCRETE 

(Issued 04-20-12) 

 
Replace Section 39 with: 

SECTION 39  HOT MIX ASPHALT 

 

39-1  GENERAL 

 
39-1.01  DESCRIPTION 

Section 39 includes specifications for producing and placing hot mix asphalt (HMA) 
by mixing aggregate and asphalt binder at a mixing plant and spreading and 
compacting the HMA mixture. 

The special provisions specify one or more types of HMA, including: 
 
1. Type A 
2. Type B 
3. Open graded friction course (OGFC).  OGFC includes hot mix asphalt (open 

graded)[HMA-O], rubberized hot mix asphalt (open graded) [RHMA-O] and 
rubberized hot mix asphalt (open graded high binder) [RHMA-O-HB] 

4. Rubberized hot mix asphalt (gap graded) [RHMA-G] 
 
The special provisions specify the HMA construction process, including: 
 
1. Standard 
2. Method 
3. Quality Control / Quality Assurance (QC / QA) 
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39-1.02  MATERIALS 

39-1.02A  Geosynthetic Pavement Interlayer 

Geosynthetic pavement interlayer must comply with the specifications for pavement 
fabric, paving mat, paving grid, paving geocomposite grid, or geocomposite strip 
membrane in Section 88-1.07, "Pavement Interlayer." 

 
39-1.02B  Tack Coat 

Tack coat must comply with the specifications for asphaltic emulsion in Section 94, 
"Asphaltic Emulsion," or asphalt binder in Section 92, "Asphalts."  Choose the type and 
grade. 

Notify the Engineer if you dilute asphaltic emulsion with water.  The weight ratio of 
added water to asphaltic emulsion must not exceed 1 to 1. 

Measure added water either by weight or volume in compliance with the 
specifications for weighing, measuring, and metering devices under Section 9-1.01, 
"Measurement of Quantities," or you may use water meters from water districts, cities, 
or counties.  If you measure water by volume, apply a conversion factor to determine 
the correct weight. 

With each dilution, submit in writing: 
 
1. The weight ratio of water to bituminous material in the original asphaltic emulsion 
2. The weight of asphaltic emulsion before diluting 
3. The weight of added water 
4. The final dilution weight ratio of water to asphaltic emulsion 
 
39-1.02C  Asphalt Binder 

Asphalt binder in HMA must comply with Section 92, "Asphalts," or Section 39-
1.02D, "Asphalt Rubber Binder."  The special provisions specify the grade. 

Asphalt binder for geosynthetic pavement interlayer must comply with Section 92, 
"Asphalts."  Choose from Grades PG 64-10, PG 64-16, or PG 70-10. 

 
39-1.02D  Asphalt Rubber Binder 

General 

Use asphalt rubber binder in RHMA-G, RHMA-O, and RHMA-O-HB.  Asphalt rubber 
binder must be a combination of: 

 
1. Asphalt binder 
2. Asphalt modifier 
3. Crumb rubber modifier (CRM) 
 
The combined asphalt binder and asphalt modifier must be 80.0 ± 2.0 percent by 

weight of the asphalt rubber binder. 
 

Asphalt Modifier 

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon, 
and comply with: 
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Asphalt Modifier for Asphalt Rubber Binder 

Quality Characteristic ASTM Specification 

Viscosity, m
2
/s (x 10

-6
) at 100 °C D 445 X ± 3

 a
 

Flash Point, CL.O.C., °C D 92 207 minimum 

Molecular Analysis 

Asphaltenes, percent by mass D 2007 0.1 maximum 

Aromatics, percent by mass D 2007 55 minimum 

Note: 
a
 The symbol "X" is the proposed asphalt modifier viscosity.  "X" must be between 19 and 36.  A change in "X" 

requires a new asphalt rubber binder design. 

 
Asphalt modifier must be from 2.0 percent to 6.0 percent by weight of the asphalt 

binder in the asphalt rubber binder. 
 

Crumb Rubber Modifier 

CRM consists of a ground or granulated combination of scrap tire CRM and high 
natural CRM.  CRM must be 75.0 ± 2.0 percent scrap tire CRM and 25.0 ± 2.0 percent 
high natural CRM by total weight of CRM.  Scrap tire CRM must be from any 
combination of automobile tires, truck tires, or tire buffings. 

Sample and test scrap tire CRM and high natural CRM separately.  CRM must 
comply with: 

 
Crumb Rubber Modifier for Asphalt Rubber Binder 

Quality Characteristic Test Method Specification 

Scrap tire CRM gradation 

(% passing No. 8 sieve) 

LP-10 100 

High natural CRM gradation 

(% passing No. 10 sieve) 

LP-10 100 

Wire in CRM (% max.) LP-10 0.01 

Fabric in CRM (% max.) LP-10 0.05 

CRM particle length (inch max.)
 a
 -- 3/16 

CRM specific gravity
 a
 CT 208 1.1 – 1.2 

Natural rubber content in high natural CRM (%)
 a
 ASTM D 297 40.0 – 48.0 

Note:  
a
 Test at mix design and for Certificate of Compliance. 

 
Only use CRM ground and granulated at ambient temperature.  If steel and fiber are 

cryogenically separated, it must occur before grinding and granulating.  Only use 
cryogenically produced CRM particles that can be ground or granulated and not pass 
through the grinder or granulator. 

CRM must be dry, free-flowing particles that do not stick together.  CRM must not 
cause foaming when combined with the asphalt binder and asphalt modifier.  You may 
add calcium carbonate or talc up to 3 percent by weight of CRM. 

 
Asphalt Rubber Binder Design and Profile 

Submit in writing an asphalt rubber binder design and profile that complies with the 
asphalt rubber binder specifications.  In the design, designate the asphalt, asphalt 
modifier, and CRM and their proportions.  The profile is not a performance specification 
and only serves to indicate expected trends in asphalt rubber binder properties during 
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binder production.  The profile must include the same component sources for the 
asphalt rubber binder used. 

Design the asphalt rubber binder from testing you perform for each quality 
characteristic and for the reaction temperatures expected during production.  The 24-
hour (1,440-minute) interaction period determines the design profile.  At a minimum, mix 
asphalt rubber binder components, take samples, and perform and record the following 
tests: 

 
Asphalt Rubber Binder Reaction Design Profile 

Test Minutes of Reaction 
a
 Limits 

 45 60 90 120 240 360 1440  
Cone penetration @ 77 °F, 0.10-mm (ASTM D 217)  X

 b
    X  X 25 - 70 

Resilience @ 77 °F, percent rebound (ASTM D 5329) X    X  X 18 min. 

Field softening point, °F (ASTM D 36) X    X  X 125 - 165 

Viscosity, centipoises (LP-11) X X X X X X X 1,500 - 4,000 

Notes: 
a
 Six hours (360 minutes) after CRM addition, reduce the oven temperature to 275 °F for a period of 16 hours.  After the 

16-hour (1320 minutes) cool-down after CRM addition, reheat the binder to the reaction temperature expected during 

production for sampling and testing at 24 hours (1440 minutes). 
b
 "X" denotes required testing 

 
Asphalt Rubber Binder 

After interacting for a minimum of 45 minutes, asphalt rubber binder must comply 
with: 

 
Asphalt Rubber Binder 

Specification Quality Characteristic Test for Quality 

Control or Acceptance 

Test Method 

Minimum Maximum 

Cone penetration @ 77 °F, 0.10-mm Acceptance ASTM D 217 25 70 

Resilience @ 77 °F, percent rebound Acceptance ASTM D 5329 18 -- 

Field softening point, °F Acceptance ASTM D 36 125 165 

Viscosity @ 375 °F, centipoises  Quality Control LP-11 1,500 4,000 

 
39-1.02E  Aggregate 

Aggregate must be clean and free from deleterious substances.  Aggregate: 
 
1. Retained on the No. 4 sieve is coarse 
2. Passing the No. 4 sieve is fine 
3. Added and passing the No. 30 sieve is supplemental fine, including: 
 

3.1. Hydrated lime 
3.2. Portland cement 
3.3. Fines from dust collectors 

 
The special provisions specify the aggregate gradation for each HMA type. 
The specified aggregate gradation is before the addition of asphalt binder and 

includes supplemental fines.  The Engineer tests for aggregate grading under California 
Test 202, modified by California Test 105 if there is a difference in specific gravity of 0.2 
or more between the coarse and fine parts of different aggregate blends. 
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Choose a sieve size target value (TV) within each target value limit presented in the 
aggregate gradation tables. 

 
Aggregate Gradation 

(Percentage Passing) 

HMA Types A and B 

 

3/4–inch HMA Types A and B 

Sieve Sizes Target Value Limits Allowable Tolerance 

1" 100 — 

3/4"  90 - 100 TV ±5 

1/2" 70 - 90 TV ±6 

No. 4 45 - 55 TV ±7 

No. 8 32 - 40 TV ±5 

No. 30 12 - 21 TV ±4 

No. 200 2 - 7 TV ±2 

 

1/2–inch HMA Types A and B 

Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 — 

1/2" 95 - 99 TV ±6 

3/8"  75 - 95 TV ±6 

No. 4 55 - 66 TV ±7 

No. 8 38 - 49 TV ±5 

No. 30 15 - 27 TV ±4 

No. 200 2 - 8 TV ±2 

3/8–inch HMA Types A and B 

Sieve Sizes Target Value Limits Allowable Tolerance 

1/2" 100 — 

3/8"  95 - 100 TV ±6 

No. 4 58 - 72 TV ±7 

No. 8 34 - 48 TV ±6 

No. 30 18 - 32 TV ±5 

No. 200 2 - 9 TV ±2 

No. 4 HMA Types A and B 

Sieve Sizes Target Value Limits Allowable Tolerance 

3/8" 100 — 

No. 4 95 - 100 TV ±7 

No. 8 72 - 77 TV ±7 

No. 30 37 - 43 TV ±7 

No. 200 2 - 12 TV ±4 
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Rubberized Hot Mix Asphalt - Gap Graded (RHMA-G) 

3/4–inch RHMA-G 

Sieve Sizes Target Value Limits Allowable Tolerance 

1" 100 — 

3/4"  95 - 100 TV ±5 

1/2" 83 - 87 TV ±6 

3/8"  65 - 70 TV ±6 

No. 4 28 - 42 TV ±7 

No. 8 14 - 22 TV ±5 

No. 200 0 - 6 TV ±2 

1/2–inch RHMA-G 

Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 — 

1/2" 90 - 100 TV ±6 

3/8"  83 - 87 TV ±6 

No. 4 28 - 42 TV ±7 

No. 8 14 - 22 TV ±5 

No. 200 0 - 6 TV ±2 

 
Open Graded Friction Course (OGFC) 

1–inch OGFC 

Sieve Sizes Target Value Limits Allowable Tolerance 

1 1/2" 100 — 

1" 99 - 100 TV ±5 

3/4"  85 - 96 TV ±5 

1/2" 55 - 71 TV ±6 

No. 4 10 - 25 TV ±7 

No. 8 6 - 16 TV ±5 

No. 200 1 - 6 TV ±2 

1/2–inch OGFC 

Sieve Sizes Target Value Limits Allowable Tolerance 

3/4"  100 — 

1/2" 95 - 100 TV ±6 

3/8"  78 - 89 TV ±6 

No. 4 28 - 37 TV ±7 

No. 8 7 - 18 TV ±5 

No. 30 0 - 10 TV ±4 

No. 200 0 - 3 TV ±2 

3/8–inch OGFC 

Sieve Sizes Target Value Limits Allowable Tolerance 

1/2" 100 — 

3/8" 90 - 100 TV ±6 

No. 4 29 - 36 TV ±7 

No. 8 7 - 18 TV ±6 

No. 30 0 - 10 TV ±5 

No. 200 0 - 3 TV ±2 

 
Before the addition of asphalt binder and lime treatment, aggregate must comply 

with: 
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Aggregate Quality 

HMA Type Quality Characteristic Test Method 

A B RHMA-G OGFC 

Percent of crushed particles 

Coarse aggregate (% min.) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing No. 4 sieve 

and retained on No. 8 sieve.) 

One fractured face 

CT 205  

 

90 

75 

 

 

 

70 

 

 

25 

-- 

 

 

 

20 

 

 

-- 

90 

 

 

 

70 

 

 

90 

75 

 

 

 

90 

Los Angeles Rattler (% max.) 

Loss at 100 Rev. 

Loss at 500 Rev. 

CT 211  

12 

45 

 

-- 

50 

 

12 

40 

 

12 

40 

Sand equivalent (min.) 
a
  CT 217 47 42 47 -- 

Fine aggregate angularity (% min.)
 b
 CT 234  

45 

 

45 

 

45 

 

-- 

Flat and elongated particles (% max. 

by weight @ 5:1) 

CT 235  

10 

 

10 

 

10 

 

10 

Notes:  
a 
Reported value must be the average of 3 tests from a single sample. 

b 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight of 

total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel. 

 
39-1.02F  Reclaimed Asphalt Pavement 

You may produce HMA using reclaimed asphalt pavement (RAP).  HMA produced 
using RAP must comply with the specifications for HMA except aggregate quality 
specifications do not apply to RAP.  You may substitute RAP aggregate for a part of the 
virgin aggregate in HMA in a quantity not exceeding 15.0 percent of the aggregate 
blend.  Do not use RAP in OGFC and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the job mix 
formula (JMF) submittal.  The JMF must include the percent of RAP used.  If you 
change your assigned RAP aggregate substitution rate by more than 5 percent (within 
the 15.0 percent limit), submit a new JMF. 

Process RAP from asphalt concrete.  You may process and stockpile RAP 
throughout the project's life.  Prevent material contamination and segregation.  Store 
RAP in stockpiles on smooth surfaces free of debris and organic material.  Processed 
RAP stockpiles must consist only of homogeneous RAP. 

 
39-1.03  HOT MIX ASPHALT MIX DESIGN REQUIREMENTS 

39-1.03A  General 

A mix design consists of performing California Test 367 and laboratory procedures 
on combinations of aggregate gradations and asphalt binder contents to determine the 
optimum binder content (OBC) and HMA mixture qualities.  If RAP is used, use 
Laboratory Procedure LP-9.  The result of the mix design becomes the proposed JMF. 

Use Form CEM-3512 to document aggregate quality and mix design data.  Use 
Form CEM-3511 to present the JMF. 

Laboratories testing aggregate qualities and preparing the mix design and JMF must 
be qualified under the Department's Independent Assurance Program.  Take samples 
under California Test 125. 
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The Engineer reviews the aggregate qualities, mix design, and JMF and verifies and 
accepts the JMF. 

You may change the JMF during production.  Do not use the changed JMF until the 
Engineer accepts it.  Except when adjusting the JMF in compliance with Section 39-
1.03E, "Job Mix Formula Verification," perform a new mix design and submit in writing a 
new JMF submittal for changing any of the following: 

 
1. Target asphalt binder percentage 
2. Asphalt binder supplier 
3. Asphalt rubber binder supplier 
4. Component materials used in asphalt rubber binder or percentage of any 

component materials 
5. Combined aggregate gradation 
6. Aggregate sources 
7. Substitution rate for RAP aggregate of more than 5 percent 
8. Any material in the JMF 
 
For OGFC, submit in writing a complete JMF submittal except asphalt binder 

content.  The Engineer determines the asphalt binder content under California Test 368 
within 20 days of your complete JMF submittal and provides you a Form CEM-3513. 

 
39-1.03B  Hot Mix Asphalt Mix Design 

Perform a mix design that produces HMA in compliance with: 
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Hot Mix Asphalt Mix Design Requirements 

HMA Type Quality Characteristic Test Method 

A B RHMA-G 

Air voids content (%) CT 367
a
 4.0 4.0 Special 

Provisions 

Voids in mineral aggregate (% min.) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-2  

17.0 

15.0 

14.0 

13.0 

 

17.0 

15.0 

14.0 

13.0 

 

-- 

-- 

18.0 – 23.0
b 

18.0 – 23.0
b
 

Voids filled with asphalt (%) 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-3  

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

Note d 

Dust proportion 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

LP-4  

0.9 – 2.0 

0.6 – 1.3 

 

0.9 – 2.0 

0.6 – 1.3 

 

Note d 

Stabilometer value (min.) 
c
 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

CT 366  

30 

37 

 

30 

35 

 

-- 

23 

Notes:  
a 
Calculate the air voids content of each specimen using California Test 309 and Lab Procedure LP-1.  Modify 

California Test 367, Paragraph C5, to use the exact air voids content specified in the selection of OBC. 
b 
Voids in mineral aggregate for RHMA-G must be within this range. 

c 
Modify California Test 304, Part 2.B.2.c:  "After compaction in the compactor, cool to 140 °± 5 °F by allowing 

the briquettes to cool at room temperature for 0.5-hour, then place the briquettes in the oven at 140 °F for a 

minimum of 2 hours and not more than 3 hours." 
d 
Report this value in the JMF submittal. 

 
For stability and air voids content, prepare 3 briquettes at the OBC and test for 

compliance.  Report the average of 3 tests.  Prepare new briquettes and test if the 
range of stability for the 3 briquettes is more than 8 points.  The average air void content 
may vary from the specified air void content by ±0.5 percent. 

You may use the briquettes used for stability testing to determine bulk specific 
gravity under CT 308.  If you use the same briquettes and tests using bulk specific 
gravity fail, you may prepare 3 new briquettes and determine a new bulk specific 
gravity. 

 
39-1.03C  Job Mix Formula Submittal 

Each JMF submittal must consist of: 
 
1. Proposed JMF on Form CEM-3511 
2. Mix design documentation on Form CEM-3512 dated within 12 months of 

submittal 
3. JMF verification on Form CEM-3513, if applicable 
4. JMF renewal on Form CEM-3514, if applicable 
5. Materials Safety Data Sheets (MSDS) for: 
 

5.1. Asphalt binder 
5.2. Base asphalt binder used in asphalt rubber binder 
5.3. CRM and asphalt modifier used in asphalt rubber binder 
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5.4. Blended asphalt rubber binder mixture 
5.5. Supplemental fine aggregate except fines from dust collectors 
5.6. Antistrip additives 
 

If the Engineer requests in writing, sample the following materials in the presence of 
the Engineer and place in labeled containers weighing no more than 50 pounds each: 

 
1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or 

hot bins.  Samples must include at least 120 pounds for each coarse aggregate, 
80 pounds for each fine aggregate, and 10 pounds for each type of supplemental 
fines.  The Department combines these aggregate samples to comply with the 
JMF target values submitted on Form CEM-3511. 

2. RAP from stockpiles or RAP system.  Samples must be at least 60 pounds. 
3. Asphalt binder from the binder supplier.  Samples must be in two 1-quart 

cylindrical shaped cans with open top and friction lids. 
4. Asphalt rubber binder with the components blended in the proportions to be 

used.  Samples must be in four 1-quart cylindrical shaped cans with open top 
and friction lids. 

 
Notify the Engineer in writing at least 2 business days before sampling materials.  

For aggregate and RAP, split the samples into at least 4 parts.  Submit 3 parts to the 
Engineer and use 1 part for your testing. 

 
39-1.03D  Job Mix Formula Review 

The Engineer reviews each mix design and proposed JMF within 5 business days 
from the complete JMF submittal.  The review consists of reviewing the mix design 
procedures and comparing the proposed JMF with the specifications. 

The Engineer may verify aggregate qualities during this review period. 
 
39-1.03E  Job Mix Formula Verification 

If you cannot submit a Department-verified JMF on Form CEM-3513 dated within 12 
months before HMA production, the Engineer verifies the JMF. 

Based on your testing and production experience, you may submit on Form CEM-
3511 an adjusted JMF before the Engineer's verification testing.  JMF adjustments may 
include a change in the: 

 
1. Asphalt binder content target value up to ±0.6 percent from the optimum binder 

content value submitted on Form CEM-3512 except do not adjust the target 
value for asphalt rubber binder for RHMA-G below 7.0 percent 

2. Aggregate gradation target values within the target value limits specified in the 
aggregate gradation tables 

 
For HMA Type A, Type B, and RHMA-G, the Engineer verifies the JMF from 

samples taken from HMA produced by the plant to be used.  Notify the Engineer in 
writing at least 2 business days before sampling materials. 

In the Engineer's presence and from the same production run, take samples of: 
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1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from cold feed belts or hot bins.  Sample RAP from the RAP 

system.  Sample HMA under California Test 125 except if you request in writing and the 
Engineer approves, you may sample from any of the following locations: 

 
1. The plant 
2. A truck 
3. A windrow 
4. The paver hopper 
5. The mat behind the paver 
 
You may sample from a different project including a non-Department project if you 

make arrangements for the Engineer to be present during sampling. 
For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their 

containers.  Submit 3 split parts to the Engineer and use 1 part for your testing. 
The Engineer verifies each proposed JMF within 20 days of receiving all verification 

samples and the JMF submittal has been accepted.  If you request in writing, the 
Engineer verifies RHMA-G quality requirements within 3 business days of sampling.  
Verification is testing for compliance with the specifications for: 

 
1. Aggregate quality 
2. Aggregate gradation (JMF TV ± tolerance) 
3. Asphalt binder content (JMF TV ± tolerance) 
4. HMA quality specified in the table Hot Mix Asphalt Mix Design Requirements 

except: 
 

4.1. Air voids content (design value ± 2.0 percent) 
4.2. Voids filled with asphalt (report only if an adjustment for asphalt binder 

content target value is less than or equal to ± 0.3 percent from OBC) 
4.3. Dust proportion (report only if an adjustment for asphalt binder content 

target value is less than or equal to ± 0.3 percent from OBC) 
 
The Engineer prepares 3 briquettes from a single split sample.  To verify the JMF for 

stability and air voids content, the Engineer tests the 3 briquettes and reports the 
average of 3 tests.  The Engineer prepares new briquettes if the range of stability for the 
3 briquettes is more than 8 points. 

The Engineer may use the briquettes used for stability testing to determine bulk 
specific gravity under CT 308.  If the Engineer uses the same briquettes and the tests 
using bulk specific gravity fail, the Engineer prepares 3 new briquettes and determines a 
new bulk specific gravity. 

If the Engineer verifies the JMF, the Engineer provides you a Form CEM-3513. 
If the Engineer's tests on plant-produced samples do not verify the JMF, the 

Engineer notifies you in writing and you must submit a new JMF submittal or submit an 
adjusted JMF based on your testing.  JMF adjustments may include a change in the: 
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1. Asphalt binder content target value up to ±0.6 percent from the optimum binder 

content value submitted on Form CEM-3512 except do not adjust the target 
value for asphalt rubber binder for RHMA-G below 7.0 percent 

2. Aggregate gradation target values within the target value limits specified in the 
aggregate gradation tables 

 
You may adjust the JMF only once due to a failed verification test.  An adjusted JMF 

requires a new Form CEM-3511 and verification of a plant-produced sample. 
A verified JMF is valid for 12 months. 
For each HMA type and aggregate size specified, the Engineer verifies at the State's 

expense up to 2 proposed JMF including a JMF adjusted after verification failure.  The 
Engineer deducts $3,000 from payments for each verification exceeding this limit.  This 
deduction does not apply to verifications initiated by the Engineer or JMF renewal. 

 
39-1.03F  Job Mix Formula Renewal 

You may request a JMF renewal by submitting the following: 
 
1. Proposed JMF on Form CEM-3511 
2. A previously verified JMF documented on Form CEM-3513 dated within 12 

months 
3. Mix design documentation on Form CEM-3512 used for the previously verified 

JMF 
 
If the Engineer requests in writing, sample the following materials in the presence of 

the Engineer and place in labeled containers weighing no more than 50 pounds each: 
 
1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or 

hot bins.  Samples must include at least 120 pounds for each coarse aggregate, 
80 pounds for each fine aggregate, and 10 pounds for each type of supplemental 
fines.  The Department combines these aggregate samples to comply with the 
JMF target values submitted on Form CEM-3511. 

2. RAP from stockpiles or RAP system.  Samples must be at least 60 pounds. 
3. Asphalt binder from the binder supplier.  Samples must be in two 1-quart 

cylindrical shaped cans with open top and friction lids. 
4. Asphalt rubber binder with the components blended in the proportions to be 

used.  Samples must be in four 1-quart cylindrical shaped cans with open top 
and friction lids. 

 
Notify the Engineer in writing at least 2 business days before sampling materials.  

For aggregate and RAP, split samples into at least 4 parts.  Submit 3 parts to the 
Engineer and use 1 part for your testing. 

The Engineer may verify aggregate qualities during this review period. 
Notify the Engineer in writing at least 2 business days before sampling materials.  

For aggregate, RAP, and HMA, split the samples into at least 4 parts.  Submit 3 parts to 
the Engineer and use 1 part for your testing. 

The Engineer verifies the JMF renewal submittal under Section 39-1.03E, "Job Mix 
Formula Verification," except: 
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1. The Engineer retains samples until you provide test results for your part on Form 

CEM-3514. 
2. The Engineer tests samples of materials obtained from the HMA production unit 

after you submit test results that comply with the specifications for the quality 
characteristics under Section 39-1.03E, "Job Mix Formula Verification." 

3. The Engineer verifies each proposed JMF renewal within 20 days of receiving 
verification samples. 

4. You may not adjust the JMF due to a failed verification. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at 

the State's expense 1 proposed JMF renewal within a 12-month period. 
 
The most recent aggregate quality test results within the past 12 months may be 

used for verification of JMF renewal or the Engineer may perform aggregate quality 
tests for verification of JMF renewal. 

If the Engineer verifies the JMF renewal, the Engineer provides you a Form CEM-
3513. 

 
39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change binder source one time during production. 
Submit your modified JMF request a minimum of 3 business days before production.  

Each modified JMF submittal must consist of: 
 
1. Proposed modified JMF on Form CEM-3511.  
2. Mix design records on Form CEM-3512 for the accepted JMF to be modified. 
3. JMF verification on Form CEM-3513 for the accepted JMF to be modified. 
4. Quality characteristics test results for the modified JMF as specified in section 

39-1.03B. Perform tests at the mix design OBC as shown on Form CEM-3512. 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF 

within 5 business days of receiving all verification samples. If California Test 371 is 
required, the Engineer tests for California Test 371 within 10 days of receiving 
verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the 
project and verification samples are taken within the first 750 tons following sampling 
requirements in Section 39-1.03E, "Job Mix Formula Verification."  The Engineer tests 
verification samples for compliance with: 

 
1. Stability as shown in the table titled "Hot Mix Asphalt Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "Hot Mix Asphalt Mix 

Design Requirements" 
4. Voids filled with asphalt if an adjustment for asphalt binder content TV is more 

than ±0.3 percent from the original OBC shown on Form CEM-3512. 
5. Dust proportion if an adjustment for asphalt binder content TV is more than ±0.3 

percent from OBC shown on Form CEM-3512. 
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If the modified JMF is verified, the Engineer revises your Form CEM-3513 to include 
the new binder source.  Your revised Form CEM-3513 will have the same expiration 
date as the original Form CEM-3513 for the accepted JMF that is modified. 

If a modified JMF is not verified, stop production and any HMA placed using the 
modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification.  
The Engineer deducts an additional $2,000 from payments for each modified JMF 
verification that requires California Test 371. 

 
39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 
 
1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 

39-1.04  CONTRACTOR QUALITY CONTROL 

39-1.04A  General 

Establish, maintain, and change a quality control system to ensure materials and 
work comply with the specifications.  Submit quality control test results to the Engineer 
within 3 business days of a request except when QC / QA is specified. 

You must identify the HMA sampling location in your Quality Control Plan.  During 
production, take samples under California Test 125.  You may sample HMA from: 

 
1. The plant 
2. The truck 
3. A windrow 
4. The paver hopper 
5. The mat behind the paver 
 
39-1.04B  Prepaving Conference 

Meet with the Engineer at a prepaving conference at a mutually agreed time and 
place.  Discuss methods of performing the production and paving work. 

 
39-1.04C  Asphalt Rubber Binder 

Take asphalt rubber binder samples from the feed line connecting the asphalt rubber 
binder tank to the HMA plant.  Sample and test asphalt rubber binder under Laboratory 
Procedure LP-11. 

Test asphalt rubber binder for compliance with the viscosity specifications in Section 
39-1.02, "Materials."  During asphalt rubber binder production and HMA production 
using asphalt rubber binder, measure viscosity every hour with not less than 1 reading 
for each asphalt rubber binder batch.  Log measurements with corresponding time and 
asphalt rubber binder temperature.  Submit the log daily in writing. 

Submit a Certificate of Compliance under Section 6-1.07, "Certificates of 
Compliance."  With the Certificate of Compliance, submit test results in writing for CRM 
and asphalt modifier with each truckload delivered to the HMA plant.  A Certificate of 
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Compliance for asphalt modifier must not represent more than 5,000 pounds.  Use an 
AASHTO-certified laboratory for testing. 

Sample and test gradation and wire and fabric content of CRM once per 10,000 
pounds of scrap tire CRM and once per 3,400 pounds of high natural CRM.  Sample 
and test scrap tire CRM and high natural CRM separately. 

Submit certified weight slips in writing for the CRM and asphalt modifier furnished. 
 
39-1.04D  Aggregate 

Determine the aggregate moisture content and RAP moisture content in continuous 
mixing plants at least twice a day during production and adjust the plant controller.  
Determine the RAP moisture content in batch mixing plants at least twice a day during 
production and adjust the plant controller. 

 
39-1.04E  Reclaimed Asphalt Pavement 

Perform RAP quality control testing each day. 
Sample RAP once daily and determine the RAP aggregate gradation under 

Laboratory Procedure LP-9 and submit the results to the Engineer in writing with the 
combined aggregate gradation. 

 
39-1.04F  Density Cores 

To determine density for Standard and QC / QA projects, take 4-inch or 6-inch 
diameter density cores at least once every 5 business days.  Take 1 density core for 
every 250 tons of HMA from random locations the Engineer designates.  Take density 
cores in the Engineer's presence and backfill and compact holes with material 
authorized by the Engineer.  Before submitting a density core to the Engineer, mark it 
with the density core's location and place it in a protective container. 

If a density core is damaged, replace it with a density core taken within 1 foot 
longitudinally from the original density core.  Relocate any density core located within 1 
foot of a rumble strip to 1 foot transversely away from the rumble strip. 

 
39-1.04G  Briquettes 

Prepare 3 briquettes for each stability and air voids content determination.  Report 
the average of 3 tests.  Prepare new briquettes and test if the range of stability for the 3 
briquettes is more than 12 points. 

You may use the briquettes used for stability testing to determine bulk specific 
gravity under CT 308.  If you use these briquettes and tests using bulk specific gravity 
fail, you may prepare 3 new briquettes and determine a new bulk specific gravity. 

 
39-1.05  ENGINEER'S ACCEPTANCE 

The Engineer's acceptance of HMA is specified in the sections for each HMA 
construction process. 

The Engineer samples materials for testing under California Test 125 and the 
applicable test method except samples may be taken from: 

 
1. The plant from: 
 

1.1. A truck 
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1.2. An automatic sampling device 
 

2. The mat behind the paver 
 
Sampling must be independent of Contractor quality control, statistically-based, and 

random. 
If you request, the Engineer splits samples and provides you with a part. 
 
The Engineer accepts HMA based on: 
 
1. Accepted JMF 
2. Accepted QCP for Standard and QC / QA 
3. Compliance with the HMA Acceptance tables 
4. Acceptance of a lot for QC / QA 
5. Visual inspection 
 
The Engineer prepares 3 briquettes for each stability and air voids content 

determination.  The Engineer reports the average of 3 tests.  The Engineer prepares 
new briquettes and test if the range of stability for the 3 briquettes is more than 8 points. 

The Engineer may use the briquettes used for stability testing to determine bulk 
specific gravity under CT 308.  If the Engineer uses the same briquettes and the tests 
using bulk specific gravity fail, the Engineer prepares 3 new briquettes and determines a 
new bulk specific gravity. 

 
39-1.06  DISPUTE RESOLUTION 

You and the Engineer must work together to avoid potential conflicts and to resolve 
disputes regarding test result discrepancies.  Notify the Engineer in writing within 5 
business days of receiving a test result if you dispute the test result. 

If you or the Engineer dispute each other's test results, submit written quality control 
test results and copies of paperwork including worksheets used to determine the 
disputed test results to the Engineer.  An Independent Third Party (ITP) performs 
referee testing.  Before the ITP participates in a dispute resolution, the ITP must be 
accredited under the Department's Independent Assurance Program.  The ITP must be 
independent of the project.  By mutual agreement, the ITP is chosen from: 

 
1. A Department laboratory 
2. A Department laboratory in a district or region not in the district or region the 

project is located 
3. The Transportation Laboratory 
4. A laboratory not currently employed by you or your HMA producer 
 
If split quality control or acceptance samples are not available, the ITP uses any 

available material representing the disputed HMA for evaluation. 
 

39-1.07  PRODUCTION START-UP EVALUATION 

The Engineer evaluates HMA production and placement at production start-up. 
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Within the first 750 tons produced on the first day of HMA production, in the 
Engineer's presence and from the same production run, take samples of: 

 
1. Aggregate 
2. Asphalt binder 
3. RAP 
4. HMA 
 
Sample aggregate from cold feed belts or hot bins.  Take RAP samples from the 

RAP system.  Sample HMA under California Test 125 except if you request in writing 
and the Engineer approves, you may sample HMA from: 

 
1. The plant 
2. The truck 
3. A windrow 
4. The paver hopper 
5. The mat behind the paver 
 
For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their 

containers.  Submit 3 split parts to the Engineer and keep 1 part. 
For Standard and QC / QA projects, you and the Engineer must test the split 

samples and report test results in writing within 3 business days of sampling.  If you 
proceed before receipt of the test results, the Engineer may consider the HMA placed to 
be represented by these test results. 

For Standard and QC / QA projects, take 4-inch or 6-inch diameter density cores 
within the first 750 tons on the first day of HMA production.  For each density core, the 
Engineer reports the bulk specific gravity determined under California Test 308, Method 
A in addition to the percent of maximum theoretical density.  You may test for in-place 
density at the density core locations and include them in your production tests for 
percent of maximum theoretical density. 

 
39-1.08  PRODUCTION 

39-1.08A  General 

Produce HMA in a batch mixing plant or a continuous mixing plant.  Proportion 
aggregate by hot or cold feed control. 

HMA plants must be Department-qualified.  Before production, the HMA plant must 
have a current qualification under the Department's Materials Plant Quality Program. 

During production, you may adjust: 
 
1. Hot or cold feed proportion controls for virgin aggregate and RAP 
2. The set point for asphalt binder content 
 
39-1.08B  Mixing 

Mix HMA ingredients into a homogeneous mixture of coated aggregates. 
Asphalt binder must be between 275 °F and 375 °F when mixed with aggregate. 
Asphalt rubber binder must be between 375 °F and 425 °F when mixed with 

aggregate. 
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When mixed with asphalt binder, aggregate must not be more than 325 °F except 
aggregate for OGFC with unmodified asphalt binder must be not more than 275 °F.  
Aggregate temperature specifications do not apply when you use RAP. 

HMA with or without RAP must not be more than 325 °F. 
 
39-1.08C  Asphalt Rubber Binder 

Deliver scrap tire CRM and high natural CRM in separate bags. 
Either proportion and mix asphalt binder, asphalt modifier, and CRM simultaneously 

or premix the asphalt binder and asphalt modifier before adding CRM.  If you premix 
asphalt binder and asphalt modifier, asphalt binder must be from 375 to 425 degrees F 
when you add the asphalt modifier. Mix them for at least 20 minutes.  When you add 
CRM, the asphalt binder and asphalt modifier must be between 375 °F and 425 °F. 

Do not use asphalt rubber binder during the first 45 minutes of the reaction period.  
During this period, the asphalt rubber binder mixture must be between 375 °F and the 
lower of 425 °F or 25 °F below the asphalt binder's flash point indicated in the MSDS. 

If any asphalt rubber binder is not used within 4 hours after the reaction period, 
discontinue heating.  If the asphalt rubber binder drops below 375 °F, reheat before use.  
If you add more scrap tire CRM to the reheated asphalt rubber binder, the binder must 
undergo a 45-minute reaction period.  The added scrap tire CRM must not exceed 10 
percent of the total asphalt rubber binder weight.  Reheated and reacted asphalt rubber 
binder must comply with the viscosity specifications for asphalt rubber binder in Section 
39-1.02, "Materials."  Do not reheat asphalt rubber binder more than twice. 

 
39-1.09  SUBGRADE, TACK COAT, AND GEOSYNTHETIC PAVEMENT 
INTERLAYER 

39-1.09A  General 

Prepare subgrade or apply tack coat to surfaces receiving HMA.  If specified, place 
geosynthetic pavement interlayer over a coat of asphalt binder. 

 
39-1.09B  Subgrade 

Subgrade to receive HMA must comply with the compaction and elevation tolerance 
specifications in the sections for the material involved.  Subgrade must be free of loose 
and extraneous material.  If HMA is paved on existing base or pavement, remove loose 
paving particles, dirt, and other extraneous material by any means including flushing 
and sweeping. 

 
39-1.09C  Tack Coat 

Apply tack coat: 
 
1. To existing pavement including planed surfaces 
2. Between HMA layers 
3. To vertical surfaces of: 
 

3.1. Curbs 
3.2. Gutters 
3.3. Construction joints 
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Before placing HMA, apply tack coat in 1 application at the minimum residual rate 
specified for the condition of the underlying surface: 

 
Tack Coat Application Rates for HMA Type A, Type B, and RHMA-G 

Minimum Residual Rates (gallons per square yard) 

HMA over: 

CSS1/CSS1h, 

SS1/SS1h and 

QS1h/CQS1h 

Asphaltic 

Emulsion 

CRS1/CRS2, 

RS1/RS2 and 

QS1/CQS1 

Asphaltic 

Emulsion 

Asphalt Binder and 

PMRS2/PMCRS2 

and 

PMRS2h/PMCRS2h 

Asphaltic Emulsion 

New HMA (between layers) 0.02 0.03 0.02 

PCC and existing HMA (AC) 

surfaces 
0.03 0.04 0.03 

Planed PCC and HMA (AC) 

surfaces 
0.05 0.06 0.04 

 
Tack Coat Application Rates for OGFC 

Minimum Residual Rates (gallons per square yard) 

OGFC over: 

CSS1/CSS1h, 

SS1/SS1h and 

QS1h/CQS1h 

Asphaltic 

Emulsion 

CRS1/CRS2, 

RS1/RS2 and 

QS1/CQS1 

Asphaltic 

Emulsion 

Asphalt Binder and 

PMRS2/PMCRS2 

and 

PMRS2h/PMCRS2h 

Asphaltic Emulsion 

New HMA 0.03 0.04 0.03 

PCC and existing HMA (AC) 

surfaces 
0.05 0.06 0.04 

Planed PCC and HMA (AC) 

surfaces 
0.06 0.07 0.05 

 
If you dilute asphaltic emulsion, mix until homogeneous before application. 
Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the 

vertical face without running off. 
If you request in writing and the Engineer authorizes, you may: 
 
1. Change tack coat rates 
2. Omit tack coat between layers of new HMA during the same work shift if: 
 

2.1. No dust, dirt, or extraneous material is present 
2.2. The surface is at least 140 °F 
 

Immediately in advance of placing HMA, apply additional tack coat to damaged 
areas or where loose or extraneous material is removed. 

Close areas receiving tack coat to traffic.  Do not track tack coat onto pavement 
surfaces beyond the job site. 

Asphalt binder tack coat must be between 285 °F and 350 °F when applied. 
 
39-1.09D  Geosynthetic Pavement Interlayer 

Place geosynthetic pavement interlayer in compliance with the manufacturer's 
recommendations. 

Before placing the geosynthetic pavement interlayer and asphalt binder: 
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1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement.  The State 
pays for this repair work under Section 4-1.03D, "Extra Work." 

2. Clean the pavement of loose and extraneous material. 
 
Immediately before placing the interlayer, apply 0.25 gallon ± 0.03 gallon of asphalt 

binder per square yard of interlayer or until the fabric is saturated.  Apply asphalt binder 
the width of the geosynthetic pavement interlayer plus 3 inches on each side.  At 
interlayer overlaps, apply asphalt binder on the lower interlayer the same overlap 
distance as the upper interlayer. 

Asphalt binder must be from 285 °F to 350 °F and below the minimum melting point 
of the geosynthetic pavement interlayer when applied. 

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that 
overlaps may remain if it is less than 1/2 inch thick.  If the overlapping wrinkle is more 
than 1/2 inch thick, cut the wrinkle out and overlap the interlayer no more than 2 inches. 

The minimum HMA thickness over the interlayer must be 0.12 foot thick including 
conform tapers.  Do not place the interlayer on a wet or frozen surface. 

Overlap the interlayer borders between 2 inches and 4 inches.  In the direction of 
paving, overlap the following roll with the preceding roll at any break. 

You may use rolling equipment to correct distortions or wrinkles in the interlayer. 
If asphalt binder tracked onto the interlayer or brought to the surface by construction 

equipment causes interlayer displacement, cover it with a small quantity of HMA. 
Before placing HMA on the interlayer, do not expose the interlayer to: 
 
1. Traffic except for crossings under traffic control and only after you place a small 

HMA quantity 
2. Sharp turns from construction equipment 
3. Damaging elements 
 
Pave HMA on the interlayer during the same work shift. 
 

39-1.10  SPREADING AND COMPACTING EQUIPMENT 

Paving equipment for spreading must be: 
 
1. Self-propelled 
2. Mechanical 
3. Equipped with a screed or strike-off assembly that can distribute HMA the full 

width of a traffic lane 
4. Equipped with a full-width compacting device 
5. Equipped with automatic screed controls and sensing devices that control the 

thickness, longitudinal grade, and transverse screed slope 
 
Install and maintain grade and slope references. 
The screed must produce a uniform HMA surface texture without tearing, shoving, or 

gouging. 
The paver must not leave marks such as ridges and indentations unless you can 

eliminate them by rolling. 
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Rollers must be equipped with a system that prevents HMA from sticking to the 
wheels.  You may use a parting agent that does not damage the HMA or impede the 
bonding of layers. 

In areas inaccessible to spreading and compacting equipment: 
 
1. Spread the HMA by any means to obtain the specified lines, grades and cross 

sections. 
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough 

compaction. 
 

39-1.11  TRANSPORTING, SPREADING, AND COMPACTING 

Do not pave HMA on a wet pavement or frozen surface. 
You may deposit HMA in a windrow and load it in the paver if: 
 
1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the 

paver hopper without damaging base material 
3. Activities for deposit, pick-up, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 °F 
 
You may pave HMA in 1 or more layers on areas less than 5 feet wide and outside 

the traveled way including shoulders.  You may use mechanical equipment other than a 
paver for these areas.  The equipment must produce a uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any 
improvement including pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from 
trucks, spreaders, or compactors. 

HMA must be free of: 
 
1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
Longitudinal joints in the top layer must match specified lane edges.  Alternate 

longitudinal joint offsets in lower layers at least 0.5 foot from each side of the specified 
lane edges.  You may request in writing other longitudinal joint placement patterns. 

Until the adjoining through lane's top layer has been paved, do not pave the top 
layer of: 

 
1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
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If the number of lanes change, pave each through lane's top layer before paving a 

tapering lane's top layer.  Simultaneous to paving a through lane's top layer, you may 
pave an adjoining area's top layer including shoulders.  Do not operate spreading 
equipment on any area's top layer until completing final compaction. 

If HMA (leveling) is specified, fill and level irregularities and ruts with HMA before 
spreading HMA over base, existing surfaces, or bridge decks.  You may use mechanical 
equipment other than a paver for these areas.  The equipment must produce a uniform 
smoothness and texture.  HMA used to change an existing surface's cross slope or 
profile is not HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement 
straight and vertical along the joint and remove extraneous material without damaging 
the surface remaining in place.  If placing HMA against the edge of a longitudinal or 
transverse construction joint and the joint is damaged or not placed to a neat line, 
sawcut or grind the pavement straight and vertical along the joint and remove 
extraneous material without damaging the surface remaining in place.  Repair or 
remove and replace damaged pavement at your expense. 

Rolling must leave the completed surface compacted and smooth without tearing, 
cracking, or shoving.  Complete finish rolling activities before the pavement surface 
temperature is: 

 
1. Below 150 °F for HMA with unmodified binder 
2. Below 140 °F for HMA with modified binder 
3. Below 200 °F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 
Do not use a pneumatic tired roller to compact RHMA-G. 
For Standard and QC/QA, if a 3/4-inch aggregate grading is specified, you may use 

a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot 
and less than 0.20 foot thick. 

Spread and compact HMA under Section 39-3.03, "Spreading and Compacting 
Equipment," and Section 39-3.04, "Transporting, Spreading, and Compacting," for any 
of the following: 

 
1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and a 3/4-inch aggregate 

grading is specified and used. 
3. You spread and compact at: 
 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 
Do not open new HMA pavement to public traffic until its mid-depth temperature is 

below 160 °F. 
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If you request in writing and the Engineer authorizes, you may cool HMA Type A and 
Type B with water when rolling activities are complete.  Apply water under Section 17, 
"Watering." 

Spread sand at a rate between 1 pound and 2 pounds per square yard on new 
RHMA-G, RHMA-O, and RHMA-O-HB pavement when finish rolling is complete.  Sand 
must be free of clay or organic matter.  Sand must comply with Section 90-3.03, "Fine 
Aggregate Grading."  Keep traffic off the pavement until spreading sand is complete. 

 
39-1.12  SMOOTHNESS 

39-1.12A  General 

Determine HMA smoothness with a profilograph and a straightedge. 
Smoothness specifications do not apply to OGFC placed on existing pavement not 

constructed under the same project. 
If portland cement concrete is placed on HMA: 
 
1. Cold plane the HMA finished surface to within specified tolerances if it is higher 

than the grade specified by the Engineer. 
2. Remove and replace HMA if the finished surface is lower than 0.05 foot below 

the grade specified by the Engineer. 
 
39-1.12B  Straightedge 

The HMA pavement top layer must not vary from the lower edge of a 12-foot long 
straightedge: 

 
1. More than 0.01 foot when the straight edge is laid parallel with the centerline 
2. More than 0.02 foot when the straightedge is laid perpendicular to the centerline 

and extends from edge to edge of a traffic lane 
3. More than 0.02 foot when the straightedge is laid within 24 feet of a pavement 

conform 
 
39-1.12C  Profilograph 

Under California Test 526, determine the zero (null) blanking band Profile Index (PI0) 
and must-grinds on the top layer of HMA Type A, Type B, and RHMA-G pavement.  
Take 2 profiles within each traffic lane, 3 feet from and parallel with the edge of each 
lane. 

A must-grind is a deviation of 0.3 inch or more in a length of 25 feet.  You must 
correct must-grinds. 

For OGFC, only determine must-grinds when placed over HMA constructed under 
the same project.  The top layer of the underlying HMA must comply with the 
smoothness specifications before placing OGFC. 

Profile pavement in the Engineer's presence.  Choose the time of profiling. 
On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or 

more, the PI0 must be at most 2.5 inches per 0.1-mile section. 
On horizontal curves with a centerline radius of curvature between 1,000 feet and 

2,000 feet including pavement within the superelevation transitions, the PI0 must be at 
most 5 inches per 0.1-mile section. 
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Before the Engineer accepts HMA pavement for smoothness, submit written final 
profilograms. 

Submit 1 electronic copy of profile information in Microsoft Excel and 1 electronic 
copy of longitudinal pavement profiles in ".erd" format or other ProVAL compatible 
format to the Engineer and to: 

 
Smoothness@dot.ca.gov 
 
The following HMA pavement areas do not require a PI0.  You must measure these 

areas with a 12-foot straightedge and determine must-grinds with a profilograph: 
 
1. New HMA with a total thickness less than 0.25 foot 
2. HMA sections of city or county streets and roads, turn lanes and collector lanes 

that are less than 1,500 feet in length 
 
The following HMA pavement areas do not require a PI0.  You must measure these 

areas with a 12-foot straightedge: 
 
1. Horizontal curves with a centerline radius of curvature less than 1,000 feet 

including pavement within the superelevation transitions of those curves 
2. Within 12 feet of a transverse joint separating the pavement from: 
 

2.1. Existing pavement not constructed under the same project 
2.2. A bridge deck or approach slab 
 

3. Exit ramp termini, truck weigh stations, and weigh-in-motion areas 
4. If steep grades and superelevation rates greater than 6 percent are present on: 
 

4.1. Ramps 
4.2. Connectors 
 

5. Turn lanes 
6. Areas within 15 feet of manholes or drainage transitions 
7. Acceleration and deceleration lanes for at-grade intersections 
8. Shoulders and miscellaneous areas 
9. HMA pavement within 3 feet from and parallel to the construction joints formed 

between curbs, gutters, or existing pavement 
 
39-1.12D  Smoothness Correction 

If the top layer of HMA Type A, Type B, or RHMA-G pavement does not comply with 
the smoothness specifications, grind the pavement to within tolerances, remove and 
replace it, or place a layer of HMA.  The Engineer must authorize your choice of 
correction before the work begins. 

Remove and replace the areas of OGFC not in compliance with the must-grind and 
straightedge specifications, except you may grind OGFC for correcting smoothness: 

 
1. At a transverse joint separating the pavement from pavement not constructed 

under the same project 
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2. Within 12 feet of a transverse joint separating the pavement from a bridge deck 
or approach slab 

 
Corrected HMA pavement areas must be uniform rectangles with edges: 
 
1. Parallel to the nearest HMA pavement edge or lane line 
2. Perpendicular to the pavement centerline 
 
Measure the corrected HMA pavement surface with a profilograph and a 12-foot 

straightedge and correct the pavement to within specified tolerances.  If a must-grind 
area or straightedged pavement cannot be corrected to within specified tolerances, 
remove and replace the pavement. 

On ground areas not overlaid with OGFC, apply fog seal coat under Section 37-1, 
"Seal Coats." 

 
39-1.13  MISCELLANEOUS AREAS AND DIKES 

Miscellaneous areas are outside the traveled way and include: 
 
1. Median areas not including inside shoulders 
2. Island areas 
3. Sidewalks 
4. Gutters 
5. Gutter flares 
6. Ditches 
7. Overside drains 
8. Aprons at the ends of drainage structures 
 
Spread miscellaneous areas in 1 layer and compact to the specified lines and 

grades. 
For miscellaneous areas and dikes: 
 
1. Do not submit a JMF. 
2. Choose the 3/8-inch or 1/2-inch HMA Type A and Type B aggregate gradations. 
3. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 

6.0 percent for 1/2-inch aggregate.  If you request in writing and the Engineer 
authorizes, you may reduce the minimum asphalt binder content. 

4. Choose asphalt binder Grade PG 70-10 or the same grade specified for HMA. 
 

39-2  STANDARD 

39-2.01  DESCRIPTION 

If HMA is specified as Standard, construct it under Section 39-1, "General," this 
Section 39-2, "Standard," and Section 39-5, "Measurement and Payment." 

 
39-2.02  CONTRACTOR QUALITY CONTROL 

39-2.02A  Quality Control Plan 

Establish, implement, and maintain a Quality Control Plan (QCP) for HMA.  The 
QCP must describe the organization and procedures you will use to: 
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1. Control the quality characteristics 
2. Determine when corrective actions are needed (action limits) 
3. Implement corrective actions 
 
When you submit the proposed JMF, submit the written QCP.  You and the Engineer 

must discuss the QCP during the prepaving conference. 
The QCP must address the elements affecting HMA quality including: 
 
1. Aggregate 
2. Asphalt binder 
3. Additives 
4. Production 
5. Paving 
 
The Engineer reviews each QCP within 5 business days from the submittal.  Hold 

HMA production until the Engineer accepts the QCP in writing.  The Engineer's QCP 
acceptance does not mean your compliance with the QCP will result in acceptable 
HMA.  Section 39-1.05, "Engineer's Acceptance," specifies HMA acceptance. 

 
39-2.02B  Quality Control Testing 

Perform sampling and testing at the specified frequency for the following quality 
characteristics: 
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Minimum Quality Control – Standard 

HMA Type Quality 

Characteristic 

Test 

Method 

Minimum 

Sampling 

and 

Testing 

Frequency 

 

A 

 

B 

 

RHMA-G 

 

OGFC 

Aggregate gradation
a
 CT 202 JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

Sand equivalent 

(min.) 
c
 

CT 217 47 42 47 -- 

Asphalt binder 

content (%) 

CT 379 or 

382 

1 per 750 

tons and 

any 

remaining 

part at the 

end of the 

project 

JMF ± 0.45 JMF ± 0.45 JMF ± 0.50 JMF ± 0.50 

HMA moisture 

content (%, max.) 

CT 226 or 

CT 370 

1 per 

2,500 tons 

but not 

less than 1 

per paving 

day 

1.0 1.0 1.0 1.0 

Field compaction, 

(%, max. theoretical 

density) 
d,e

 

Quality 

control 

plan 

2 per 

business 

day (min.) 

91 - 97 91 - 97 91 - 97 -- 

Stabilometer value 

(min.) 
c, f

  

No. 4 and 3/8" 

gradings 

1/2" and 3/4" 

gradings 

CT 366  

 

30 

 

37 

 

 

30 

 

35 

 

 

-- 

 

23 

 

 

-- 

 

-- 

Air voids content 

(%) 
c, g

 

CT 367 

One per 

4,000 tons 

or 2 per 5 

business 

days, 

which-

ever is 

more 
4 ± 2 4 ± 2 Specification 

± 2 

-- 

Aggregate moisture 

content at 

continuous mixing 

plants and RAP 

moisture content at 

continuous mixing 

plants and batch 

mixing plants
 h
 

CT 226 or 

CT 370 

2 per day 

during 

production 

-- -- -- -- 

Percent of crushed 

particles coarse 

aggregate (%, min.) 

One fractured 

face 

Two fractured 

faces 

Fine aggregate (%, 

min) 

(Passing No. 4 

sieve and 

retained on No. 

8 sieve.) 

One fractured 

face 

CT 205  

 

 

90 

 

75 

 

 

 

 

 

 

 

70 

 

 

 

25 

 

-- 

 

 

 

 

 

 

 

20 

 

 

 

-- 

 

90 

 

 

 

 

 

 

 

70 

 

 

 

90 

 

75 

 

 

 

 

 

 

 

90 

Los Angeles Rattler 

(%, max.) 

Loss at 100 rev. 

Loss at 500 rev. 

CT 211 

As 

necessary 

and 

designat-

ed in the 

QCP.  At 

least once 

per project 

 

 

12 

45 

 

 

-- 

50 

 

 

12 

40 

 

 

12 

40 
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Flat and elongated 

particles (%, max. 

by weight @ 5:1) 

CT 235 Report only Report only Report only Report only 

Fine aggregate 

angularity (%, min.)
i
 

CT 234  

45 

 

45 

 

45 

 

-- 

Voids filled with 

asphalt (%)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-3  

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

 

Report only 
-- 

Voids in mineral 

aggregate (% min.)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-2  

 

17.0 

15.0 

14.0 

13.0 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

-- 

-- 

18.0 – 23.0 
k 

18.0 – 23.0 
k
 

-- 

Dust proportion
 j
 

No. 4 and 3/8" 

gradings 

1/2" and 3/4" 

gradings 

LP-4  

 

0.9 – 2.0 

 

0.6 – 1.3 

 

 

0.9 – 2.0 

 

0.6 – 1.3 

 

 

Report only -- 

Smoothness Section 

39-1.12 
-- 

12-foot 

straightedge, 

must-grind, 

and PI0 

12-foot 

straightedge, 

must-grind, 

and PI0 

12-foot 

straightedge, 

must-grind, 

and PI0 

12-foot 

straightedge 

and must-

grind 

Asphalt rubber 

binder viscosity @ 

375 °F, centipoises 

Section 

39-1.02D 
Section 

39-1.04C 
-- -- 1,500 – 4,000 1,500 – 4,000 

Asphalt modifier Section 

39-1.02D 

Section 

39-1.04C 
-- -- 

Section 39-

1.02D 

Section 39-

1.02D 

Crumb rubber 

modifier 

Section 

39-1.02D 

Section 

39-1.04C 

-- -- Section 39-

1.02D 

Section 39-

1.02D 

Notes: 
a
 Determine combined aggregate gradation containing RAP under Laboratory Procedure LP-9.

 

b
 The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate." 

c
 Report the average of 3 tests from a single split sample.

 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, No. 4 aggregate grading is used and the specified total paved thickness is at least 0.15 

foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 foot. 
e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC. 

2. California Test 309 to determine maximum theoretical density at the frequency specified in California 

Test 375, Part 5C. 
f
 Modify California Test 304, Part 2.B.2.c:  "After compaction in the mechanical compactor, cool to 140 °F ± 5 °F 

by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F 

for a minimum of 2 hours and not more than 3 hours." 
g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and 

theoretical maximum specific gravity under California Test 309. 
h
 For adjusting the plant controller at the HMA plant. 

i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight of 

total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel. 
j 
Report only if the adjustment for asphalt binder content target value is less than or equal to ± 0.3 percent from 

OBC. 
k 
Voids in mineral aggregate for RHMA-G must be within this range. 
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For any single quality characteristic except smoothness, if 2 consecutive quality 
control test results do not comply with the action limits or specifications: 

 
1. Stop production. 
2. Notify the Engineer in writing. 
3. Take corrective action. 
4. Demonstrate compliance with the specifications before resuming production and 

placement on the State highway. 
 

39-2.03  ENGINEER'S ACCEPTANCE 

39-2.03A  Testing 

The Engineer samples for acceptance testing and tests for: 
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HMA Acceptance - Standard 

HMA Type Quality Characteristic Test 

Method A B RHMA-G OGFC 

Aggregate gradation
 a
 

Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  

No. 4   X 

No. 8 X X X 

No. 200 X X X 

CT 202 JMF ± 

Tolerance
 c
 

JMF ± 

Tolerance
 c
 

JMF ± 

Tolerance
 c
 

JMF ± 

Tolerance
 c
 

Sand equivalent (min.)
 d
 CT 217 47 42 47 -- 

Asphalt binder content (%) CT 379 or 

382 
JMF ± 0.45 JMF ± 0.45 JMF ± 0.50 JMF ± 0.50 

HMA moisture content (%, 

max.) 

CT 226 or 

CT 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 

theoretical density) 
e,f

 

CT 375 91 – 97 91 – 97 91 – 97 -- 

Stabilometer value (min.) 
d,g 

 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

CT 366  

30
 

37 

 

30
 

35 

 

-- 

23 

 

-- 

-- 

Air voids content (%)
 d, h

 CT 367 4 ± 2 4 ± 2 Specification ± 

2 

-- 

Percent of crushed particles 

Coarse aggregate (%, min.) 

One fractured face 

Two fractured faces 

Fine aggregate (%, min) 

(Passing No. 4 sieve and 

retained on No. 8 sieve.) 

One fractured face 

CT 205  

 

90 

75 

 

 

 

70 

 

 

25 

-- 

 

 

 

20 

 

 

-- 

90 

 

 

 

70 

 

 

90 

75 

 

 

 

90 

Los Angeles Rattler (%, 

max.) 

Loss at 100 rev. 

Loss at 500 rev. 

CT 211  

12 

45 

 

-- 

50 

 

12 

40 

 

12 

40 

Fine aggregate angularity (%, 

min.)
i
 

CT 234  

45 

 

45 

 

45 

 

-- 

Flat and elongated particles 

(%, max. by weight @ 5:1) 

CT 235 Report only Report only Report only Report only 

Voids filled with asphalt (%)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-3  

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

Report only 

-- 

Voids in mineral aggregate 

(% min.)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-2  

 

17.0 

15.0 

14.0 

13.0 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

-- 

-- 

18.0 – 23.0
 k 

18.0 – 23.0
 k
 

-- 

Dust proportion
 j
 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

LP-4  

0.9 – 2.0 

0.6 – 1.3 

 

0.9 – 2.0 

0.6 – 1.3 

 

Report only -- 

Smoothness Section 

39-1.12 

12-foot 

straightedge, 

must-grind, 

and PI0 

12-foot 

straightedge, 

must-grind, and 

PI0 

12-foot 

straightedge, 

must-grind, and 

PI0 

12-foot 

straightedge 

and must-grind 
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Asphalt binder Various Section 92 Section 92 Section 92 Section 92 

Asphalt rubber binder Various -- -- Section 92-

1.02(C) and 

Section 39-

1.02D 

Section 92-

1.02(C) and 

Section 39-

1.02D 

Asphalt modifier Various -- -- Section 39-

1.02D 

Section 39-

1.02D 

Crumb rubber modifier Various -- -- Section 39-

1.02D 

Section 39-

1.02D 
a
 The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9. 

b
 "X" denotes the sieves the Engineer considers for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate." 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or No.4 aggregate grading is used and the specified total paved thickness is at least 0.15 

foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 foot. 
f
 To determined field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 

2. California Test 309 to determine maximum theoretical density at the frequency specified in California Test 

375, Part 5C. 
g
 Modify California Test 304, Part 2.B.2.c:  "After compaction in the mechanical compactor, cool to 140 °F ±5 °F 

by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F 

for a minimum of 2 hours and not more than 3 hours." 
h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight of 

total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel.
 

j 
Report only if the adjustment for asphalt binder content target value is less than or equal to ± 0.3 percent from 

OBC. 
k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 
No single test result may represent more than the smaller of 750 tons or 1 day's 

production. 
For any single quality characteristic except smoothness, if 2 consecutive acceptance 

test results do not comply with the specifications: 
 
1. Stop production. 
2. Take corrective action. 
3. In the Engineer's presence, take samples and split each sample into 4 parts.  

Test 1 part for compliance with the specifications and submit 3 parts to the 
Engineer.  The Engineer tests 1 part for compliance with the specifications and 
reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and 
placement on the State highway. 

 
The Engineer tests the density core you take from each 250 tons of HMA production.  

The Engineer determines the percent of maximum theoretical density for each density 
core by determining the density core's density and dividing by the maximum theoretical 
density. 

The Engineer determines the percent of maximum theoretical density from density 
cores taken from the final layer measured the full depth of the total paved HMA 
thickness if any of the following applies: 
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1. 1/2-inch, 3/8-inch, or No. 4 aggregate grading is used and the specified total 

paved thickness is at least 0.15 foot and any layer is less than 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at 

least 0.20 foot and any layer is less than 0.20 foot. 
 
For percent of maximum theoretical density, the Engineer determines a deduction 

for each test result outside the specifications in compliance with: 
 

Reduced Payment Factors for Percent of Maximum Theoretical Density 

HMA Type A and B 

and RHMA-G 

Percent of Maximum 

Theoretical Density 

Reduced Payment 

Factor 

HMA Type A and B 

and RHMA-G 

Percent of Maximum 

Theoretical Density 

Reduced Payment 

Factor 

91.0 0.0000 97.0 0.0000 

90.9 0.0125 97.1 0.0125 

90.8 0.0250 97.2 0.0250 

90.7 0.0375 97.3 0.0375 

90.6 0.0500 97.4 0.0500 

90.5 0.0625 97.5 0.0625 

90.4 0.0750 97.6 0.0750 

90.3 0.0875 97.7 0.0875 

90.2 0.1000 97.8 0.1000 

90.1 0.1125 97.9 0.1125 

90.0 0.1250 98.0 0.1250 

89.9 0.1375 98.1 0.1375 

89.8 0.1500 98.2 0.1500 

89.7 0.1625 98.3 0.1625 

89.6 0.1750 98.4 0.1750 

89.5 0.1875 98.5 0.1875 

89.4 0.2000 98.6 0.2000 

89.3 0.2125 98.7 0.2125 

89.2 0.2250 98.8 0.2250 

89.1 0.2375 98.9 0.2375 

89.0 0.2500 99.0 0.2500 

< 89.0 Remove and Replace > 99.0 Remove and Replace 

 
39-2.04  TRANSPORTING, SPREADING, AND COMPACTING 

Determine the number of rollers needed to obtain the specified density and surface 
finish. 

 
39-3  METHOD 

39-3.01  DESCRIPTION 

If HMA is specified as Method, construct it under Section 39-1, "General," this 
Section 39-3, "Method," and Section 39-5, "Measurement and Payment." 

 
39-3.02  ENGINEER'S ACCEPTANCE 

39-3.02A  Testing 

The Engineer samples for acceptance testing and tests for: 
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HMA Acceptance - Method 

HMA Type Quality Characteristic Test 

Method A B RHMA-G OGFC 

Aggregate gradation
 a
 CT 202 JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

Sand equivalent (min.)
 c
 CT 217 47 42 47 -- 

Asphalt binder content (%) CT 379 or 

382 
JMF ± 0.45 JMF ± 0.45 JMF ± 0.50 JMF ± 0.50 

HMA moisture content (%, 

max.) 

CT 226 or 

CT 370 

1.0 1.0 1.0 1.0 

Stabilometer value 

(min.) 
c,d

 

No. 4 and 3/8" 

gradings 

1/2" and 3/4" gradings 

CT 366  

 

30 

 

37 

 

 

30 

 

35 

 

 

-- 

 

23 

 

 

-- 

 

-- 

Percent of crushed 

particles 

Coarse aggregate (% min.) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing No. 4 sieve 

and retained on No. 8 

sieve.) 

One fractured face 

CT 205  

 

 

90 

75 

 

 

 

 

70 

 

 

 

25 

-- 

 

 

 

 

20 

 

 

 

-- 

90 

 

 

 

 

70 

 

 

 

90 

75 

 

 

 

 

90 

Los Angeles Rattler (% 

max.) 

Loss at 100 rev. 

Loss at 500 rev. 

CT 211  

 

12 

45 

 

 

-- 

50 

 

 

12 

40 

 

 

12 

40 

Air voids content (%)
 c, e

 CT 367 4 ± 2 4 ± 2 Specification ± 

2 

-- 

Fine aggregate angularity 

(% min.)
f
 

CT 234  

45 

 

45 

 

45 

 

-- 

Flat and elongated particles 

(% max. by weight @ 5:1) 

CT 235  

Report only 

 

Report only 

 

Report only 

 

Report only 

Voids filled with asphalt 

(%)
 g
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-3  

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

Report only 

-- 

Voids in mineral aggregate 

(% min.)
 g
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-2  

 

17.0 

15.0 

14.0 

13.0 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

-- 

-- 

18.0 – 23.0
 h 

18.0 – 23.0 
h
 

-- 

Dust proportion
 g
 

No. 4 and 3/8" 

gradings 

1/2" and 3/4" gradings 

LP-4  

0.9 – 2.0 

0.6 – 1.3 

 

0.9 – 2.0 

0.6 – 1.3 

 

Report only 
-- 

Smoothness Section 

39-1.12 

12-foot 

straightedge 

and must-grind 

12-foot 

straightedge 

and must-grind 

12-foot 

straightedge 

and must-grind 

12-foot 

straightedge 

and must-grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 

Asphalt rubber binder Various -- -- Section 92- Section 92-
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1.02(C) and 

Section 39-

1.02D 

1.02(C) and 

Section 39-

1.02D 

Asphalt modifier Various -- -- Section 39-

1.02D 

Section 39-

1.02D 

Crumb rubber modifier Various -- -- Section 39-

1.02D 

Section 39-

1.02D 
a 
The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9. 

b 
The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate." 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
Modify California Test 304, Part 2.B.2.c:  "After compaction in the mechanical compactor, cool to 140 °F ±5 °F by 

allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F for a 

minimum of 2 hours and not more than 3 hours." 
e 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
f 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight of 

total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel.
 

g 
Report only if the adjustment for asphalt binder content target value is less than or equal to ± 0.3 percent from 

OBC. 
h 
Voids in mineral aggregate for RHMA-G must be within this range. 

 
No single test result may represent more than the smaller of 750 tons or 1 day's 

production. 
For any single quality characteristic except smoothness, if 2 consecutive acceptance 

test results do not comply with the specifications: 
 
1. Stop production. 
2. Take corrective action. 
3. In the Engineer's presence, take samples and split each sample into 4 parts.  

Test 1 part for compliance with the specifications and submit 3 parts to the 
Engineer.  The Engineer tests 1 part for compliance with the specifications and 
reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and 
placement on the State highway. 

 
39-3.03  SPREADING AND COMPACTING EQUIPMENT 

Each paver spreading HMA Type A and Type B must be followed by 3 rollers: 
 
1. One vibratory roller specifically designed to compact HMA.  The roller must be 

capable of at least 2,500 vibrations per minute and must be equipped with 
amplitude and frequency controls.  The roller's gross static weight must be at 
least 7.5 tons. 

2. One oscillating type pneumatic-tired roller at least 4 feet wide.  Pneumatic tires 
must be of equal size, diameter, type, and ply.  The tires must be inflated to 60 
psi minimum and maintained so that the air pressure does not vary more than 5 
psi. 

3. One steel-tired, 2-axle tandem roller.  The roller's gross static weight must be at 
least 7.5 tons. 

 
Each roller must have a separate operator.  Rollers must be self-propelled and 

reversible. 
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Compact RHMA-G under the specifications for compacting HMA Type A and Type B 
except do not use pneumatic-tired rollers. 

Compact OGFC with steel-tired, 2-axle tandem rollers.  If placing over 300 tons of 
OGFC per hour, use at least 3 rollers for each paver.  If placing less than 300 tons of 
OGFC per hour, use at least 2 rollers for each paver.  Each roller must weigh between 
126 pounds to 172 pounds per linear inch of drum width.  Turn the vibrator off. 

 
39-3.04  TRANSPORTING, SPREADING, AND COMPACTING 

Pave HMA in maximum 0.25-foot thick compacted layers. 
If the surface to be paved is both in sunlight and shade, pavement surface 

temperatures are taken in the shade. 
Spread HMA Type A and Type B only if atmospheric and surface temperatures are: 
 

Minimum Atmospheric and Surface Temperatures 

 

Atmospheric,° F Surface,° F 

Compacted Layer 

Thickness, feet 

Unmodified Asphalt 

Binder 

Modified Asphalt 

Binder
a
 

Unmodified Asphalt 

Binder 

Modified Asphalt 

Binder
 a
 

< 0.15 55 50 60 55 

0.15 – 0.25 45 45 50 50 

Note: 
a
 Except asphalt rubber binder. 

 
If the asphalt binder for HMA Type A and Type B is: 
 
1. Unmodified asphalt binder, complete: 
 

1.1. First coverage of breakdown compaction before the surface temperature 
drops below 250 °F 

1.2. Breakdown and intermediate compaction before the surface temperature 
drops below 200 °F 

1.3. Finish compaction before the surface temperature drops below 150 °F 
 

2. Modified asphalt binder, complete: 
 

2.1. First coverage of breakdown compaction before the surface temperature 
drops below 240 °F 

2.2. Breakdown and intermediate compaction before the surface temperature 
drops below 180 °F 

2.3. Finish compaction before the surface temperature drops below 140 °F 
 

For RHMA-G: 
 
1. Only spread and compact if the atmospheric temperature is at least 55 °F and 

the surface temperature is at least 60 °F. 
2. Complete the first coverage of breakdown compaction before the surface 

temperature drops below 285 °F. 
3. Complete breakdown and intermediate compaction before the surface 

temperature drops below 250 °F. 
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4. Complete finish compaction before the surface temperature drops below 200 °F. 
5. If the atmospheric temperature is below 70 °F, cover loads in trucks with 

tarpaulins.  The tarpaulins must completely cover the exposed load until you 
transfer the mixture to the paver's hopper or to the pavement surface. 

 
For OGFC with unmodified asphalt binder: 
 
1. Only spread and compact if the atmospheric temperature is at least 55 °F and 

the surface temperature is at least 60 °F. 
2. Complete first coverage using 2 rollers before the surface temperature drops 

below 240 °F. 
3. Complete all compaction before the surface temperature drops below 200 °F. 
4. If the atmospheric temperature is below 70 °F, cover loads in trucks with 

tarpaulins.  The tarpaulins must completely cover the exposed load until you 
transfer the mixture to the paver's hopper or to the pavement surface. 

 
For OGFC with modified asphalt binder except asphalt rubber binder: 
 
1. Only spread and compact if the atmospheric temperature is at least 50 °F and 

the surface temperature is at least 50 °F. 
2. Complete first coverage using 2 rollers before the surface temperature drops 

below 240 °F. 
3. Complete all compaction before the surface temperature drops below 180 °F. 
4. If the atmospheric temperature is below 70 °F, cover loads in trucks with 

tarpaulins.  The tarpaulins must completely cover the exposed load until you 
transfer the mixture to the paver's hopper or to the pavement surface. 

 
For RHMA-O and RHMA-O-HB: 
 
1. Only spread and compact if the atmospheric temperature is at least 55 °F and 

surface temperature is at least 60 °F. 
2 Complete the 1st coverage using 2 rollers before the surface temperature drops 

below 280 °F. 
3. Complete compaction before the surface temperature drops below 250 °F. 
4. If the atmospheric temperature is below 70 °F, cover loads in trucks with 

tarpaulins.  The tarpaulins must completely cover the exposed load until the 
mixture is transferred to the paver's hopper or to the pavement surface. 

 
For RHMA-G and OGFC, tarpaulins are not required if the time from discharge to 

truck until transfer to the paver's hopper or the pavement surface is less than 30 
minutes. 

HMA compaction coverage is the number of passes needed to cover the paving 
width.  A pass is 1 roller's movement parallel to the paving in either direction.  
Overlapping passes are part of the coverage being made and are not a subsequent 
coverage.  Do not start a coverage until completing the prior coverage. 

Start rolling at the lower edge and progress toward the highest part. 
Perform breakdown compaction of each layer of HMA Type A, Type B, and RHMA-G 

with 3 coverages using a vibratory roller.  The speed of the vibratory roller in miles per 
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hour must not exceed the vibrations per minute divided by 1,000.  If the HMA layer 
thickness is less than 0.08 foot, turn the vibrator off.  The Engineer may order fewer 
coverages if the HMA layer thickness is less than 0.15 foot. 

Perform intermediate compaction of each layer of HMA Type A and Type B with 3 
coverages using a pneumatic-tired roller at a speed not to exceed 5 mph. 

Perform finish compaction of HMA Type A, Type B, and RHMA-G with 1 coverage 
using a steel-tired roller. 

Compact OGFC with 2 coverages using steel-tired rollers. 
 

39-4  QUALITY CONTROL / QUALITY ASSURANCE 

39-4.01  DESCRIPTION 

If HMA is specified as Quality Control / Quality Assurance, construct it under Section 
39-1, "General," this Section 39-4, "Quality Control / Quality Assurance," and Section 
39-5, "Measurement and Payment." 

 
39-4.02  GENERAL 

The QC / QA construction process consists of: 
 
1. Establishing, maintaining, and changing if needed a quality control system 

providing assurance the HMA complies with the specifications 
2. Sampling and testing at specified intervals, or sublots, to demonstrate 

compliance and to control process 
3. The Engineer sampling and testing at specified intervals to verify testing process 

and HMA quality 
4. The Engineer using test results, statistical evaluation of verified quality control 

tests, and inspection to accept HMA for payment 
 
A lot is a quantity of HMA.  The Engineer designates a new lot when: 
 
1. 20 sublots are complete 
2. The JMF changes 
3. Production stops for more than 30 days 
 
Each lot consists of no more than 20 sublots.  A sublot is 750 tons except HMA 

paved at day's end greater than 250 tons is a sublot.  If HMA paved at day's end is less 
than 250 tons, you may either make this quantity a sublot or include it in the previous 
sublot's test results for statistical evaluation. 

 
39-4.03  CONTRACTOR QUALITY CONTROL 

39-4.03A  General 

Use a composite quality factor, QFC, and individual quality factors, QFQCi, to control 
your process and evaluate your quality control program.  For quality characteristics 
without quality factors, use your quality control plan's action limits to control process. 

Control HMA quality including: 
 
1. Materials 
2. Proportioning 
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3. Spreading and compacting 
4. Finished roadway surface 
 
Develop, implement, and maintain a quality control program that includes: 
 
1. Inspection 
2. Sampling 
3. Testing 
 
39-4.03B  Quality Control Plan 

With the JMF submittal, submit a written Quality Control Plan (QCP).  The QCP must 
comply with the Department's Quality Control Manual for Hot Mix Asphalt Production 
and Placement.  Discuss the QCP with the Engineer during the prepaving conference. 

The Engineer reviews each QCP within 5 business days from the submittal.  Hold 
HMA production until the Engineer accepts the QCP in writing.  The Engineer's QCP 
acceptance does not mean your compliance with the QCP will result in acceptable 
HMA.  Section 39-1.05, "Engineer's Acceptance," specifies HMA acceptance. 

The QCP must include the name and qualifications of a Quality Control Manager.  
The Quality Control Manager administers the QCP and during paving must be at the job 
site within 3 hours of receiving notice.  The Quality Control Manager must not be any of 
the following on the project: 

 
1. Foreman 
2. Production or paving crewmember 
3. Inspector 
4. Tester 
 
The QCP must include action limits and details of corrective action you will take if a 

test result for any quality characteristic falls outside an action limit. 
As work progresses, you must submit a written QCP supplement to change quality 

control procedures, personnel, tester qualification status, or laboratory accreditation 
status. 

 
39-4.03C  Quality Control Inspection, Sampling, And Testing 

Sample, test, inspect, and manage HMA quality control. 
Provide a roadway inspector while HMA paving activities are in progress.  Provide a 

plant inspector during HMA production. 
Inspectors must comply with the Department's Quality Control Manual for Hot Mix 

Asphalt Production and Placement. 
Provide a testing laboratory and personnel for quality control testing.  Provide the 

Engineer unrestricted access to the quality control activities.  Before providing services 
for the project, the Engineer reviews, accredits, and qualifies the testing laboratory and 
personnel under the Department's Independent Assurance Program. 

The minimum random sampling and testing for quality control is: 
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Minimum Quality Control – QC / QA 

HMA Type Location 

of 

Sampling 

Max. 

Report-

ing Time 

Allow-

ance 

Quality 

Characteristic 

Test 

Method 

Min-

imum 

Sampl-

ing and 

Testing 

Frequen

-cy 
A B RHMA-G   

Aggregate 

gradation 
a
 

CT 202 
JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

JMF ± 

Tolerance
 b
 

CT 125 

Asphalt binder 

content (%) 

CT 379 or 

382 
JMF ±0.45 JMF ±0.45 JMF ±0.5 

Loose 

Mix 

Behind 

Paver 

See CT 

125 

Field compaction (% 

max. theoretical 

density) 
c,d

 

QC Plan 

1 per 

750 tons 

92 - 96 92 - 96 91 - 96 QC Plan 

24 hours 

Aggregate moisture 

content at continuous 

mixing plants and 

RAP moisture 

content at continuous 

mixing plants and 

batch mixing plants 
e
 

CT 226 or 

CT 370 

2 per 

day 

during 

produc-

tion 

-- -- -- 

Stock-

piles or 

cold feed 

belts 

-- 

Sand equivalent 

(min.) 
f 
 

CT 217 
1 per 

750 tons 
47 42 47 CT 125 24 hours 

HMA moisture 

content (%,max.) 

CT 226 or 

CT 370 

1 per 

2,500 

tons but 

not less 

than 1 

per 

paving 

day 

1.0 1.0 1.0 24 hours 

Stabilometer 

Value (min.) 
f, g

 

No. 4 and 3/8" 

gradings 

1/2" and 3/4" 

gradings 

CT 366 

 

 

30 

 

37 

 

 

30 

 

35 

 

 

-- 

 

23 

Air voids content 

(%)
f, h

 
CT 367 

1 per 

4,000 

tons or 

2 per 5 

bus-

iness 

days, 

which-

ever is 

more 

4 ± 2 4 ± 2 
Specifica-

tion ± 2 

Loose 

Mix 

Behind 

Paver 

See CT 

125 

 

48 hours 
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Percent of crushed 

particles coarse 

aggregate (% min.) 

One fractured 

face 

Two fractured 

faces 

Fine aggregate (% 

min) 

(Passing No. 4 

sieve and 

retained on No. 

8 sieve.) 

One fractured 

face 

CT 205 

 

 

 

 

90 

 

75 

 

 

 

 

 

 

70 

 

 

 

 

25 

 

-- 

 

 

 

 

 

 

20 

 

 

 

 

-- 

 

90 

 

 

 

 

 

 

70 

CT 125 

Los Angeles Rattler 

(% max.) 

Loss at 100 rev. 

Loss at 500 rev. 

CT 211 

 

 

12 

45 

 

 

-- 

50 

 

 

12 

40 

CT 125 

Fine aggregate 

angularity (% min.)
 i
 

CT 234 45 45 45 CT 125 

Flat and elongated 

particle (% max. by 

weight @ 5:1) 

CT 235 

Report 

only 

Report 

only 

Report 

only CT 125 

Voids filled with 

asphalt (%)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-3 

 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

 

76.0 – 80.0 

73.0 – 76.0 

65.0 – 75.0 

65.0 – 75.0 

 

 

Report only 
LP-3 

Voids in mineral 

aggregate (% min.)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

LP-2 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

17.0 

15.0 

14.0 

13.0 

 

 

-- 

-- 

18.0 – 23.0
k 

18.0 – 23.0
k
 

LP-2 

Dust proportion
 j
 

No. 4 and 3/8" 

gradings 

1/2" and 3/4" 

gradings 

LP-4 

As 

neces-

sary and 

designat

-ed in 

QCP.  

At least 

once per 

project. 

 

0.9 – 2.0 

0.6 – 1.3 

 

0.9 – 2.0 

0.6 – 1.3 

 

Report only 

LP-4 

Smoothness 

Section 

39-1.12 
-- 

12-foot 

straight-

edge, 

must-

grind, and 

PI0 

12-foot 

straight-

edge, must-

grind, and 

PI0 

12-foot 

straight-

edge, must-

grind, and 

PI0 

-- 

48 hours 

Asphalt rubber 

binder viscosity @ 

375 °F, centipoises 

Section 

39-1.02D 
-- -- -- 

1,500 – 

4,000 

Section 

39-1.02D 
24 hours 

Crumb rubber 

modifier 

Section 

39-1.02D 

-- -- -- Section 39-

1.02D 

Section 

39-1.02D 

48 hours 

Notes: 
a
 Determine combined aggregate gradation containing RAP under Laboratory Procedure LP-9. 

b
 The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate." 
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c
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, No. 4 aggregate grading is used and the specified total paved thickness is at least 0.15 

foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 foot. 
d
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC. 

2. California Test 309 to determine maximum theoretical density at the frequency specified in California 

Test 375, Part 5C. 
e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 Modify California Test 304, Part 2.B.2.c:  "After compaction in the mechanical compactor, cool to 140 °F ± 5 °F 

by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 °F 

for a minimum of 2 hours and not more than 3 hours." 
h
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, Method A, and 

theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight of 

total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel.
 

j 
Report only if the adjustment for asphalt binder content target value is less than or equal to ± 0.3 percent from 

OBC. 
k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 
Within the specified reporting time, submit written test results including: 
 
1. Sampling location, quantity, and time 
2. Testing results 
3. Supporting data and calculations 
 
If test results for any quality characteristic are beyond the action limits in the QCP, 

take corrective actions.  Document the corrective actions taken in the inspection records 
under Section 39-4.03E, "Records of Inspection and Testing." 

Stop production, notify the Engineer in writing, take corrective action, and 
demonstrate compliance with the specifications before resuming production and 
placement on the State highway if: 

 
1. A lot's composite quality factor, QFC, or an individual quality factor, QFQCi for i = 

3, 4, or 5, is below 0.90 determined under Section 39-4.03F, "Statistical 
Evaluation," using quality control data 

2. An individual quality factor, QFQCi for i = 1 or 2, is below 0.75 using quality control 
data 

3. Quality characteristics for which a quality factor, QFQCi, is not determined has 2 
consecutive quality control tests not in compliance with the specifications 

 
39-4.03D  Charts And Records 

Record sampling and testing results for quality control on forms provided in the 
"Quality Control Manual for Hot Mix Asphalt," or on forms you submit with the QCP.  
The QCP must also include form posting locations and submittal times. 

Submit quality control test results using the Department's statistical evaluation 
program, HMAPay, available at  

 
www.dot.ca.gov/hq/construc/hma/index.htm 
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39-4.03E  Records Of Inspection And Testing 

During HMA production, submit in writing a daily: 
 
1. HMA Construction Daily Record of Inspection.  Also make this record available at 

the HMA plant and job site each day. 
2. HMA Inspection and Testing Summary.  Include in the summary: 
 

2.1. QC worksheet with updated test results from the HMAPay program 
2.2. Test forms with the testers' signatures and Quality Control Manager's 

initials. 
2.3. Inspection forms with the inspectors' signatures and Quality Control 

Manager's initials. 
2.4. A list and explanation of deviations from the specifications or regular 

practices. 
2.5. A signed statement by the Quality Control Manager that says: 
 
 "It is hereby certified that the information contained in this record is 

accurate, and that information, tests, or calculations documented herein 
comply with the specifications of the contract and the standards set forth in 
the testing procedures.  Exceptions to this certification are documented as 
part of this record." 

 
Retain for inspection the records generated as part of quality control including 

inspection, sampling, and testing for at least 3 years after final acceptance. 
 
39-4.03F  Statistical Evaluation 

General 

Determine a lot's composite quality factor, QFC, and the individual quality factors, 
QFQCi.  Perform statistical evaluation calculations to determine these quality factors 
based on quality control test results for: 

 
1. Aggregate gradation 
2. Asphalt binder content 
3. Percent of maximum theoretical density 
 
The Engineer grants a waiver and you must use 1.0 as the individual quality factor 

for percent of maximum theoretical density, QFQC5, for HMA paved in: 
 
1. Areas where the total paved thickness is less than 0.15 foot 
2. Areas where the total paved thickness is less than 0.20 foot and a 3/4-inch 

grading is specified and used 
3. Dig outs 
4. Leveling courses 
5. Areas where, in the opinion of the Engineer, compaction or compaction 

measurement by conventional methods is impeded 
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Statistical Evaluation Calculations 

Use the Variability-Unknown / Standard Deviation Method to determine the 
percentage of a lot not in compliance with the specifications. 

Determine the percentage of work not in compliance with the specification limits for 
each quality characteristic as follows: 

 
1. Calculate the arithmetic mean ( X ) of the test values 
 

X  = 
Σx

n  
 

 
where: 

x =  individual test values 
n =  number of test values 

 
2. Calculate the standard deviation 
 

s =
n (�x2)-(�x) 2

n(n-1)  
 

where: 
�(x2) =  sum of the squares of individual test values 
(�x)2 =  sum of the individual test values squared 

n =  number of test values 
 

3. Calculate the upper quality index (Qu) 
 

Qu  =  
USL - X 

s  
 

 
where: 

USL =  target value plus the production tolerance or upper specification limit 
s =  standard deviation 
X  =  arithmetic mean 

 
4. Calculate the lower quality index (QL); 
 

QL  =  
X  -  LSL

s  
 

 
where: 

LSL =  target value minus production tolerance or lower specification limit 
s =  standard deviation 
X  =  arithmetic mean 

 
5. From the table, Upper Quality Index QU or Lower Quality Index QL, of this Section 

39-4.03F, "Statistical Evaluation", determine PU ; 
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where: 
PU =  the estimated percentage of work outside the USL. 
 PU = 0, when USL is not specified. 

 
6. From the table, Upper Quality Index QU or Lower Quality Index QL, of this Section 

39-4.03F, "Statistical Evaluation," determine PL; 
 
where: 

PL =  the estimated percentage of work outside the LSL. 
 PL = 0,  when LSL is not specified. 

 
7. Calculate the total estimated percentage of work outside the USL and LSL, 

percent defective 
 

Percent defective  =  PU + PL 
 

PU and PL are determined from: 
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PU Upper Quality Index QU or Lower Quality Index QL 

or Sample Size (n) 

PL 5 6 7 8 9 10-11 12-14 15-17 18-22 23-29 30-42 43-66 >66 

0 1.72 1.88 1.99 2.07 2.13 2.20 2.28 2.34 2.39 2.44 2.48 2.51 2.56 

1 1.64 1.75 1.82 1.88 1.91 1.96 2.01 2.04 2.07 2.09 2.12 2.14 2.16 

2 1.58 1.66 1.72 1.75 1.78 1.81 1.84 1.87 1.89 1.91 1.93 1.94 1.95 

3 1.52 1.59 1.63 1.66 1.68 1.71 1.73 1.75 1.76 1.78 1.79 1.80 1.81 

4 1.47 1.52 1.56 1.58 1.60 1.62 1.64 1.65 1.66 1.67 1.68 1.69 1.70 

5 1.42 1.47 1.49 1.51 1.52 1.54 1.55 1.56 1.57 1.58 1.59 1.59 1.60 

6 1.38 1.41 1.43 1.45 1.46 1.47 1.48 1.49 1.50 1.50 1.51 1.51 1.52 

7 1.33 1.36 1.38 1.39 1.40 1.41 1.41 1.42 1.43 1.43 1.44 1.44 1.44 

8 1.29 1.31 1.33 1.33 1.34 1.35 1.35 1.36 1.36 1.37 1.37 1.37 1.38 

9 1.25 1.27 1.28 1.28 1.29 1.29 1.30 1.30 1.30 1.31 1.31 1.31 1.31 

10 1.21 1.23 1.23 1.24 1.24 1.24 1.25 1.25 1.25 1.25 1.25 1.26 1.26 

11 1.18 1.18 1.19 1.19 1.19 1.19 1.20 1.20 1.20 1.20 1.20 1.20 1.20 

12 1.14 1.14 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 

13 1.10 1.10 1.10 1.10 1.10 1.10 1.11 1.11 1.11 1.11 1.11 1.11 1.11 

14 1.07 1.07 1.07 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06 

15 1.03 1.03 1.03 1.03 1.02 1.02 1.02 1.02 1.02 1.02 1.02 1.02 1.02 

16 1.00 0.99 0.99 0.99 0.99 0.98 0.98 0.98 0.98 0.98 0.98 0.98 0.98 

17 0.97 0.96 0.95 0.95 0.95 0.95 0.94 0.94 0.94 0.94 0.94 0.94 0.94 

18 0.93 0.92 0.92 0.92 0.91 0.91 0.91 0.91 0.90 0.90 0.90 0.90 0.90 

19 0.90 0.89 0.88 0.88 0.88 0.87 0.87 0.87 0.87 0.87 0.87 0.87 0.87 

20 0.87 0.86 0.85 0.85 0.84 0.84 0.84 0.83 0.83 0.83 0.83 0.83 0.83 

21 0.84 0.82 0.82 0.81 0.81 0.81 0.80 0.80 0.80 0.80 0.80 0.80 0.79 

22 0.81 0.79 0.79 0.78 0.78 0.77 0.77 0.77 0.76 0.76 0.76 0.76 0.76 

23 0.77 0.76 0.75 0.75 0.74 0.74 0.74 0.73 0.73 0.73 0.73 0.73 0.73 

24 0.74 0.73 0.72 0.72 0.71 0.71 0.70 0.70 0.70 0.70 0.70 0.70 0.70 

25 0.71 0.70 0.69 0.69 0.68 0.68 0.67 0.67 0.67 0.67 0.67 0.67 0.66 

26 0.68 0.67 0.67 0.65 0.65 0.65 0.64 0.64 0.64 0.64 0.64 0.64 0.63 

27 0.65 0.64 0.63 0.62 0.62 0.62 0.61 0.61 0.61 0.61 0.61 0.61 0.60 

28 0.62 0.61 0.60 0.59 0.59 0.59 0.58 0.58 0.58 0.58 0.58 0.58 0.57 

29 0.59 0.58 0.57 0.57 0.56 0.56 0.55 0.55 0.55 0.55 0.55 0.55 0.54 

30 0.56 0.55 0.54 0.54 0.53 0.53 0.52 0.52 0.52 0.52 0.52 0.52 0.52 

31 0.53 0.52 0.51 0.51 0.50 0.50 0.50 0.49 0.49 0.49 0.49 0.49 0.49 

32 0.50 0.49 0.48 0.48 0.48 0.47 0.47 0.47 0.46 0.46 0.46 0.46 0.46 

33 0.47 0.48 0.45 0.45 0.45 0.44 0.44 0.44 0.44 0.43 0.43 0.43 0.43 

34 0.45 0.43 0.43 0.42 0.42 0.42 0.41 0.41 0.41 0.41 0.41 0.41 0.40 

35 0.42 0.40 0.40 0.39 0.39 0.39 0.38 0.38 0.38 0.38 0.38 0.38 0.38 

36 0.39 0.38 0.37 0.37 0.36 0.36 0.36 0.36 0.36 0.36 0.36 0.36 0.36 

37 0.36 0.35 0.34 0.34 0.34 0.33 0.33 0.33 0.33 0.33 0.33 0.33 0.32 

38 0.33 0.32 0.32 0.31 0.31 0.31 0.30 0.30 0.30 0.30 0.30 0.30 0.30 

39 0.30 0.30 0.29 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28 

40 0.28 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 

41 0.25 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 

42 0.23 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 

43 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 

44 0.16 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 

45 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 

46 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 

47 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 

48 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 

49 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 

50 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 

1. If the value of QU or QL does not correspond to a value in the table, use the next lower value. 

2. If QU or QL are negative values, PU or PL is equal to 100 minus the table value for PU or PL. 
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Quality Factor Determination 

Determine individual quality factors, QFQCi, using percent defective = PU + PL and: 
 

Quality Factors 

 Maximum Allowable Percent Defective (PU + PL) 

Quality Sample Size (n) 

Factor 5 6 7 8 9 10-11 12-14 15-17 18-22 23-29 30-42 43-66 >66 

1.05    0 0 0 0 0 0 0 0 0 0 

1.04   0 1 3 5 4 4 4 3 3 3 3 

1.03  0 2 4 6 8 7 7 6 5 5 4 4 

1.02  1 3 6 9 11 10 9 8 7 7 6 6 

1.01 0 2 5 8 11 13 12 11 10 9 8 8 7 

1.00 22 20 18 17 16 15 14 13 12 11 10 9 8 

0.99 24 22 20 19 18 17 16 15 14 13 11 10 9 

0.98 26 24 22 21 20 19 18 16 15 14 13 12 10 

0.97 28 26 24 23 22 21 19 18 17 16 14 13 12 

0.96 30 28 26 25 24 22 21 19 18 17 16 14 13 

0.95 32 29 28 26 25 24 22 21 20 18 17 16 14 

0.94 33 31 29 28 27 25 24 22 21 20 18 17 15 

0.93 35 33 31 29 28 27 25 24 22 21 20 18 16 

0.92 37 34 32 31 30 28 27 25 24 22 21 19 18 

0.91 38 36 34 32 31 30 28 26 25 24 22 21 19 

0.90 39 37 35 34 33 31 29 28 26 25 23 22 20 

0.89 41 38 37 35 34 32 31 29 28 26 25 23 21 

0.88 42 40 38 36 35 34 32 30 29 27 26 24 22 

0.87 43 41 39 38 37 35 33 32 30 29 27 25 23 

0.86 45 42 41 39 38 36 34 33 31 30 28 26 24 

0.85 46 44 42 40 39 38 36 34 33 31 29 28 25 

0.84 47 45 43 42 40 39 37 35 34 32 30 29 27 

0.83 49 46 44 43 42 40 38 36 35 33 31 30 28 

0.82 50 47 46 44 43 41 39 38 36 34 33 31 29 

0.81 51 49 47 45 44 42 41 39 37 36 34 32 30 

0.80 52 50 48 46 45 44 42 40 38 37 35 33 31 

0.79 54 51 49 48 46 45 43 41 39 38 36 34 32 

0.78 55 52 50 49 48 46 44 42 41 39 37 35 33 

0.77 56 54 52 50 49 47 45 43 42 40 38 36 34 

0.76 57 55 53 51 50 48 46 44 43 41 39 37 35 

0.75 58 56 54 52 51 49 47 46 44 42 40 38 36 

 60 57 55 53 52 51 48 47 45 43 41 40 37 

 61 58 56 55 53 52 50 48 46 44 43 41 38 

Reject 62 59 57 56 54 53 51 49 47 45 44 42 39 

 63 61 58 57 55 54 52 50 48 47 45 43 40 

 64 62 60 58 57 55 53 51 49 48 46 44 41 

Reject Values Greater Than Those Shown Above 

Notes: 

1. To obtain a quality factor when the estimated percent outside specification limits from table, "Upper Quality 

Index QU or Lower Quality Index QL," does not correspond to a value in the table, use the next larger value. 

 
Compute the composite of single quality factors, QFC, for a lot using: 
 

 
QF C 

    =  � 
i   = 1 

5 
w i  QF QC i 

  

 
 



11-59 

where: 
QFC =  the composite quality factor for the lot rounded to 2 decimal places. 
QFQCi =  the quality factor for the individual quality characteristic. 
w =  the weighting factor listed in the table HMA Acceptance – QC / QA. 
i =  the quality characteristic index number in the table HMA 

Acceptance – QC / QA. 
 

39-4.04  ENGINEER'S QUALITY ASSURANCE 

39-4.04A  General 

The Engineer assures quality by: 
 
1. Reviewing mix designs and proposed JMF 
2. Inspecting procedures 
3. Conducting oversight of quality control inspection and records 
4. Verification sampling and testing during production and paving 
 
39-4.04B  Verification Sampling And Testing 

General 

The Engineer samples: 
 
1. Aggregate to verify gradation 
2. HMA to verify asphalt binder content 
 

Verification 

For aggregate gradation and asphalt binder content, the minimum ratio of verification 
testing frequency to quality control testing frequency is 1:5.  The Engineer performs at 
least 3 verification tests per lot. 

Using the t-test, the Engineer compares quality control tests results for aggregate 
gradation and asphalt binder content with corresponding verification test results.  The 
Engineer uses the average and standard deviation of up to 20 sequential sublots for the 
comparison.  The Engineer uses production start-up evaluation tests to represent the 
first sublot.  When there are less than 20 sequential sublots, the Engineer uses the 
maximum number of sequential sublots available.  The 21st sublot becomes the 1st 
sublot (n = 1) in the next lot. 

The t-value for a group of test data is computed as follows: 
 

t =
Xc −Xv

Sp

1

nc

+
1

nv

and
Sp

2 =
Sc

2 (nc - 1) + Sv
2 (nv - 1)

nc + nv - 2

 
where: 

nc = Number of quality control tests (2 minimum, 20 maximum). 

nv = Number of verification tests (minimum of 1 required). 

X c  = Mean of quality control tests. 

X v  = Mean of verification tests. 

Sp = Pooled standard deviation (When nv = 1, Sp = Sc). 
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Sc = Standard deviation of quality control tests. 

Sv = Standard deviation of verification tests (when nv > 1). 

 
The comparison of quality control test results and the verification test results is at a 

level of significance of � = 0.025.  The Engineer computes t and compares it to the 
critical t-value, tcrit, from: 

 
Critical T-Value 

Degrees of freedom 

(nc+nv-2) 

tcrit 

(for α = 0.025) 

Degrees of freedom 

(nc+nv-2) 

tcrit 

(for α = 0.025) 

1 24.452 18 2.445 

2 6.205 19 2.433 

3 4.177 20 2.423 

4 3.495 21 2.414 

5 3.163 22 2.405 

6 2.969 23 2.398 

7 2.841 24 2.391 

8 2.752 25 2.385 

9 2.685 26 2.379 

10 2.634 27 2.373 

11 2.593 28 2.368 

12 2.560 29 2.364 

13 2.533 30 2.360 

14 2.510 40 2.329 

15 2.490 60 2.299 

16 2.473 120 2.270 

17 2.458 � 2.241 

 
If the t-value computed is less than or equal to tcrit, quality control test results are 

verified. 
If the t-value computed is greater than tcrit and both X v  and X c  comply with 

acceptance specifications, the quality control tests are verified.  You may continue to 
produce and place HMA with the following allowable differences: 

 

1. cv XX −   � 1.0 percent for any grading 

2. cv XX −   � 0.1 percent for asphalt binder content 

 

If the t-value computed is greater than tcrit and the cv XX −  for grading or asphalt 

binder content are greater than the allowable differences, quality control test results are 
not verified and: 

 
1. The Engineer notifies you in writing. 
2. You and the Engineer must investigate why the difference exist. 
3. If the reason for the difference cannot be found and corrected, the Engineer's test 

results are used for acceptance and pay. 
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39-4.05  ENGINEER'S ACCEPTANCE 

39-4.05A  Testing 

The Engineer samples for acceptance testing and tests for: 
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HMA Acceptance – QC / QA 

Index 

(i) 

Quality Characteristic Weight

-ing 

Factor 

(w) 

Test 

Method 

HMA Type 

    A B RHMA-G 

  Aggregate gradation 
a
  

    

Sieve 3/4" 1/2" 3/8" 

 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 

1 No. 4 -- -- X 0.05 

2 No. 8 X X X 0.10 

3 No. 200 X X X 0.15 

CT 202 JMF ± Tolerance
 c
 

4 Asphalt binder content (%) 0.30 CT 379 or 

382 

JMF ± 0.45 JMF ± 0.45 JMF ± 0.5 

5 Field compaction (% max. theoretical 

density ) 
d,e

 

0.40 CT 375 92 – 96 92 – 96 91 – 96 

 Sand equivalent (min.)
 f
  CT 217 47 42 47 

 Stabilometer value (min.) 
f,, g 

 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

 CT 366  

30 

37 

 

30 

35 

 

-- 

23 

 Air voids content (%)
f, h

  CT 367 4 ± 2 4 ± 2 Specifica-

tion ± 2 

 Percent of crushed particles coarse 

aggregate (% min.) 

One fractured face 

Two fractured faces 

Fine aggregate (% min) 

(Passing No. 4 sieve and retained 

on No. 8 sieve.) 

One fractured face 

 CT 205  

 

90 

75 

 

 

 

70 

 

 

25 

-- 

 

 

 

20 

 

 

-- 

90 

 

 

 

70 

 
HMA moisture content (%, max.) 

 
CT 226 or 

CT 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% max.) 

Loss at 100 rev. 

Loss at 500 rev. 

 CT 211  

12 

45 

 

-- 

50 

 

12 

40 

 Fine aggregate angularity (% min.)
 i
  CT 234 45 45 45 

 
Flat and elongated particle (% max. 

by weight @ 5:1) 
 CT 235 

Report 

only 

Report 

only 

Report 

only 

 

Voids in mineral aggregate (% min.)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

 LP-2 

 

17.0 

15.0 

14.0 

13.0 

 

17.0 

15.0 

14.0 

13.0 

(Note k) 

-- 

-- 

18.0 - 23.0
 

18.0 - 23.0 

 Voids filled with asphalt (%)
 j
 

No. 4 grading 

3/8" grading 

1/2" grading 

3/4" grading 

  

LP-3 

 

76.0 - 80.0 

73.0 - 76.0 

65.0 - 75.0 

65.0 - 75.0 

 

76.0 - 80.0 

73.0 - 76.0 

65.0 - 75.0 

65.0 - 75.0 

 

Report 

only 

 Dust proportion
 j
 

No. 4 and 3/8" gradings 

1/2" and 3/4" gradings 

 LP-4  

0.9 - 2.0 

0.6 - 1.3 

 

0.9 – 2.0 

0.6 – 1.3 

 

Report 

only 
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 Smoothness  Section 

39-1.12 

12-foot 

straight-

edge, must-

grind, and 

PI0 

12-foot 

straight-

edge, must-

grind, and 

PI0 

12-foot 

straight-

edge, 

must-

grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 

 

Asphalt rubber binder  Various -- -- 

Section 

92-

1.02(C) 

and 

Section 

39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 

39-1.02D 

 
Crumb rubber modifier  Various -- -- 

Section 

39-1.02D 

Notes: 
a
 The Engineer determines combined aggregate gradations containing RAP under Laboratory Procedure LP-9. 

b
 "X" denotes the sieves the Engineer considers for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in Section 39-1.02E, "Aggregate." 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or No.4 aggregate grading is used and the specified total paved thickness is at least 

0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 foot. 
e
 To determined field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 

2. California Test 309 to determine maximum theoretical density at the frequency specified in California 

Test 375, Part 5C. 
f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 Modify California Test 304, Part 2.B.2.c:  "After compaction in the mechanical compactor, cool to 140 °F ± 5 

°F by allowing the briquettes to cool at room temperature for 0.5 hour, then place the briquettes in the oven at 140 

°F for a minimum of 2 hours and not more than 3 hours." 
h
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
i 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand by weight 

of total aggregate.  Manufactured sand is fine aggregate produced by crushing rock or gravel.
 

j 
Report only if the adjustment for asphalt binder content target value is less than or equal to ± 0.3 percent from 

OBC. 
k 
Voids in mineral aggregate for RHMA-G must be within this range. 

 
The Engineer determines the percent of maximum theoretical density from the 

average density of 3 density cores you take from every 750 tons of production or part 
thereof divided by the maximum theoretical density. 

The Engineer determines the percent of maximum theoretical density from density 
cores taken from the final layer measured the full depth of the total paved HMA 
thickness if any of the following applies: 

 
1. If 1/2-inch, 3/8-inch, or No. 4 aggregate grading is used and the specified total 

paved thickness is at least 0.15 foot and any layer is less than 0.15 foot. 
2. If 3/4-inch aggregate grading is used and the specified total paved thickness is at 

least 0.20 foot and any layer is less than 0.20 foot. 
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The Engineer calculates QFQCi for i = 1, 2, 3, and 4 using quality control data and 
QFQCi for i = 5 using quality assurance data. 

The Engineer stops production and terminates a lot if: 
 
1. The lot's composite quality factor, QFC, or an individual quality factor, QFQCi for i 

= 3, 4, or 5, is below 0.90 determined under Section 39-4.03F, "Statistical 
Evaluation" 

2. An individual quality factor, QFQCi for i = 1 or 2, is below 0.75 
3. Quality characteristics for which a quality factor, QFQCi, is not determined has 2 

consecutive acceptance or quality control tests not in compliance with the 
specifications 

 
For any single quality characteristic for which a quality factor, QFQCi, is not 

determined, except smoothness, if 2 consecutive acceptance test results do not comply 
with specifications: 

 
1. Stop production. 
2. Take corrective action. 
3. In the Engineer's presence, take samples and split each sample into 4 parts.  

Test 1 part for compliance with the specifications and submit 3 parts to the 
Engineer.  The Engineer tests 1 part for compliance with the specifications and 
reserves and stores 2 parts. 

4. Demonstrate compliance with the specifications before resuming production and 
placement on the State highway. 

 
39-4.05B  Statistical Evaluation, Determination Of Quality Factors And 
Acceptance 

Statistical Evaluation and Determination of Quality Factors 

To determine the individual quality factor, QFQCi, for any quality factor i = 1 through 5 
or a lot's composite quality factor, QFC, for acceptance and payment adjustment, the 
Engineer uses the evaluation specifications under Section 39-4.03F, "Statistical 
Evaluation," and: 

 
1. Verified quality control test results for aggregate gradation 
2. Verified quality control test results for asphalt binder content 
3. The Engineer's test results for percent of maximum theoretical density 
 

Lot Acceptance Based on Quality Factors 

The Engineer accepts a lot based on the quality factors determined for aggregate 
gradation and asphalt binder content, QFQCi for i = 1 through 4, using the total number 
of verified quality control test result values and the total percent defective (PU + PL). 

The Engineer accepts a lot based on the quality factor determined for maximum 
theoretical density, QFQC5, using the total number of test result values from density 
cores and the total percent defective (PU + PL). 

The Engineer calculates the quality factor for the lot, QFC, which is a composite of 
weighted individual quality factors, QFQCi, determined for each quality characteristic in 
the HMA Acceptance – QC / QA table in Section 39-4.05A, "Testing." 
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The Engineer accepts a lot based on quality factors if: 
 
1. The current composite quality factor, QFC, is 0.90 or greater 
2. Each individual quality factor, QFQCi for i = 3, 4, and 5, is 0.90 or greater 
3. Each individual quality factor, QFQCi for i = 1 and 2, is 0.75 or greater 
 
No single quality characteristic test may represent more than the smaller of 750 tons 

or 1 day's production. 
 

Payment Adjustment 

If a lot is accepted, the Engineer adjusts payment with the following formula: 
 

[ ] ( )HMATTHMACPWHMATTWHMATTHMATTQFwHMACPPA

n

i

iiQCii *)(**

1

*�
=

−+−=  

 
where: 

PA =  Payment adjustment rounded to 2 decimal places. 

HMACP =  HMA contract price. 

HMATT = HMA total tons represented in the lot. 

WHMATTi = Total tons of waived quality characteristic HMA. 

QFQCi = Running quality factor for the individual quality characteristic. 

QFQCi for i = 1 through 4 must be from verified Contractor's QC 

results.  QFQC5 must be determined from the Engineer's results on 

density cores taken for percent of maximum theoretical density 

determination. 

w = Weighting factor listed in the HMA acceptance table. 

i = Quality characteristic index number in the HMA acceptance table. 

 
If the payment adjustment is a negative value, the Engineer deducts this amount 

from payment.  If the payment adjustment is a positive value, the Engineer adds this 
amount to payment. 

The 21st sublot becomes the 1st sublot (n = 1) in the next lot.  When the 21st 
sequential sublot becomes the 1st sublot, the previous 20 sequential sublots become a 
lot for which the Engineer determines a quality factor.  The Engineer uses this quality 
factor to pay for the HMA in the lot.  If the next lot consists of less than 8 sublots, these 
sublots must be added to the previous lot for quality factor determination using 21 to 27 
sublots. 

 
39-4.05C  Dispute Resolution 

For a lot, if you or the Engineer dispute any quality factor, QFQCi, or verification test 
result, every sublot in that lot must be retested. 

Referee tests must be performed under the specifications for acceptance testing. 
Any quality factor, QFQCi, must be determined using the referee tests. 
For any quality factor, QFQCi, for i = 1 through 5, dispute resolution: 
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1. If the difference between the quality factors for QFQCi using the referee test result 
and the disputed test result is less than or equal to 0.01, the original test result is 
correct. 

2. If the difference between the quality factor for QFQCi using the referee test result 
and the disputed test result is more than 0.01, the quality factor determined from 
the referee tests supersedes the previously determined quality factor. 

 
39-5  MEASUREMENT AND PAYMENT 

39-5.01  MEASUREMENT 

The contract item for HMA is measured by weight.  The weight of each HMA mixture 
designated in the Engineer's Estimate must be the combined mixture weight. 

If tack coat, asphalt binder, and asphaltic emulsion are paid with separate contract 
items, their contract items are measured under Section 92, "Asphalts," or Section 94, 
"Asphaltic Emulsions," as the case may be. 

If recorded batch weights are printed automatically, the contract item for HMA is 
measured by using the printed batch weights, provided: 

 
1. Total aggregate and supplemental fine aggregate weight per batch is printed.  If 

supplemental fine aggregate is weighed cumulatively with the aggregate, the 
total aggregate batch weight must include the supplemental fine aggregate 
weight. 

2. Total asphalt binder weight per batch is printed. 
3. Each truckload's zero tolerance weight is printed before weighing the first batch 

and after weighing the last batch. 
4. Time, date, mix number, load number and truck identification is correlated with a 

load slip. 
5. A copy of the recorded batch weights is certified by a licensed weighmaster and 

submitted to the Engineer. 
 
The contract item for placing HMA dike is measured by the linear foot along the 

completed length.  The contract item for placing HMA in miscellaneous areas is 
measured as the in-place compacted area in square yards.  In addition to the quantities 
measured on a linear foot or square yard basis, the HMA for dike and miscellaneous 
areas are measured by weight. 

The contract item for geosynthetic pavement interlayer is measured by the square 
yard for the actual pavement area covered. 

 
39-5.02  PAYMENT 

The contract prices paid per ton for hot mix asphalt as designated in the Engineer's 
Estimate include full compensation for furnishing all labor, materials, tools, equipment, 
and incidentals for doing all the work involved in constructing hot mix asphalt, complete 
in place, as shown on the plans, as specified in these specifications and the special 
provisions, and as directed by the Engineer. 

If HMA is specified to comply with Section 39-4, "Quality Control / Quality 
Assurance," the Engineer adjusts payment under that section. 



11-67 

Full compensation for the Quality Control Plan and prepaving conference is included 
in the contract prices paid per ton for hot mix asphalt as designated in the Engineer's 
Estimate and no additional compensation will be allowed therefor. 

Full compensation for performing and submitting mix designs and for Contractor 
sampling, testing, inspection, testing facilities, and preparation and submittal of results 
is included in the contract prices paid per ton for HMA as designated in the Engineer's 
Estimate and no additional compensation will be allowed therefor. 

Full compensation for reclaimed asphalt pavement is included in the contract prices 
paid per ton for HMA as designated in the Engineer's Estimate and no additional 
compensation will be allowed therefor. 

The contract price paid per ton for hot mix asphalt (leveling) includes full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
doing all the work involved in hot mix asphalt (leveling), complete in place, as shown on 
the plans, as specified in these specifications and the special provisions, and as 
directed by the Engineer. 

The State pays for HMA dike at the contract price per linear foot for place HMA dike 
and by the ton for HMA.  The contract prices paid per linear foot for place hot mix 
asphalt dike as designated in the Engineer's Estimate include full compensation for 
furnishing all labor, tools, equipment, and incidentals, and for doing all the work involved 
in placing HMA dike, complete in place, including excavation, backfill, and preparation 
of the area to receive the dike, as shown on the plans, as specified in these 
specifications and the special provisions, and as directed by the Engineer. 

The State pays for HMA specified to be a miscellaneous area at the contract price 
per square yard for place hot mix asphalt (miscellaneous area) and per ton for hot mix 
asphalt.  The contract price paid per square yard for place hot mix asphalt 
(miscellaneous area) includes full compensation for furnishing all labor, tools, 
equipment, and incidentals, and for doing all the work involved in placing HMA 
(miscellaneous area) complete in place, including excavation, backfill, and preparation 
of the area to receive HMA (miscellaneous area), as shown on the plans, as specified in 
these specifications and the special provisions, and as directed by the Engineer. 

If the Quality Control / Quality Assurance construction process is specified, HMA 
placed in dikes and miscellaneous areas is paid for at the contract price per ton for hot 
mix asphalt under Section 39-4, "Quality Control / Quality Assurance."  Section 39-
4.05B, "Statistical Evaluation, Determination of Quality Factors and Acceptance," does 
not apply to HMA placed in dikes and miscellaneous areas. 

If there are no contract items for place hot mix asphalt dike and place hot mix 
asphalt (miscellaneous area) and the work is specified, full compensation for 
constructing HMA dikes and HMA (miscellaneous areas) including excavation, backfill, 
and preparation of the area to receive HMA dike or HMA (miscellaneous area) is 
included in the contract price paid per ton for the hot mix asphalt designated in the 
Engineer's Estimate and no separate payment will be made therefor. 

The contract price paid per square yard for geosynthetic pavement interlayer 
includes full compensation for furnishing all labor, materials, tools, equipment, and 
incidentals, and for doing all the work involved in placing geosynthetic pavement 
interlayer, complete in place, as shown on the plans, as specified in these specifications 
and the special provisions, and as directed by the Engineer. 

The contract price paid per ton for paving asphalt (binder, geosynthetic pavement 
interlayer) includes full compensation for furnishing all labor, materials, tools, 
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equipment, and incidentals, and for doing all the work involved in applying paving 
asphalt (binder, geosynthetic pavement interlayer), complete in place, including 
spreading sand to cover exposed binder material, as shown on the plans, as specified 
in these specifications and the special provisions, and as directed by the Engineer. 

Full compensation for small quantities of HMA placed on geosynthetic pavement 
interlayer to prevent displacement during construction is included in the contract price 
paid per ton for the HMA being paved over the interlayer and no separate payment will 
be made therefor. 

The contract price paid per ton for tack coat includes full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved 
in applying tack coat, complete in place, as shown on the plans, as specified in these 
specifications and the special provisions, and as directed by the Engineer. 

The Engineer does not adjust payment for increases or decreases in the quantities 
for tack coat, regardless of the reason for the increase or decrease.  Section 4-1.03B, 
"Increased or Decreased Quantities," does not apply to the items for tack coat. 

Full compensation for performing smoothness testing, submitting written and 
electronic copies of tests, and performing corrective work including applying fog seal 
coat is included in the contract price paid per ton for the HMA designated in the 
Engineer's Estimate and no separate payment will be made therefor. 

Full compensation for spreading sand on RHMA-G, RHMA-O, and RHMA-O-HB 
surfaces and for sweeping and removing excess sand is included in the contract price 
paid per ton for rubberized hot mix asphalt as designated in the Engineer's Estimate 
and no separate payment will be made therefor. 

If the dispute resolution ITP determines the Engineer's test results are correct, the 
Engineer deducts the ITP's testing costs from payments.  If the ITP determines your test 
results are correct, the State pays the ITP's testing costs.  If, in the Engineer's opinion, 
work completion is delayed because of incorrect Engineer test results, the Department 
makes payment and time adjustments under Section 8-1.09, "Delays." 

 
 
 

 

 
SECTION 56  SIGNS 

(Issued 09-16-11) 

 
In Section 56-2.03 replace the 4th paragraph with: 

Backfill material for metal posts shall consist of minor concrete conforming to the 
provisions in Section 90-10, "Minor Concrete," and shall contain not less than 463 
pounds of cementitious material per cubic yard. 
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SECTION 73  CONCRETE CURBS AND SIDEWALKS 

(Issued 06-05-09) 

 
In Section 73-1.01 in the 2nd paragraph, replace item 2 with: 

2. Minor concrete shall contain not less than 463 pounds of cementitious 
material per cubic yard except that when extruded or slip-formed curbs are 
constructed using 3/8-inch maximum size aggregate, minor concrete shall 
contain not less than 505 pounds of cementitious material per cubic yard. 

 
 

In Section 73-1.06 replace the 15th paragraph with: 

Where hot mix asphalt or portland cement concrete pavements are to be placed 
around or adjacent to manholes, pipe inlets or other miscellaneous structures in 
sidewalk, gutter depression, island paving, curb ramps or driveway areas, the structures 
shall not be constructed to final grade until after the pavements have been constructed 
for a reasonable distance on each side of the structures. 

 
 
 

 

SECTION 80  FENCES 

(Issued 01-05-07) 

 
In Section 80-3.01F replace the 4th paragraph with: 

Portland cement concrete for metal post and brace footings and for deadmen shall 
be minor concrete conforming to the provisions in Section 90-10, "Minor Concrete."  
Minor concrete shall contain not less than 470 pounds of cementitious material per 
cubic yard. 

 
 

In Section 80-4.01C replace the 4th paragraph with: 

Portland cement concrete for metal post and for deadmen shall be produced from 
minor concrete conforming to the provisions in Section 90-10, "Minor Concrete."  Minor 
concrete shall contain not less than 470 pounds of cementitious material per cubic yard. 
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SECTION 12. 

ENVIRONMENTAL PERMIT SUMMARY FORM 
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